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ITEM 15 : ZINC (HOT-DIP GALVANIZED) COATINGS ON IRON AND STEEL

SCOPE OF WORK

This specification covers the requirements for zinc coating (galvanizing) by the hot-dip process on
iron and steel products made from rolled pressed and forged shapes, casting, plates, bars and
strips.

This specification covers both fabricated and un-fabricated products, for example, assembled steel
products, structural steel fabrications, large tubes already bent or welded before galvanizing, and
wire work fabricated from uncoated steel wire. It also covers steel forgings and iron castings
incorporated into pieces fabricated before galvanizing or which are too large to be centrifuged (or
otherwise handled to remove excess galvanizing bath metal).

MATERIAL REQUIREMENTS
STEEL OR IRON

The specification, grade or designation, and type and degree of surface contamination of the iron or
steel in articles to be galvanized shall be supplied by the purchaser to the hot-dip galvanizer prior to
galvanizing.

The presence in steels and weld metal, in certain percentages, of some elements such as silicon,
carbon and phosphorus tends to accelerate the growth of the zinc-iron alloy layer so that the coating
may have a matte finish with a littte or no outer zinc layer.

EXECUTION
FABRICATION

The design and fabrication of the product to be galvanized shall be in accordance to the
plans and specifications. ASTM Practices A 143, A 384 and A 385 provide guidance for
steel fabrication for optimum hot-dip galvanizing and shall be complied with in both design
and fabrication.

CASTINGS

The composition of heat treatment of iron and steel castings shall conform to
specifications designated by the purchaser. Some types of castings have been known to
show potential problems being embritttied during normal thermal cycle of hot-dip
galvanizing. The requirements for malleable iron castings to be galvanized are stipulated
in ASTM specification A 47.

ZINC

The zinc used in the galvanizing bath shall conform to ASTM Specification B 6. If a zinc alloy is used as
the primary feed to the galvanizing bath, then the base material used to make that alloy shall conform
to ASTM Specification B 6.

BATH COMPOSITION

The molten metal in the working volume of the galvanizing bath shall contain not less than an average
value of 98.0% zinc by weight.
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COATING PROPERTIES

Table 1 — Minimum Average Coating Thickness Grade by Material Category

All Specimens Tested
Steel Thickness Range (Measured), mm (in.)

Material Category <1716 | 1/1610<1/8 | 1Bl0<3/16 | >¥16to<1/4 | =1/
(<16) | (1610<32) | (32t048) |(>48t0<64)| (264)
Structural Shapes & Piate 45 65 75 85 100
Strip and Bar 45 65 75 85 100
Pipe and Tubing 45 45 75 75 75
Wire 35 50 80 85 80
COATING THICKNESS

The average thickness of coating for all specimens tested shall conform to the requirements of Table 1
for the categories and thickness of the material being galvanized. Minimum average thickness of
coating for any individual specimen is one coating grade less than that required in Table 1. Where
products consisting of various material thicknesses or categories are galvanized, the coating thickness
grades of each thickness range and material category of material shall be shown in Table 1. The
specification of coating thickness heavier than those required by Table 1 shall be subject to mutual
agreement between the galvanizer and Engineer.

For articles whose surface area is greater than 100,000 mm? (160 in.?) (multi-specimen articles), each
test article in the sample must meet the appropriate minimum average coating thickness grade
requirements of Table 1. Each specimen coating thickness grade comprising that overall average for
each test article shall average not less than one coating grade below that required in Table 1.

For articles whose surface area is equal to or less than 100,000 mm? (160 in.2) (single-specimen
articles), the average of all test articles in the sample must meet the appropriate minimum average
coating thickness grade requirements of Table 1. For each test article, its specimen coating thickness
shall not be less than one coating grade below that required in Table 1.

No individua! measurement or cluster of measurements at the same general location on a test
specimen shall be cause for rejection under this specification provided that when those measurements
are averaged with the other dispersed measurements to determine the specimen coating thickness
grade for that specimen, the requirements of the above specifications as appropriate are met.

The coating thickness grades in Table 1 represent the minimum value obtainable with a high level of
confidence for the ranges typically found in each material category. While most coating thicknesses will
be in excess of those values, some materials in each category may be less reactive (for example,
because of chemistry or surface condition) than other materials of the steel category spectrum.
Therefore, some articles may have a coating grade at or close to the minimum requirements shown in
Table 1. In such cases, the precision and accuracy of the coating thickness measuring technique
should be taken into consideration when rejecting such articles for coating thickness below that is

required by this specification.
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FINISH

The coating shall be continuous (except as provided below), and as reasonably smooth and uniform in
thickness as the weight size and shape of the item. Except for local excess coating thickness which
would interfere with the use of the product or make it dangerous to handie (edge tears or spikes),
rejection for non-uniform coating shall be made only for plainly visible excess coating not related to
design factors such as holes, joints, or special drainage problems. Since surface smoothness is a
relative term, minor roughness that does not interfere with the intended use of the product, or
roughness that is related to the as-received (un-galvanized) surface condition, steel chemistry to zinc
shall not be grounds for rejection.

Surfaces that remain uncoated after galvanizing may be renovated in accordance with the methods in
ASTM Practice A 780 provided that the following conditions are met:

1. Each area subject to renovation shall be 25mm {1 in.) or less in its narmowest dimension.

2. The total area subject to renovation on each articie shall be no more than % of 1% of the
accessible surface area to be coated on that article, or 22,500mm? (36 in.?) per ton of piece
weight, whichever is less. Inaccessible surface areas are those which cannat be reached for
appropriate surface preparation and application of repair materials as described in ASTM
Practice A 780.

3. The thickness of renovation shall be that is required by the thickness grade for the appropriate
material category and thickness range in Table 1 in accordance with the coating thickness
requirements, except that for renovation using zinc paints, the thickness of renovation shall be
50% higher than that required by table 1, but not greater than 0.0254mm (4.0 mils).

4. When areas requiring renovation exceed the criteria previously provide, or are inaccessible for
repair, the coating shall be rejected.

THREADED COMPONENTS IN ASSEMBLIES

The zinc coating on extemal threads shall not be subjected to a cutting, rolfing or finishing tool
operation, unless specifically authorized by the purchaser. Intemal threads may be tapped or retapped
after galvanizing. Coatings shall conform to the requirements of ASTM Specification A 153/A 153 M.

APPEARANCE

Upon shipment from the galvanizing facility, galvanized articles shall be free from uncoated areas,
blisters, flux deposits and gross dross inclusions. Lumps, projections, globules or heavy deposits of
zinc which will interfere with the intended use of the material will not be permitted. Plain holes of
12.5mm (1/2 in.) diameter or more shall be clean and reasonably free from excess zinc. Marks in the
zinc coating caused by tongs or other items used in handling the article during the galvanizing
operation shall not be cause for rejection unless such marks have exposed the base metal, and the
bare metal areas exceed the criteria provided in number 1 and 2 of Subsection “Finish”.

Whenever dross is present in a form other than finely dispersed pimples in the coating and is present in
such amount as to be susceptible to mechanical damage, it will be considered as “gross”.

ADHERENCE

The zinc coating shall withstand handling consistent with the nature and thickness of the coating and
the nomal use of the article, without peeling or flanking. Although some material may be formed after
galvanizing, in general the zinc coating on the articles covered by this specification is too heavy to
pemit severe bonding without damaging the coating.

Lubang Port Development Project
Port of Lubang, Brgy. Tk, Lubang, Cocidental, Mindoro



76
ot
(Zne Hot-Dip Gaivanized)

SAMPLING

A lot is a unit of production or shipment from which a sample may be taken for testing. Unless
otherwise agreed upon between the galvanizer anxl the purchaser, or established within this
specification, the lot shall be as follows:

1. For testing at a galvanizer’s facility, a lot is one or more articles of the same type and size
comprising a single order or a single delivery load, whichever is smaller, or any number of
articles identified as a lot by the galvanizer, when these have been galvanized within a single
production shift and in the same bath.

2. For test by the purchaser after delivery, the lot consists of the single order or the single delivery
load, whichever is smaller, unless the lot identify, established in accordance with the above, is
maintained and clearly indicated in the shipment by the galvanizer.

The method of selection and number of test specimens shall be agreed upon between the galvanizer
and the purchaser. Otherwise, the test specimens shall be selected random from each iot. In this case,
the minimum number of specimens from each lot shall be as follows:

Number of Pieces in Lot Number of Specimens
3orless All
4 to 500 3
501 to 1,200 5
1,201 t0 3,200 8
3,201 to 10,000 13
10,001 and over 20

A test specimen which fails to conform to any requirement of this specifications shall not be used to
determine the conformance to other requirements.

TEST REQUIREMENTS
Magnetic Thickness Measurements:

The thickness of the coating shall be determined by magnetic thickness gauge measurements
in accordance with ASTM Practice E 376. For each specimen, five or more measurements
shall be made at points widely dispersed throughout the volume occupied by the specimen so
as to represent as much as practical, the entire surface area of the test specimen. The average
of the five or more measurements thus made for each specimen is the specimen coating
thickness.

For articles whose surface area is greater than 100,000 mm? (160 in?), in the average of the
three specimen coating thickness grades comprising each test article is the average coating
thickness for that test article. A specimen must be evaluated for each steel category and
material thickness within the requirements for each specimen of the test article

Lubang Port Development Project
Pt of Lubang, Brgy. Tiik, Lubang, Occidental, Mindoro



Technical Spociﬁoaﬁ?:?n

{Znc Hot-Dip Gahvanized)
For articles whose surface area is equal to or less than 100,000 mm? (160 in?), the average
of all specimen coating thickness grades is the average coating thickness for the sample.

The use of magnetic measurement method is appropriate for larger articles, and may be
appropriate for smaller articles when such is practical using ASTM Practice E 376.

Stripping Method

The average weight of coating may be detemmined by stripping a test article, a specimen
removed from a test article, or group of test articles in the case of very small items such as
nails, etc., in accordance with Test method ASTM A 90/A 90m. The weight of coating per
unit area thus determined is converted to equivalent coating thickness values in accordance
with Table 2, Coating Thickness Grade (rounding up or down as appropriate). The thickness
of coating thus obtained is the test article coating thickness, or in the case of a specimen
removed from a test article, is the specimen average coating thickness.

Table 2 — Coating Thickness Grade #

Coating Grade mils oz/it? pm g/m?
35 14 0.8 35 245
40 14 10 45 320
50 20 1.2 50 355
55 22 13 55 390
60 24 14 60 425
65 26 1.5 65 460
75 3.0 1.7 75 530
80 3.1 19 80 565
85 3.3 2.0 85 600
100 39 23 100 705

A Conversions in Table 2 are based on the metric thickness value equivalents from the next eadier
version, using conversion factors consistent with Table X 2.1 in Specification A 653/A 653M,
rounded to the nearest 5 pm {0.0002 in.). The conversion factors used are: mils = pm x 0.03937;
oZ/ft2 = um x 0.002316; g/m?= pm x 7.067.

Weighing Before or After Galvanizing

The average of coating may be determined by weighing articles before and after galvanizing,
subtracting the first weigh from the second and dividing the result by the surface area. The
first weigh shall be determined after pickling and drying, and the second after cooling to
ambient temperature. The weight of coating per unit area thus determined is converted to
equivalent coating thickness values according to Table 2 (rounding up or sown as
appropriate). The thickness of coating thus obtained is the test article coating thickness.
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Microscopy

The thickness of coating may be determined by cross-sectional and optical measurement in
accordance with ASTM Test Method B 487. The thickness thus detemmined is a point value.
No less than five such measurements shall be made at locations on the test article which are
as widely dispersed as practical, so as to be representative of the whole surface of the test
article. The average of no less than five such measurement is the specimen coating
thickness.

Adhesion

Determine adhesion of the zinc coating to the surface of the base metal by cutting or prying
with the point of a stout knife, applied with considerable pressure in a manner tending to
remove a portion of the coating. The adhesion shall be considered inadequate if the coating
flakes off in the form of a layer of the coating so as to expose the base metal in advance of
the knifepoint. Do not use testing carried out at edges or comers (points of lowest coating
adhesion) to determine adhesion of the coating. Likewise, do not use removal of small
particles of the coating by paring or whittling to determine failure.

Embrittiement
Test for embrittiement may be made in accordance with ASTM Practice A 143

The gaivanized article should withstand a degree of bending substantially the same as the
ungalvanized article. Flaking or spalling of the galvanized coating is not be constructed as
anembrittlement failure.

Inspection, Rejection and Retest

The material shall be inspected at the galvanizer's plant prior to shipment. However, by
agreement the purchaser may make the tests which govem the acceptance or rejection of
the materials in his own laboratory or elsewhere.

When inspection of materials to determine conformity with the visual requirements of
Subsection “Finish® warrants rejection of a lot, the galvanizer may sort the lot and submit it
once again for acceptance after he has removed any nonconforming articles and replace
them with conforming articles.

Materials have been rejected for reasons other than embrittlement may be stripped and
regalvanized, and again submitted for inspection and test at which time they shall conform to
the requirements of this inspection.

Transport and Storage

Galvanized components shall, wherever possible, be transported and stored under dry, well-
ventilated conditions to prevent the formation of wet storage staining.

Either zinc phosphate or chromate passivation treatment after galvanizing may be used to
minimize the wet storage staining which may occur on articles unable to be stored in dry,
well-ventilated conditions.

Provided the coating thickness complies with the requirements of Subsection “Coating
Thickness™, no further remedial action is required to the stained areas.
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ITEM 16 : MOORING AND FENDERING SYSTEM

SCOPE OF WORK

1. The work includes fumishing of all labor, materials and equipment to complete the
installation of mooring bollards and fenders in piers/wharves.

2. The work shall include the supply, transport, handling, storage and installation of fenders
systems in the newly constructed piers.

3. The Contractor shall fumish and install the necessary fittings as shown on the drawings
and/or specified.

Supplementary parts necessary to complete and install each item of works shall be included
whether or not shown or specified. The Contractor shall fumish fo relevant trades all anchors,
fastenings, inserts, fittings, fixtures or the like to be installed on or required for securing the works.

The Contractor shall submit shop drawings of all fitting works prior to placing orders and
commencement of any fabrication.

MATERIAL REQUIREMENTS
MOORING SYSTEM

Designated load capacity of mooring bollards shall be as shown in the drawings, and shall be
referred to as the maximum load capacity. The mooring bollards shall be at rupture stage upon
reaching the maximum load capacity.

Mooring bollards shall be of the dimensions, weights, capacities and designs as shown in the
drawings and shall be fabricated by approved manufacturer with cast steel conforming to the
requirements indicated in the plan/drawings, or approved equivalent.

The size of the bolts, nuts and washers shall be in accordance with the specifications provided in
the plans/drawings. The anchor plate shall be connected to the holding down bolt as shown in the
plans/drawings. All boits, nuts, washers etc., that are exposed shall be hot-dip galvanized.

Samples of the bolts, nuts, washers and anchor plates shall be submitted to the Engineer for
approval before being used in the Works.

The upper part of bollards and base plates which are not embedded in concrete shall be painted.
The surface of bollards shal! be cleaned thoroughly by wire brush or other means prior to painting to
remove rust or any other contamination which may interfere with bond of paint {o metal.

The exposed surface shall be coated with rust proof paint and finishing paint, which shall be coal-tar
epoxy of 120m micron thickness in accordance with JIS K5623 or the approved standard.

Base Steel:
Chemical composition and mechanical properties of base metal to be used for fabrication of

mooring bollard and its accessories shall comply with ASTM A36 and other required standard stated
therein.
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Concrete Foundation ;

Concrete foundation for mooring bollards shall conform to the requirements of the Section
conceming "Reinforced Concrete®.

Visual Inspection :

All mooring bollards delivered to Site shall be inspected by the Engineer for any signs of
flaws or defect inimical to usage.

Mill Test Certificates:

Two (2) copies of mill test reports shall be submitied certifying that materials meet the
specified standards.

Test Inspection:

Inspection of all materials and methods of fabrication shall be carmied out by the Contractor.
However, the Engineer reserves the right to inspect all facilities at any time during the
manufacture to ensure that the materials and workmanship are in accordance with
Specifications and the best of workmanship.
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FENDER SYSTEM

The rubber fenders should comply with the performance requirements specified in the table
provided on the plan/drawings of RDF.

PHYSICAL PROPERTIES OF MATERIALS

The rubber for the fenders shall be of high quality natural rubber, synthetic rubber or mixed rubber
blended with carbon black used in the rubber industry and shall have sufficient resilience and anti-
ageing, weathering, abrasion, wear and oil resistant properties. The rubber dock fenders shall be

free from bubbles, cracks and other harmful defects.

The physical properties of the rubber compound used for the fenders shall comply with the
following requirements:

Physical Properties and Test Method

Test [tem Properties Test Method
Tensile
. ini 12
Strength 160kg/sq.m minimum Test piece: ASTM D4
w Dumbeli No. 3 ASTM
_E - . .
® Elongation 350% minimum D1456
§ Hardness 76Hs maximum .
S Spring Type
m ASTM
hardness test
D2240
bt {Type A)
hd
™ Tensile
L ASTM D412
2] w Strength Not less than 80% of
L c Ly . .
ol = , original value Aging by air ASTM
%’ Flongation heating: 7011°C D1456
@
96 h .
% Hardness Not more than original X 3% hours ASTM
value +8° D2240
Compression Test 30% maximum Heat treatment:
7011°Cx 22 ASTM D395
hours.

Note : Equivalent Standards are acceptable.

FITTINGS AND ANCHORAGE

Anchor bolts and connecting hardware shall be fabricated using type of steel specified (ASTM A36)
and to the required shapes and sizes shown on the approved plan/drawings.

TESTING, SAMPLING, INSPECTION, ACCEPTANCE, MARKING AND PACKAGING

Testing
Sample rubber dock fenders that shall be incorporated in the project shall be subjected to
tests. It shall pass the required energy absorption and reaction force at a certain defiection
as indicated in the plan.
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The Contractor shall be required to submit test certificates showing compliance to the above

requirements. The test certificates shall be certified by an independent testing institute /
organization recognized by the Authority.

Ten percent (10%) of the total number of fenders to be supplied and rounded to a unit shall
be tested for performance. The fender shall be compressed repeatedly three (3) times to the
maximum deflection at the speed from 2 to 8 cm. per minute. The load and deflection values
shall be recorded with the precision of 0.1if and 0.5mm respectively. The results shall be
plotted in the form of load-deflection-energy absorption curves. The average data obtained
in the second and third test loading shall be considered as performance values.

Inspection

All fenders of each type shall be inspected for compliance to specified dimensions and all
fenders shall be inspected for any sign of flaw or defect inimical to its use.

All anchor bolts and fittings shall be inspected. The material used for the fabrication of boits
and fittings shall be covered by the manufacturer's certified mill cerfificate and shall be
verified by the Authority.

Acceptance Tolerance

The acceptance tolerance shall be based on the following:

1. Fender Dimension
Length : 2% to +4%
Width : -2% to +4%
Height : 2% to +4%
Thickness : 2% to +8%

2 Anchor Boit Holes in Fender
Diameter of the Hole : +2.0mm
Pitch of the Hole : +4.0mm
3. Acceptance tolerance for all fenders supplied shall be as follows:
E = Energy absorption, E 2 Specified E but not to exceed 10%
R = Reaction force, R s Specified R but not less than 10%
Marking

All fender units shall be clearly numbered and marked. Each fender shall have the following -
markings.

1. Fender type and manufacturer's name or trade mark
2. Production serial number

3. Date of manufacture or its abbreviation
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ITEM 17 : ELECTRICAL WORKS

SCOPE OF WORK
The work to be done shall consist of fabricating, trenching, fumishing, delivering and installing
electrical materialsffixtures completed in accordance with all the details of the electrical works as
shown on the drawings including materials, labor, tools and eguipment and all incidental works
as found necessary.

Refer to electrical plans/drawings for location and extent of work involved.

GENERAL REQUIREMENTS

a) All works shall be done in accordance with the requirements of the publications and
agencies having jurisdiction, as well as the requirements of the approved standards.

1. National Fire Protection Association - (NFPA)

2 Nationat Electrical Manufacturer Association - {NEMA)

3. Underwriter Laboratories, Inc. - (UL)

4 Philippine Electrical Code - (PEC)
Philippine National Standard - (PNS)

5. Federation Specification:

Circuit Breaker, Moided Case, Branch
Circuit and Service

6. American National Standard Institute - (ANSI)
7. American Society for Testing and Materials - (ASTM)
8. tuminating Engineering Society - (IES)

b) The electrical power will be connected to the existing local cooperative supply. The
supply voltages shall be 220 volt, single phase (12), and 60 hertz.

c) The Contractor shall employ a licensed Registered Electrical Engineer or Master
electrician to perform or {o supervise and to conduct the continuous inspection of all
electrical work,

d) The Contractor shall first obtain approval from the Authority before procurement,
fabrication or delivery of electrical materials to the site. Partial submittals will not be
acceptable and will be retumed without review. Submittals shall include the
Manufacturers Name, Trade Name, Place of Manufacture, Catalog Mode! or Number,
Nameplate Data, Size, Layout Dimensions, Capacity, Project Specification and
Paragraph Reference, Technical Society Publication References and other information
necessary to establish contract compliance of each item to be fumnished.

e) All excavations fill and backfill and concrete works involved herein, shall be carried to the
required elevations and shall conform fo the provisions of specification under Earthwork
and Concrete Construction of this tender document.
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f) The materials and equipment to be fumished shall be standard products of reputable
manufacturer engaged in the reproduction of such materials and equipment.

9) All permits and electrical fees required for this work shall be obtained at the expense of
the Contractor. The Contractor shall fumish the Engineer-in-Charge, the final Certificates
of Inspections and approval from the proper govemment authorities after the completion
of work. The Contractor shall prepare all as- built plans and all other paper works as
required by the enforcing authorities.

h) The Contractor shall furnish and install electrical materials as shown in the drawings. A
licensed Electrical Engineer or Master Electrician is required to implement the instaliation
of the electrical system. A licensed electrical contractor shall oversee/conduct the
installation of the main circuit breaker.

i) Electrical installation shall conform to the requirements of Philippine Electrical Code
(PEC) and the other approved standards.

i) The contractor shall install all electrical works with the supervision of the qualified
Registered Electrical Engineer (REE) or Master Electrician. All electrical installation
applications regardiess of capacity and voltage whether new, addition or revision shall be
accompanied by electrical plans signed and sealed by a duly licensed Professional
Electrical Engineer (PEE).

MATERIAL REQUIREMENTS

All materials shall be brand new and shall be of the approved type meeting all the requirements
of the Philippine Electrical Code and bearing the Philippine Standard Agency (PSA) mark.

PRODUCTS
WIRES AND CABLES

The conductor material to be fumished and installed shall be copper wire Heat-Resistant
Thermoplastic (THHN/THWN-2). All conductors shall be rated 600 volts insulation and shall be
standard for all sizes.

CONDUIT AND FITTINGS

Underground PVC conduit shall be polyvinyl chloride with concrete covered. It shall be
manufactured to schedule 40 outside diameter. All fittings and bends shall be solvent bonded
using manufacturers recommended product.

LED FLOODLIGHT FIXTURE 250 WATT
Specifications:

Color Temperature: Daylight

Average Life: 50,000 hours

Circuit Protection: Short Circuit & Over-Voltage & High Voltage Surge Protection
Frequency range: 60 hertz

Beam angle: 120 degrees

Working voltage: AC85V-265V

P Rating: 1P 53

Power Factor : >80%

Luminous Flux: 10,000 (Im)
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PANEL BOARD

Panel board shall conform to the schedule of panel board as shown on the approved plans with
respect to supply characteristics, rating of main lugs or main circuit breaker, number and ratings
and capacities of branch circuit breakers.

Panel board shall consist of a factory completed dead front assembly mounted in an enclosing
NEMA 3R cabinet consisting of code gauge galvanized sheet steel box with trim and door.

Main and branch circuit breakers for panel board shall have the rating, capacity and number of
poles as shown on the approved plans. Breakers shall be thermal magnetic type sofid state-type
with interrupting capacity of 10,000 amperes symmetrical minimum. Breaker terminal shall be
UL listed as suitable for type of conductor provided. Breaker shall be the bolt-in type (that is,
bolted to the cument carrying bus). Plug-in circuit breakers are not acceptable

SINGLE ANGLE BAR FLOODLIGHT STEEL TAPERED LAMP POST

Lamp Post shall be 12.0 m ht. single angle bar steel tapered, furnished installed and tested as
shown on the approved plans. The post/s shall be dimensioned for a wind velocity of 185 kmvhr.
it shall be locally fabricated or manufactured. The post shall be Hot —Dipped Galvanized, prime-
coated with red iead and shall be painted at site with the final coating preferably aluminum paint
to be approved by the Engineer.

EXECUTION

INSTALLATION

Lamp Post shall be installed as shown on the approved plans.
Pole Setting: Depth as shown on the approved plans.

Construction of reinforced concrete lamp post foundation shall be in accordance with the shape
and dimensions as shown on the approved plans.

Excavations / backfilling required before /after installation of lamp post with the trench shall
conform to the provisions of Earthwork and Concrete construction.

Concrete Pedestal Post shall be reinforced concrete with appropriate weatherproof fittings as
constructed as shown in the approved plan. Reinforced concrete materials shall conform to the
requirements of concrete. Concrete shall be of 21 Mpa (3000 psi) compressive strength.

Metering: the local utility company of Occidental Mindoro is responsible for the suppiy and
installation of metering equipment, and its accessories, but it is part of the contractor
responsibility and expense to coordinate with them on this regard.

WORKMANSHIP

The work throughout shall be executed in the best and most thorough manner under the
direction of and at the satisfaction of the Registered Electrical Engineer or Master Electrician,
who will interpret the intent meaning of the drawings and specification and shall have the power
to reject any work and materials which in his judgment, are not in full accordance therewith.
TESTING OPERATIONS

When the electrical installation is completed, the Contractor shall test the installed electrical
matenials and equipment in the presence of Registered Electrical Engineer or Master Electrician.
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The system shall be free from any defects, shorts or grounds. The Contractor at no extra cost
shall furnish all necessary instruments and personnel required for the testing.

GUARANTEE

Upon completion and before final acceptance of the work, the Contractor shall fumish the
Engineer a written guarantee stating that all works executed are free from defects on materials
and workmanship. The guarantee shall be for a period of one year from the date of the final
acceptance. Any work that becomes defective during the said period shall be comected /
replaced by the Contractor at his own expense in a manner satisfactory to the Authority.
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ITEM 18 : PROJECT BILLBOARD

SPECIFICATION
The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x
2,400mm) using %2 inch (12mm) marine plywood or tarpaulin poster on 3/16 inch {(5mm) marine
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.
See attached drawings for further details of the standard billboard.
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91
Technical Specifications
{Safety Signages and Barricades)

ITEM 19 : SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the furnishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.

SPECIFICATION

The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x
800mm) shall be provided.

The materials to be used for signages and barricades are % inch (12mm) marine plywood or
tarpaulin poster on 2" x 2° (50mm x 50mm) good Jumber frame (see drawing below).

The printing or painting shali be the discretion of the Engineer.

/"\'\
——— \\
2% 7 GOO0 LUNBER ————t %
Y
. \
. = /\\)'
F::T spe FRONT sof
FRAMING FOR 0.80m x 1,20m SIGNAGES FRAMING FOR 0.80m x 0.80m SIGNAGES AND BARRICADES
STANDARD PLAN FOR SIGNAGES AND BARRICADES
Lubang Port Development Project

Port of Lubang, Brgy. Tk, Lubeng, Occidental, Mindora
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Project Drawings
{Approved Plans)

SECTION Vi

PROJECT DRAWINGS
(SEE ISSUED APPROVED PLANS)

LIST OF DRAWINGS:

10f22 Development Plan, Location Map, General Notes, Design Parameters and List of
Drawings.

20f22 Demolition and Clearing Layout.

30f22 General Plan.

40f22 R.C. Wharf Plan, R.C. Wharf Piling Plan, Schedule of 35 Ton Mooring Bollards and
Schedule of 400H X 1500L Rubber Dock Fenders.

5of22 Offshore Elevation and Section A-A.

6 0f 22 Details of 400mm x 400mm Pre-Stressed Concrete Pile, Notes and Specifications.

70of22 Detail of Slab, Detail of Pile Caps, Detall of Curtain Wall And Detail of Construction
Jaint,

8of 22 Beam Details.

90f22 Reinforcement Detail of Mooring/Fendering Block and Typical Attachment of 400H X
1500L V-Type RDF and 35T Mooring T-Head

100f 22 Detail of V-Type Rubber Dock Fender (400H X 1500L) and Detaii of 35 Ton Mooring
Tee Head.

110f 22 Part Plan for Back-Up Area.

120f 22 Back-Up Area Containment Layout.

130f22 Back-Up Area Sections.

14 0f 22 Back-Up Area Sections.

15 of 22 Back-Up Area Sections.

16 0f 22 Details of Lateral Canal.

17 of 22 Detail of interfocking Concrete Block Pavement, Detail of Shear Keys and Detail of
Retaining Walls.

18 0of 22 Part Plan for Access Road, Line 0-005, Line 0-020 and Line 0-040.135.

190f22 Typical 250mm thick Portland Cement Concrete Pavement Details, Details of Fence
with Gate and Details of Gate Accessories.

20 of 22 Port Lighting Layout Plan, Schedule of Load, General Notes and Legend.

210f22 Detail of 12 m. ht. Floodlight Steel Pole and Detail of Floodlight Mounting on Platform.

22 of 22 Detail of Concrete Pedestal Post, Detail of Duct Bank, Detail of Flood Light
Foundation, Concrete Casing Detail, Foundation for Existing Lamp Post and Hand
Hole Detail. :

Annex Hydrographical and Topographical Survey Plan and Borehole Location and Data,

Lubang Port Devsiopment Project
Port of Lubang, Brgy. Tilk, Lubang, Occidental Mindoro
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BILL OF QUANTITIES

LUBANG PORT DEVELOPMENT PROJECT
Port of Lubang, Brgy. Tillk, Lubang, Occldental Mindoro

T _ - o R AR B “UNITPRICE | AMOUNT
.'NO. e o ne 7 DESCRIPTION OF WORK - - | UNIT | QTY.. | * (Pesos) . | . (Pesos}) -
BILL NO.] 1 GENERAL EXPENSES

1.01 Mobilization, demobilization and cleaning lot 1
1.02 Rental of temporary site office and residence for the Enginesr and staff mo. 12
1.03 Maintain temporary site office and residencs for the Enginesr and staff mo. 12
1.04 Provide Construction Safety and Health Program in the execution mo. 12
of the project
S ' TOTAL FOR BILL NO. 1" .. :

Fage 1 of 8



BILL OF QUANTITIES

LUBANG PORT DEVELOPMENT PROJECT
Port of Lubang, Brgy. Tllik, Lubang, Occldental Mindoro

_ UNIT PRICE AMOUNT
NO. DESCRIPHON OF WORK - UNIT qQry, {Pesos) {Pesos)
BILL NO.| 2 BACK-UP AREA WITH ACCESS ROAD
2.01 Excavation of existing seabed up to required elevation, and of fill materials for _
the electrical foundations and duct bank cu.m 1849 .
2.02 Chip-off and dispose portion of existing R.C. Curb and rockworks, flush to deck l.m. 33
level and smoothen with mortar s
Demolish and dispose portion of existing lamp post pedestal, flush to deck Ievel
203 and smoothened with mortar no. 3/
2.04 Supply and place 3,500 psi. concrete for the retaining walls, deflector wall, cu.m 259,,
RC curb and laters! canal /
2.05 Supply and install steel reinforcement for the retaining walls, defiector waII kg. 16619
RC curb and lateral canal
206 Supply and place 1000 kg. armour rocks , cu.m. 1,092~
207 Supply and place 50-100 kg. core rocks - cum, 1,704
2.08 Supply and install geotextile fabric .~ sq.m. 1,087
2.09 Supply and place sand and gravel fill - cum, 2615 7
2.10 Supply, spread and compact sefected fill - cu.m. 1,527
2.11 Supply, spread and compact aggregate base course cu.m. 249
2.12 Construct concrete shear keys including steel reinforcement’ $q.m. 225"

Page 2 of §




BILL OF QUANTITIES

LUBANG PORT DEVELOPMENT PROJECT
Port of Lubang, Brgy. Tilik, Lubang, Occldental Mindoro

2.14

216

218

217

218

_ - | - T UNIT PRICE AMOUNT
. DESCRIPTION OF WORK . UNIT - QTY. {Pesos) (Pesos)
- !2! ' : : : {3) : q4z !5! s4l X IS! -

Construct PCC Pavement (250mm thick) including dowel bars Ve sq.m. 232

Supply, spread and compact 10% cement treated base course cu.m. 182

Supply and spread leveling sand cushion (50mm thick) .- cu.m. 6,1/

Supply, deliver and install ICBP (100mm x 200mm x 125mm), 6,000 PSI.— sq.m. 1,215

Construction of new CHB fence with concrete baluster L.m. 73

Construction of steel gate s lot 1

TOTALFORBILLNO. 2

Page 3 of 8



BILL OF QUANTITIES

LUBANG PORT DEVELOPMENT PROJECT
Port of Lubang, Brgy. Tillk, Lubang, Occldental Mindoro

o imr o iiamem T T UNITPRICE | .. AMOUNT
'NO, " DESCRIPTION OF WORK “QTY.. .. |’ (Pesos) " (Pesos) B
{1) - - L - {4) : (8) [@)x(s

BILLNQO. | 3 CONSTRUCTION OF R.C. WHARF

3.01 Supply and deliver to site 400mm x 400mm PSC Piles e l.m. 2,058

3.02 Handle, pitch and drive 400mm x 400mm Vertical PSC Piles / Lm. 1,219/

3.03 Handle, pitch and drive 400mm x 400mm Batter PSC Piles - Lm. 840 -

3.04 Splicing of 400mm x 400mm PSC piles no. 70

3.05 Chip/cut and dispose portion of newly driven PSC Piles up to required elevation” no. 707

3.08 Supply and place 3,500 psi. concrete for the superstructure cum. 204

3.07 Supply and Instali steel reinforcement for the superstructure kg. 32,950

3.08 Suppy and instait construction joints {(100mm x 100mm x 10mm angle bar, I.m. 84

hot dipped galvanized) including dowel bars «

3.08 Supply and deliver mooring bollard, T-head, 35T, includlnlg accessories set 4~

3.10 Install mooring bollard, T-head, 35T, including accessories .- set rd

3N Supply and deliver rubber dock fender (V-type, 400H x 1500L) incl. accessories set 7~

3.12 Install rubber dock fender, V-type, 400H x 1500L, including ag:_esson’es set T

TOTAL FOR BILL NO. 3
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BILL OF QUANTITIES

LUBANG PORT DEVELOPMENT PROJECT
Port of Lubang, Brgy. Tilik, Lubang, Occldental Mindoro

TOYAL FOR BILL NO. 4

: . o _ UNIT PRICE AMOUNT
-~ NO, DESCRIPTION OF WORK UNIT Qry. (Pesos) (Pesos) -
BILL NO.| 4 PORT LIGHTING SYSTEM
401 Supply, deliver and install wire and cables of various sizes / ' fot 1
4.02 Supply, deliver and install conduit pipe including fittings of various sizes lot v
4.03 Construct solar street lamp post foundation / no. 3
4.04 Construct concrete pedestal post/_ no. =i
4,05 Construct handhole - - no. K
4.06 Construct ductbank _ . Im. 35
407 Supply and drive 400mm x400mm x18m PSC pile for floodlight pole foundation no. 2
4.08 Construct high mast tower foundation ) no. 2
409 Supply, deliver and install 12 meters high floodlight steel pole with 4 sets 250
watts LED floodlight - set r2
410 Supply, deliver and install protective devices assy. 1T
a.) Panel Board (NEMA- 3R) -~
Main: 50AT, 2P, 220V, 60 HZ, CB
Branches: 5-20AT, 2P, 220V, 60Hz, CB
4.1 Supply deliver and install lightning protectlve/and accessories set b
412 Relocate soler street famp post .~ no. 3
4.13 Construct concrete casing for battery of solar Iamp post no. 3.
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BILL OF QUANTITIES

LUBANG PORT DEVELOPMENT PROJECT
Port of Lubang, Brgy. Tilik, Lubang, Occidental Mindoro

. TOTAL FORBILLNO, 8§

R EA DR B T ~ UNIT PRICE AMOUNT
. NO.’ - -~ DESCRIPTION OF WORK _ B UNIT Qry. - {Pesos) "~ {Pesos)
U K ; o : i) {3) 4 {5) {4} x {8)
BILLNO.| § REIMBURSABLE ITEMS
5.01 Provide office equipment, computer system and digital camera lot 1
for the use of the Engineer and staff

Page 6 of 8




BQ-7
B80OQ and Attachments
* (Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

item 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary fo mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization aclivity while the remaining (50%) payabie after demobiiization
and cleaning.

item 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental for temporary site office and
residence for the engineer and staff and accepted by the Engineer. The contract unit
price shall be full compensation for fumnishing all materials, labor, equipment, tools and
incidentals necessary for the provision of temporary site office and residence for the
engineer and staff at least 48.00 m?2

item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for fumishing all materials, labor, equipment, tools and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone biil, poiable water supply,
janitorial and security services.

item 1.04 Provide construction safety and Health Program in the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).

Lubsng Port Development Prajact
Port of Lubang, Brgy. Tiik, Lubang, Occidentsl Mindore
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BOQ and Attachments
(Annex 1 - Basis of Payments)

BILL NO. 2
BACK-UP AREA WITH ACCESS ROAD

item 2.01 Excavation of existing seabed up to required elevation, and of fill materials for
the electrical foundations and duct bank

The quantity to be paid for shall be the actual volume in cubic meter of existing seabed
up to required elevation, and of fill materials for the electrical foundations and duct
bank to be excavated in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 2.02 Chip-off and dispose portion of existing RC curb and rockworks, flush to deck
level and smoothen with mortar

The quantity to be paid for shall be the length in linear meter of portion of existing RC
curb and rockworks, flush to deck level and smoothen with mortar to be chipped off
and disposed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumnishing alf materials,
labor, equipment, tools and incidentals necessary to complete the work.

item 2.03 Demolish and dispose portion of existing lamp post pedestal, flush to deck level
and smoothen with mortar

The quantity to be paid for shall be the actual number of portion of existing lamp post
pedestai fo be demolished and disposed and then fiush to deck ievel and smoothen
with mortar in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

item 2.04 Supply and place 3,500 psi concrete for the retaining walls, deflector wall, RC
Curb and lateral canal

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for the retaining walls, deflector wall, RC Curb and lateral canal o be
supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 2.05 Supply and install steel reinforcements for the retaining walls, deflector wall, RC
Curb and lateral canal

The quantity to be paid for shall be the actual weight in kilogram of steel
reinforcements for the retaining walls, deflector wall, RC Curb and lateral canal to be
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 2.06 Supply and place 1000 kgJpc. armour rocks
The quantity to be paid for shall be the actual volume in cubic meter of 1000 kg./pc.

Lubang Port Development Project
Port of Lubang, Brgy. Tk, Lubang, Occidental Mindoro
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BOQ and Attachments
{Annex 1 - Basis of Payments)

armour rocks to be supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.07 Supply and place 50-100 kgJpc. core rocks

The quantity to be paid for shall be the actual volume in cubic meter of 50-100 kg./pc.
core rocks to be supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be fuil
compensation for fumishing all materials, labor, equipment, tocls and incidentals
necessary to complete the work.

item 2.08 Supply and install geotextile fabric

The quantity to be paid for shall be the actual area in square meter of geotextile filter
fabric to be supplied and instailed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.09 Supply and place sand and gravel fill

The quantity to be paid for shall be the actual volume in cubic meter of sand and
gravel fill to be supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. Hydrographic/Topographic Surveys
before and after piacing of sand and gravel fill shall be made to detemine the actual
elevations along the cross sections and the actual quantities for payment. Volume due
to settlement as established using settlement plates shall also be considered for
payment. The contract unit price shall be full compensation for furnishing all materiais,
labor, equipment, tools and incidentals necessary to complete the work.

item 2.10 Supply, spread and compact selected fill

The quantity to be paid for shall be the actual volume in cubic meter of selected fill to
be supplied, spread and compacted in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

ftem 2.11 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.12 Construct concrete shear keys including steel reinforcement
The quantity to be paid for shall be the actual area in square meter of concrete shear

keys including steel reinforcement, constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full

(e Bori Dove —
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compensation for fumishing all materals, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2,13 Construct PCC Pavement {250mm thick) including dowel bars

The quantity to be paid for shall be the actual area in square meter of Portland Cement
Concrete Pavement (250mm thk.) including dowel bars, constructed in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 2.14 Supply, spread and compact 10% cement treated base course (150mm thk.)

The quantity to be paid for shall be the actual volume in cubic meter of 10% cement
treated base course (150mm thk.) to be supplied, spread and compacted in
accordance with the plans and specifications and accepted by the Engineer. The
contract unt price shall be full compensation for furnishing all matenals, labor,
equipment, tools and incidentals necessary to complete the work.

item 2.15 Supply énd spread leveling of sand cushion (50mm thk.)

The quantity to be paid for shall be the actual volume in cubic meter of leveling sand
cushion in cubic meters to be supplied and spread in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ltem 2.16 Supply, delivery and Installation of ICBP {(100mm x 200mm x 125mm}, 6,000 psi

The quantity to be paid for shall be the actual area in square meter of ICBP (100mm x
200mm x 125mm), 6,000 psi to be supplied, defivered and installed in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 2.17 Construction of new CHB fence with concrete balluster

The quantity to be paid for shall be the actual length in linear meter of new CHB fence
with concrete balluster to be constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

tem 2.18 Construction of steel gate

The quantity to be paid for shall be the actual cost in lot of steel gate to be constructed
in accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, {abor,
equipment, tools and incidentals necessary to complete the work.

i Bt Dove —
Port of Lubang, Brgy. Tiik, Lubang, Cocidental Mindoro
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BILL NO. 4
CONSTRUCTION OF RC WHARF
Item 3.01 Supply and deliver to site 400mm x 400mm PSC Piles

The quantity to be paid for shall be the actual length in linear meter of 400mm x
400mm PSC piles to be supplied and delivered to site in accordance with the plans
and specifications and is accepted by the Engineer. The contract unit price shail be full
compensation for furnishing ail materials, labor, equipment, toois and incigentals
necessary to complete the work.

item 3.02 Handle, Pitch and Drive 400mm x 400mm vertical PSC Piles

The quantity to be paid for shall be the actual length in linear meter of 400mm x
400mm vertical PSC piles handled, pitched and driven in accordance with the plans
and specifications and accepted is by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

tem 3.03 Handle, Pitch and Drive 400mm x 400mm batter PSC Piles

The quantity to be paid for shall be the actual length in linear meter of 400mm x
400mm batter PSC piles to be handled, pitch and driven in accordance with the plans
and specifications and is accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materals, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.04 Splicing of 400mm x 400mm PSC Piles

The quantity to be paid for shall be the actual number of 400mm x 400mm PSC piles
to be spliced in accordance with the plans and specifications and is accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

item 3.05 Chip/cut and dispose portion of newly driven PSC piles up to required elevation

The quantity to be paid for shali be the actual number of portion of newly driven PSC
piles to be chipped-off/cut up to required elevation including disposal of debris in
accordance with the plans and specifications and is accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materals, [abor,
equipment, tools and incidentals necessary to complete the work.

tem 3.06 Supply and place 3,500 psi. concrete for the superstructure

The quantity to be paid for shall be the actual volume in cubic meters of 3, 500 psi
concrete for the superstructure to be supplied and set-in-place in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shail be
full compensation for fumnishing all materials, 1abor, equipment, tools and incidentals
necessary to complete the work.

Lubang Port Devalopment Project
Port of Lubang, Brgy. Tiik, Lubang, Occidentsl Mindoro
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item 3.07 Supply and install steel reinforcement for the superstructure

The quantity to be paid for shall be the actual weight in kilograms of steel
reinforcement for the superstructure supplied and installed in accordance with the
plans and specifications and accepted by the Engineer, The contract unit price shall be
full compensation for fumishing ail matenals, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.08 Supply and install construction joints (100mm x 100mm x 10mm angle bar, hot-
dipped galvanized) including dowel bars

The quantity to be paid for shall be the actual length in linear meter of construction
joints (100mm x 100mm x 10mm angle bar, hot-dipped galvanized) including dowel
bars to be supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.09 Supply and delivery to site mooring bollards, T-head, 35T, including accessories

The quantity to be paid for shall be the actual number in set of mooring bollards, T-
head, 35T, including accessories to be supplied and delivered to site in accordance
with the plans and specifications and accepted by the Engineer. The contract unit
price shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 3.10 Install mooring bollard, T-head, 35T, including accessories

The quantity to be paid for shall be the actual number in set of mooring bollard, T-
head, 35T, including accessories to be installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.11 Supply and deliver to site rubber dock fender (V-type, 400H x 1500L) including
accessories

The quantity to be paid for shall be the actual number in set of rubber dock fenders (V-
type, 400H x 1500L) including accessories to be supplied and delivered to site in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 3.12 Instail rubber dock fenders, V-type, 400H x 1500L, including accessories

The quantity to be paid for shall be the actual number in set of rubber dock fenders, V-
type, 400H x 1500L, including accessories to be installed in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materals, labor, equipment, tools and incidentals
necessary to complete the work.

Lubang Port Devaiopment Project
Port of Lubang, Brgy. Tillk, Lubang, Occideral Mindoro
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BILL NO. 4
PORT LIGHTING SYSTEM

ftem 4,01 Sunnly, deliver and install wires and cableg of various sizes

The quantity to be paid for shall be the actual quantity in lot of wires and cables
various sizes to be supplied, delivered and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materals, labor, equipment, tools and incidentals

item 4.02 Supply, deliver and install conduit pipes including fittings of various sizes

The quantity to be paid for shall be the actual quantity in lot of conduit pipes including
fittings of various sizes to be supplied, delivered and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 4.03 Construct soiar street lamp post foundation

The quantity to be paid for shall be the actual number of solar street lamp post
foundation to be constructed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary fo complete
the work.

item 4.04 Construct concrete pedestal post

The quantity to be paid for shall be the actual number of concrete pedestal post to be
constructed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

itern 4.05 Construct handhole
The quantity to be paid for shall be the actual number of handhole to be constructed in

accordance with the plans and specifications and accepted by the Engineer. The

contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

LALT SN LR g

Item 4,06 Construct ductbank

The quantity to be paid for shall be the actuat iength in inear meter of ductbank to be
constructed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Item 4.07 Supply and drive to 400mm x 400mm x 18m PSC Pile for floodlight pole
foundation

The quantity to be paid for shall be the actual number of 400mm x 400mm x 18m PSC
piles for floodlight pole foundation to be supplied and driven in accordance with the

Lubang Port Development Project
Port of Lubang, Brgy. Tillk, Lubang, Cocidental Mindoro



(Annex 1 - Basis of Payments)

ptans and specifications and is accepted by the Engineer. The contract unit price shall
be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work

item 4.08 Construct high mast tower foundation

The quantity to be paid for shall be the actual number of high mast tower foundation to
be constructed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Item 4.09  Supply, deliver and install 12 meters high floodlight steel pole with 4 sets 250
watts LED fioodlight

The quantity to be paid for shall be the actual quantity in set of 12 meters high
floodlight steel pole with 4 sets 250 watts LED flocdlight to be supplied, delivered and
installed in accordance with the plans and spectications and accepted by the
Engineer. The contract unit price shall be full comipensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

item 4.10 Supply, deliver and install protective device
a.) Panel Board (NEMA-3R)
Main: 50AT, 2P, 220V, 60Hz,CB
Branch: 5-20AT, 2P, 220V, 60Hz, CB

The quantity to be paid for shall be the actual number in unit of protective device (main
circuit breaker and branch) to be supplied, delivered and installed in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 4.11 Supply, deliver and install lighting device and accessories

The quantity to be paid for shall be the actual number in set of lighting device and
accessories to be supplied, delivered and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ftem 4,12 Relocate solar street lamp post

The quantity to be paid for shall be the actual number of solar street lamp post to be
relocated in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing alt materials,
labor, equipment, tools and incidentals necessary to complete the work.

ftem 4.13 Construct concrete casing for battery of solar lamp post

The quantity to be paid for shall be the actual number of concrete casing for battery of
solar lamp post to be constructed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Lubang Port Development Project
Port of Lubang, Brgy. Tiik, Lubang, Occidentsi Mindoro
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BILL NO. §
REIMBURSABLE ITEMS

item 5.01 Provide reimbursable items necessary in the implementation of the project as
determined by the Authority

The quantity {o be paid for shall be the actual quantity of determined items by the
Authority deemed necessary in the implementation of the project, supplied, delivered
and accepied by the Authority. Payment for said items shall be made only upon
complete deiivery/acceptance of such. The contract iump sum price shail be fuil
compensation for providing all determined items. The Contractors Profit and
Overhead, Contingencies and Miscellaneous (OCM) should not be included in the cost
of said items. The amount of bid should be fixed as indicated in the amount stated in
the Bid Data Sheet {[ITB Clause 13.1(a)] and as provided in the Bill of Quantities
(BOQ). Claims for payment shall be supported by Official Receipt(s) (OR) and at least
three (3) canvasses. The amount to be paid for shall be the price indicated in the OR
but should not exceed the contract lump sum price. The determined items shall be the
property of PPA. Operation and maintenance shall be bome by PPA.

Lubang Port Development Project
Port of Lubang, Brgy. Titik, Lubang, Occidental Mindoro
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BOQ snd Attachment
{Annex 2 - Faciities % be Provided)

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

TEMPORARY FACILITIES OF THE CONTRACTOR

The Contractor shall provide and maintain such temporary offices, stores, workshops, latrines,
housing and messing accommodations as are necessary. The location, dimension and layout of such
buildings and places shall be subject to the approval in writing of the Engineer. By the end of the
contract, the Contractor shall remove all buildings and the area shall be cleared and graded as
required by the Engineer.

SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF
The Contractor shall provide (Rental) and maintain a temporary site office and residence with an

area of at least 48 square meters for use of the Engineer and staff, including all the necessary
electricity, water, communication services and consumables.

Lubeng Port Development Project
Port of Lubang, Brgy. Tak, Lubang, Occidental Mindoro
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BQ-17
BOQ and Attachments
{Annex 3 — Minimum Equipment Requirermnenis)

MINIMUM EQUIPMENT REQUIREMENTS

Crane barge (319 GW) with 60T crane, 1 owned -
Tugboat (500hp), owned ~

Clamshell, owned

Crawler crane (30T), 1 owned /

Pile Hammer (Diesel or Hydraulic, 10,500 kg-m), owned”
Concrete mixer (1-bagger), owned -

Conc. vibrator (3.50 hp), owned .~ :
Bar cutter (electric, 25mm dia min.), owned ~
Bar bender (electric, 25mm dia min.), owned-”
Drop hammer (2T), owned .-

Welding machine (400 amp.), owned ~

Dump truck (8 cu.m.), owned,~

Water truck (1,000 gal.) with pump, owned”
Oxy/Acetylene cutting outfit, owned”

Plate compactor, (5 hp), owned ~
Jackhammer, owned __

Air-compressor (250 c¢fm), owned

Concrete cutter, owned ~

Road roller (12.05T, vibratory), owpedfleased
Road grader (125 hp), owned/leased
Payloader ( 80 hp), ownedfleased

Concrete bucket, owned””

Transit mixer (5-6 cu.m. Cap.), 6wned

Forklift, (1.36T), owned -

Concrete screeder, owned.-

Backhoe (0.40 cu.m., 94.30hp), owned/leased
Cargo truck, owned ~

Lubang Part Devalopmant Project
Port of Lubang, Brgy. Tikik, Lubang, Occidental Mindoro
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BOQ and Attachments
{Annex 4 — Comstruction Safety & Health Requrements)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENTS

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Mealth Standards (OSHS) of the Department of
lLabor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no.  Safety Engineer / Officer
1 no.  Nurse/ Health Officer
EQUIPMENT / MATERIALS
Personnel Protective Equipment
43 pcs. Hard Hats
43 pcs. Gloves
12 pcs. Goggles
2 pcs.  Aprons
1 pc.  Safety Belts
43 pcs. Safety Shoes
1 pc. Life Lipes
Safety Devices
1 lot Barmicades
1 lot Waming signs
2 units  Fire extinguisher
Medical and First Aid System - For twelve (12) mos.
NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

Lubang Port Dwveloprment Project
Port of Lubang, Begy. Tilk. Lubsng. Occidental Mindoro
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Bid Form

Bidding Forms
{Bid Forrn)

To: Philippine Ports Authority
Bonifacio Drive, South Harbor,
Port Area, Manila

We, the undersigned, declare that:

Date:
ITB No:

(a) We have examined and have no reservation to the Bidding Documents, including
Addenda, for the Contract Lubang Port Development Project, Port of Lubang, Brgy.

Tilik, Lubang, Occidental Mindoro;

(b} We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid:

The total price of our Bid, excluding any discounts offered below is:

BILL TOTAL
NO DESCRIPTION AMOUNT
1 General Expenses a2
2 Back-Up Area with Access Road
3 Construction of RC Wharf
4 Port Lighting System
5 Reimbursable ltems
TOTAL AMOUNT OF BID (including VAT) R

The discounts offered and the methodology for their application are: insert information}.

{c) Our Bid shall be valid for a period of 120 days from the date fixed for the Bid submission
deadline in accordance with the Bidding Documents, and it shall remain binding upon us
and may be accepted at any time before the expiration of that period;

(d) Ifour Bid is accepted, we commit to obtain a Performance Security in the amount of finsert
percentage amount] percent of the Contract Price for the due performance of the Contract;

(e) Our fim, including any subcontractors or suppliers for any part of the Contract, have
nationaiities from the following eligible countries: finsert information};

Lubang Port Developrnent Project
Port of Lubang, Brgy. Tilk, Lubeng, Occidenta Mindora
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Bidding Forms
(Bid Form)

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other
than alternative offers in accordance with the Bidding Documents;

(g} Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any
part of the Contract, has not been declared ineligible by the Funding Source;

(h) We understand that this Bid, together with your written acceptance thereof included in
your nofification of award, shall constitute a binding contract between us, until a formal
Contract is prepared and executed; and

() We understand that you are not bound to accept the Lowest Calculated Bid or any other
Bid that you may receive.

() We likewise certify/confim that the undersigned, is the duly authorized representative of
the bidder, and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract
for the Lubang Port Development Project, Port of Lubang, Brgy. Tilik, Lubang,
Occidental Mindoro of the Philippine Ports Authority.

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the
Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:

Lubang Port Development Project
Port of Lubang, Brgy. Tilk, Lubeng, Occideninl Mindoro



Bidding Forma

{On-going}
STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NCT SIMILAR IN NATURE
% of Contract Duration
Name of the Contractor's Total Contract Value At Accomplishment 5]
Contract or Title | Owner's | Nature/ Role Award Projsect Escalated | Date of Value of Estimated | Pianned | Actual Start | Completed
Of the Project Name Scope {in Completion Value to Award | Outstanding Time of
1] and of percentage) Date Present 5} Works Completion
Address | Work 3] Prices
2] 4]
A) Government
Contracts
i. On-going
ii. Awarded but
nol yet started
B) Private
Contracts
i. On-going
ii. Awarded but
not yet started
NOTE :
1} As appearing or defined in the contract entered/exscuted by the parties
2 With special reference to the Scope of Works as described/snumarated in the advertised Invitation To Bid.
3] Indicate whether as Scle Contractor, Sub-Contractor or Membaer in a Joint Venture / Consortium
4] Indicate the FOREX used if Contract Valus is expressed in & cumency other than the Philippine Peso. Specify the “Escalation Factor used to escalate the
Contract Value from completion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3) of R.A. 9184,
5] State Month and Year.
This Statement shall be supported by:
a) Notice of Award and/or Contract
b} Notice to Proceed
Name of Firm/Applicant Authorized Signing Official Date
Lubang Port Development Project

Port of Lubang, Broy. Tk, Lubsng, Occidental Mindore
(P8 ]



Bidding Forma

(sLccy
STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID
Contract Duration
Name of the Owner's Nature/Scope | Contractor's Total Contract Value At
Contract or Title Name and of Work Role and Award Compiletion | Escalated Date of Value of Start Completed
Of the Project Address Percentage Value to Award Outstanding
of Present Works
Participation Prices
NOTE ;
1. The prospective bidder must have completed an SLCC that is similar to the contract to be bid, and whose value, adjusted to current prices using
the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid.
2. This Statement shall be supported by:
a. Notice of Award and / or Notice to Proceed.
b. Project Owner's Certificate of Final acceptance issued by the owner other than the Contractor or
Constructors Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory.
Name of Firm/Applicant Authorized Signing Official Date
Lubang Port Developmant Project

Port of Lubang, Brgy. Tilk, Lubahg, Occkiental Mindoro



EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

Bidd

g Forme

(Experience Racord)

Similar Major Operations of Work Unitof | Quantity Unit of Quantity
1] Measure Title of | Tite of | Title of | Title of Measure
the the the the
Project | Project | Project | Project
1. Off-Shore Pile Driving of Concrete Piles l.m. 1,029
2. Reinforced Concrete \Works cu.m. 230
3. Rock Works
a) 1000 kg./pc. rocks cu.m. 546
4. Fill Materials cu.m. 2 074
5. Portland Cement Concrete Pavement and sq.m. 229
Shear Keys
‘ sq.m, 608
6. Interlocking Concrete Block Pavement.
NOTE: 1) Submit the Certificate of Completion/Certificate of Acceptance by the project owner, Final Recapitulation/Bilf of Quartities and/or

Constructor Performance Evaluation System (CPES) ratings, 1%, 2" & Final visit (if applicable). Projects with no Certificate of
Completion/Acceptance and Recapitulation/Bill of Quantities shall nor be considered.

2] The Owner's Certificate of Final Acceptance; or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the

Certificate of Compietion, must be satisfactory.

Name of Firm/Applicant

{Revised Form : September 2012)

Authorizad Signing Official

Date

Lubarg
2ort of Lubang, Brgy. Tk, .ubang, Oocidental Mindory

Port Development Project



Bidding Forme
(Financial)

FINANCIAL DATA

A The prospective bidder's -audited Financial Statements, showing, among others, the
prospective bidder’s total and cument assets and kabilities, stamped "RECEIVED” by the
Bureau of Intemal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be eadier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Cumrent Assets

3. Total Liabilities

4. Cumrent Liabilities

5. Net worth (1-3)

M

- Net Working Capital (2-4)

8. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus cument liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official
Date:

NOTES:
if Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements,

Lubang Port Devalopment PToject
Port of Lubang, Brgy. Tk, Lubang, Occidental Mindoro



Bidding Forma
{Plsdged Personnel)

LIST OF CONTRACTOR’S PERSONNEL

| hereby declare that the following key personne! enumerated below, with attached resume/bio-data, including valid PRC License, for the various positions
/ functions, are available for the project applied for:

Similar Total
Positlon of Key Name No. of Key | Experience inthe | Experience in the Attachment(s) Annex(es)
Personnet Personnel | Pasition (Years) Position (Years)
1]
PRC License (CE Preferred)
Project Manager Complete Qualification and Experience Data Annex *_*
o Certificate of Commitment
Project Engineer PRC License {(CE Preferred) Annex “_*
Complete Qualification and Experience Data
Certificate of Commitment
Materials Engineer PRC License (CE Preferred) Annex*“_ "
Submit Valid and Renewed DPWH Certificate of Accreditation
Submit Accraditation Identification Card as Materials Enginesr
Complete Qualification and Experience Data
Certificate of Commitment
Construction Safety and Certificate of Safety and Health Construction Related Course Annex*_*
Health Officer issued by DOLE Accredited Trainings
Complete Qualification and Experience Data
Certificate of Commitment
Foreman Complete Qualification and Experience Data Annex *_*
Certificate of Commitment
Other Position(s) Complete Qualification and Experience Data Annex *_"
Cenrtificate of Commiimant

NOTE: 1. Minimum qualification requirements: (work experienca Is similar in nature and complexity to the project to be bid with regard to Registration Partlculars of the
Contractor's License)

Project Manager - Five (5) years Materials Engineer ~ One (1) year

Project Engineer - Three (3) years Materials Engineer | = for projects costing up to 100M

Foreman - Five (5) years Materials Engineer il - for projects costing more than 100M
Name of Firm/Applicant Authorized Signing Official Date

REVISED FORM (September 2012)

Lubang Port Development Project
Port of Lubang, Brgy. Tikk, Lubang, Occidental Mindoro




Bidding Forms
{Pledged Equipment)

LIST OF CONTRACTOR’S EQUIPMENT UNITS

| hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition
and are available for the duration of the project:

DESCRIPTION | No.of | Capacity | Owned,Leased | Submitted Proof of

OTHER INFORMATIONS
(Type, Model, Unit(s) Output and/or under Ownership/Leassd/ (As Applicable)
Make) 2] purchase Purchase Agreement
agreement {Mark as Annex
1] ‘A.........2") B
Manufacturer Engine Chassis No./ Location | Status

Serial No, Name of Vessel

1] Indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of
sale, sales invoics, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt.
For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased bargeftugboat,
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid

Cargo Ship Safety Certificate. For leased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner's (Lessor's)
Certificate and valid Cargo Ship Safety Certificate.

2] The unit of each equipment shall be as indicated in the Checklist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge),
TON (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m (for dump truck), hp. (for tugboat, road grader, bulldozer and
concrete vibrator), cfm (for compressor), gal. (for water truck with pump), amp. (for welding machine), bagger (for concrete mixer).

Name of Firm/Applicant Authorized Signing Official

REVISED FORM (January 2011)

Date

Lubeng Port Development Project
Port of Lubang, Brgy, THi, Lubeng, Occiderta Mindore oy



Bidding Forms
{Omnibus - Sole)

OMNIBUS SWORN STATEMENT FOR SOLE PROPRIETORSHIP

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

I { Name ), of legal age, {Civil Status), (Nationality), and residing at (Address), after having
been duly swom in accordance with law, do hereby depose and state that:

1. I am the sole proprietor or authorized representative of (Name of Bidder) with office
address at :

2. As the owner and sole proprietor or authorized representative of (Name of Bidder), |
have full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for (Name of
Project) of the Philippine Ports Authority, (as shown in the attached duly notarized
“Special Power of Attomey” for the authorized representative);

3. (Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or intemationa! financing institution whose blacklisting
niles have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. {Name of Bidder) is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of Procuring Entity, members of
the Bids and Awards Commitiee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management office or the end — user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. {(Name of Bidder) complies with existing labor laws and standards; and

8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Document:

b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact;

c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and

d) Inquire or secure Supplemental / Bid Bulletin{s) issued for the Lubang Port
Development Project, Port of Lubang, Brgy. Tilik, Lubang, Occidental Mindoro.

Lubeng Port Developmant Project
Port of Lubang, Brgy. Tk, Lubeng, Occidentsl Mindoro
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Bidding Forms
{Omnibus - Sole)
9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or officia!,
personnel or representative of the govemment in refation to any procurement project

or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this ___ day of 20__at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ____ day of [month] [year] at [place of
execution], Philippines. Affiant/s isfare personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant's exhibited to me histher f{insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. and his/her Community
Tax Certificate No. issued on at

Witness my hand and seal this __ day of /month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attomeys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Seres of

Lubang Port Development Project
Pert of Lubang, Brgy. Tilik, Lubang, Occidentsl Mindoro
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Bidding Forme
(Omnibus — Partnership)

OMNIBUS SWORN STATEMENT FOR PARTNERSHIP OR COOPERATIVE

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

| { Name ), of legal age, (Civil Status), {Nationality), and residing at (Address), after having
been duly swom in accordance with law, do hereby depose and state that:

1. | am the duly authorized and designated representative of (Name of Bidder) with office
address at (Address);
2. | am granted full power and authority to do, execute and perform any and all acts

necessary fo participate, submit the bid, and to sign and execute the ensuing contract
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly
notarized Special Power of Attomey, Board/Partnership Resolution or Secretary’s
Certificate (whichever is applicable);

3. (Name of Bidder) is not "blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign govemment / foreign or intemational financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board;

4, Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted,;

6. None of the officers and members of (Name of Bidder) is related to the PPA General
Manager, members of the Bids and Awards Committee (BAC), the Technical Working
Group, and the BAC Secretariat, the head of the Project Management office or the
end- user unit, and the project consultants by consanguinity or affinity up to the third
civil degree;

7. {Name of Bidder) complies with existing labor laws and standards; and
8. (Bidder) is aware of and has undertaken the following responsibilities as a Bidder:

a) Carefully examine all of the Bidding Document:

b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact;

c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and

d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Lubang Port
Development Project, Port of Lubang, Brgy. Tilik, Lubang, Occidental Mindoro.

Lubang Port Development Project
Port of Lubeng. Brgy. Tilik, Lubang, Occidental Mindors
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9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the govemment in relation to any procurement project

or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this ___ day of 20__at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of
execution], Philippines. Affiant/s isfare personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-8C). Affiant/s exhibited to me histher [insert type of govemment identification card used],
with histher photograph and signature appearing thereon, with no. and his/her Community
Tax Certificate No. issued on at

Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for untit
Roll of Attormeys No.
PTR No. [date issued], [place issued]
I1BP No. [date issued], {place issued]

Page No.

Lubang Port Development Projact
Port of Lubang, Brgy. Tilk, Lubsng, Oucidental Mindom
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Bidding Forms
{Omnituss — Corp./L.V)

OMNIBUS SWORN STATEMENT FOR CORPORATION OR JOINT VENTURE

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

I { Name ), of legal age, (Civil Status), (Nationality), and residing at (Address), after having
been duly swom in accordance with law, do hereby depose and state that:

1. } am the duly authorized and designated representative of (Name of Bidder) with office
address at :
2. | am granted full power and authority to do, execute and perform any and all acts

necessary to participate, submit the bid, and to sign and execute the ensuing contract
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly
notarized Special Power of Attorney, Board Resolution or Secretary’s Certificate;

3. (Name of Bidder) is not "blacklisted” or barred from bidding by the Govemment of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or intemational financing institution whose blacklisting
rules have been recognized by the Govemment Procurement Policy Board;

4. Each of the documents submiitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of (Name of Bidder) is
related to the PPA General Manager, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management office or the or end- user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. {(Name of Bidder) complies with existing labor laws and standards; and

8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Document:

b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact;

c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and

d) fnquire or secure Supplemental / Bid Bulletin(s) issued for the Lubang Port
Development Project, Port of Lubang, Brgy. Tilik, Lubang, Occidental Mindoro.

Lubang Port Developmaent Project
Port of Lubang, Brgy. Tilik, Lubang, Ovcidental Mindoro
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g. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the govemment in relation to any procurement project
or activity.

IN WITNESS WHEREOQOF, | have hereunto set my hand this ___ day of 20 at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. and hislher Community
Tax Certificate No. issued on at

Witness my hand and seal this ____ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attomeys No.
PTR No. {date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

Lubang Port Deveiopment Project
Port of Lubeng. Brgy. Tk, Lubang, Occidental Mindors
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REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.
BID-SECURING DECLARATION
Invitationto Bid No. ______
To : Philippine Ports Authority
Bonifacio Drive, South Harbor,
Port Area, Manila
|, the undersigned, declare that:
1. | understand that, according to your conditions, bids must be supported by a Bid

Security, which may be in the form of a Bid-Securing Declaration.

2. /We accept that: (a) I/we will be automatically disqualified from bidding for any
contract with any procuring entity for a period of two (2) years upon receipt of your
Blacklisting Order; and, (b) l/we will pay the applicable fine provided under Section 6 of
the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from
receipt of the written demand by procuring entity for the commission of acts resulting
to the enforcement of the bid securing declaration under Sections 23.1 (b), 34.2, 40.1
and 69.1, except 6§9.1(f), of the IRR of RA 9184; without prejudice to other legal action
the government may undertake:

3. I understand that this Bid-Securing Declaration shalf cease to be valid on the following
circumstances:

(a) Upon expiration of the bid validity period, or any extension thereof pursuant to
your request;

(b) 1 am declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) | failed to timely file a request for reconsideration or (ii) | filed a
waiver {0 avail of said right;

(c) | am declared as the bidder with the Lowest Calculated Responsive Bid, and |
have fumished the performance security and signed the Contract. :

IN WITNESS WHEREOF, 1 have hereunto set my hand this day of 20 at
, Philippines.

Name of Bidder’s Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

Lubang Purt Development Projec
Poart of tahang, Brgy. T, Lubeng. Occidental Mindoro
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SUBSCRIBED AND SWORN to before me this __ day of [month] fvear] at [place of execution],
Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent
evidence of identity as defined in the 2004 Rules on Notarial Practice (AM. No. 02-8-13-SC).
Affiant/s exhibited to me histher finsert fype of govemment identification card used], with his/her

photograph and signature appearing thereon, with no.
Witness my hand and seal this ____ day of fmonth] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission

Notary Public for until

Roll of Attormeys No.

PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]
Doc.No. ___

Page No.____

Book No. ____

Series of .

Lubang Port Development Project
Post of Lubeng, Brgy. Tisik, Lubang, Occidental Mindoro
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CONSTRUCTION METHODOLOGY

Name of Project

Proposed Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. BACK-UP AREA WITH ACCESS ROAD

a. Excavation of existing sea bed and of fill materals (1,649 cu.m.} ./

b. Chip-off of existing R.C. Curb and rockworks (33 I1.m.) -~

¢. Demolish and dispose portion of existing lamp post pedestal (3 no.) -
d. Supply/place 3,500 psi concrete (256 cu.m.) -

e. Supplyfinstallation of reinforcing bars (16,619 kg.)

f. Supply/instaliation of 1000 kg amour rocks (1,092 cu.m.}

g. Supply/installation of 50-100 kg core rocks (1,704 cu.m,)

h. Supplyfinstaliation of geotextile fabric (1,087 sq.m.)-

i. Supply/place fill materials (4,142 cum.)

j. Construction of Shear Keys including steel reinforcement (225 sq.m.)
k. Construction of PCCP including aggregate base course (232 sq.m.)
I. Supply, deliver & install ICBP incl. 10% CTB and leveling sand (1,215 sq.m.)
m. Construct CHB fence with concrete baluster {73 L.m.)

n. Construct steel gate (1 lot)_

B. CONSTRUCTION OF R.C. WHARF

Supply/drive 400mm x 400mm PSC piles (2,058 L.m.)

Splicing of 400mm x 400mm PSC piles (70 no.)

Supply/place 3,500 psi concrete for the superstructure (204 cu.m.}
Supplyfinstall reinforcing steel bar for the superstructure (32,950 kg.)
e. Supply/installation of construction joint (84 |.m.) .

f. Supplyfinstallation of mooring bollard (35T) (4 set)

g. Supplyfinstallation of RDF (V400H x 1500L) (7 set)

C. PORT LIGHTING SYSTEM

a. Relocation of existing solar lamp including construction of concrete foundation and
concrete casing for battery (3 no.)

b. Supply, deliver and install 12 meters high floodlight steel pole with 4 sets 250 watts
LED floodlight each and concrete foundation (W -

¢. Construct concrete pedestal (1 no.)

* d. Construct concrete handhole (3 fio.)

e. Construct duct bank (351.m.)

f. Supply, deliver and mstalrprotectlve devices (1 assy.)

g. Supply, deliver and install lightning protective ahd accessories (1 set)

-~

aoowm

Port Devolopment Project
Port of Lubang, Brgy. Tilik, Lubeng, Occidentat Mindoro
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NOTES:

The namrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be carmied out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Signature
(Authorized Signing Official)

Tubang Port Dovelopment PToject.
Port of Lubang, Brgy. Tilk, Lubang, Occidental Mindorc



Name of Project

Proposed Project Description

Location

MANPOWER SCHEDULE

19
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MANPOWER
{(Minimum)

CONTRACT DURATION { Calendar Days)

M O N TH L Y

3 4 $ [] 7 3 [] 10

1

Project Manager

Project Engineer

Materials
Engineer

Construction
Safety and Health
Officer

Foreman

Specify other applicable positions, ie.:

- Carpenter

- Steelman

- Mason

- Electrician

- Rigger

- Others

Signature

(Authorized Signing Official)

Pt Devekopment Project

Lubang
Port of Lubang, Brgy. Tiik, Lubang, Cctidental Mindoro
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EQUIPMENT UTILIZATION SCHEDULE
Name of Project
Proposed Project Description
L ocation
EQUIPMENT No. CONTRACT DURATION ( Calendar Days)
(Minimum) of
Units
M O NTHULY
1 2 3 4 1] [ T 8 9 10 " 12
Signature

(Authorized Signing Official)

Lubeng Port Development Project
Port of Lubsng, Brgy. Tilik, Lubeng, Occidental Mindoro
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Proposed Project Description
Location
Project Duration Payment Schedule Cash flow
(days or months) (Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar

Chart and S-curb.

- Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)

Tubang Port Development Project
Post of Lubang, Brgy. Tk, Lubang, Occidentsl Mindorn
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Republic of the Philippines
PHILIPPINE PORTS AUTHORITY
PPA Building, Bonifacio Drive, South Harbor,
Port Area, Maniia, Philippines

CONTRACT
FOR THE LUBANG PORT DEVELOPMENT PROJECT
PORT OF LUBANG, BRGY. TILIK, LUBANG, OCCIDENTAL MINDORO

KNOW ALL MEN BY THESE PRESENTS:

This Contract, made and entered into this day of 20__, in Manila,
Philippines, by and between:

PHILIPPINE PORTS AUTHORITY, a govemment instrumentality created under
Presidential Decree No. 857, as amended, with principal office at PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila, represented herein by its duly authorized General
Manager, JAY DANIEL R. SANTIAGO, and hereinafter referred to as “PPA”;

-and -

, a corporation duly organized and existing in accordance

with Philippine laws, with office and business address , represented
in this act by , duly authorized for this purpose, as
evidenced by Secretary’s Certificate , a copy of which is hereto attached and

made an integral part hereof as Annex “A”, and hereinafter referred to as "CONTRACTOR”
WITNESSETH:

WHEREAS, in accordance with Republic Act No. 9184 and its Implementing Rules and
Regulations, PPA advertised and published in a newspaper of general circulation and posted on the
PPA website and G-EPS as well as in its bulletin board, an Invitation to Bid for the Lubang Port
Development Project, Port of Lubang, Brgy. Tilik, Lubang, Occidental Mindoro,

WHEREAS, the CONTRACTOR and other prospective bidders submitted their respective bids
for the foregoing project;

WHEREAS, after the opening of bids on , and the conduct of bid evaluation
and required post-qualification, the bid submitted by the CONTRACTOR at its unit and lump sum prices
set forth in its proposal was found fo be the Lowest Calculated Responsive Bid in the amount

of (=3 ), Philippine
Currency;

WHEREAS, pursuant to Head Office BAC Resolution No. Series of award of
the contract was made to the CONTRACTOR in a Notice of Award dated in the amount
of B ), after submission of

the required documents within the prescribed period and compliance to the conditions stipulated in the
IRR;

WHEREAS, the CONTRACTOR duly accepted the award by signing its Conforme on the said
Notice of Award;

NOW, THEREFORE, for and in consideration of the foregoing premises and the mutual
covenants, stipulations and agreements herein contained, the PPA and the CONTRACTOR have
agreed, as they do hereby agree, and contract as follows:

Lubang Port Dovelopment Project
Port of Lubeng, Broy. Tilk, Lubang, Occidental Mindoro
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ARTICLE]
CONTRACT DOCUMENTS

1.01 The following documents shall constitute integral parts of this Contract, as fully as if the contents
of the said documents are reproduced, incorporated and set forth herein, and shall govern and control
in full force and effect the rights and obligations of the Parties, except as otherwise modified by the
terms and conditions of this Contract, or by mutual agreement in writing of both parties, to wit

Contract Agreement

Bidding Documents

Winning bidder’s bid, including the Ehgibility requirements, Technical and Financial
Proposals and all other documents / statements submitted

Performance Security

Notice of Award of Contract; and

Other contract documents that may be required by existing laws and the PPA such as:

oo

~0a

(1)  Construction Schedule and S-Curve

(2) Manpower Schedule

(3) Construction Methods

(4) Equipment Utilization Schedule

(5) Construction Safety and Heaith Program approved by the DOLE
{(6) Pert/CPM '

(7)  Duly Approved Program of Work and Cost Estimates

(8) Certificate of Availability of Funds

(9)  Abstract of Bids

(10) Resolution of Award

1.02 Al Contract documents are and shall remain as the property of the PPA.

1.03 The words and expressions in this Contract shall have the same meanings respectively
assigned to them in the Contract Documents referred to above.

ARTICLE il

CONTRACTOR'S UNDERTAKING
SCOPE OF WORK

201 The CONTRACTOR, in consideration of the payment to be made
by the PPA to the CONTRACTOR, as stated in the Contract Documents and this Contract, the latter
hereby covenants to execute and complete the Lubang Port Development Project, Port of Lubang,
Brgy. Tiiik, Lubang, Occidental Mindoro; in conformity in all respects with the provisions of this Contract,
as follows:

P o e L e T T e e e T e T e —————————]
T G A . DD Gy (D <l e e ke e s~ D G S D N et~ AP S, PP N . AP S S S S S - S, B S e VD D S~ W -t e S e S s

1. General Expenses R
2, Back-Up Area with Access Road -]
3. Construction of RC Wharf B
4. Port Lighting System B
4. Reimbursable items R

TOTAL AMOUNT R

Lubang Port Developmont Project
Port of Lubeng, Begy. Tillk, Lubang, Occidental Mindoro
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2.02 The CONTRACTOR agrees to commence, perform and complete the work called for and
defined in this Contract at its sole cost and expense, and to fully and faithfully fumish all materials, tools,
labor supplies, equipment, services and superintendence for the implementation of this Contract in
accordance with the schedule in the Contract Documents forming integral parts of this Contract.

2.03 The CONTRACTOR guarantees, among others, that all tools, equipment, machineries,
instruments, accessories and materials it will supply or deliver or install and/or use in the construction
and workmanship of all his work under the Contract, shall be in accordance with the Contract
Documents.

2.04 The CONTRACTOR recognizes the position of trust and confidence reposed in # under
this Contract, and agrees to perform its obligations hereunder in the most efficient and competent
manner, use its skill and good judgment, always set in good faith, and carry out the execution of this
Contract in the most sound, expeditious and economical manner consistent with the interest of the
PPA.

ARTICLE Hl
CONSIDERATION

3.01 Forand in consideration of the full, satisfactory and faithful performance by the CONTRACTOR

of all its undertakings defined in and provided for under this Contract and Contract Documents, the PPA

agrees to pay the CONTRACTOR the total amount not  exceeding
- =

)

Philippine Currency, inclusive of the 12% value added tax, payment to be made and computed on the
basis of final quantities at the unit bid price for each item of work actually performed and finished for
each pay item as determined and accepted by PPA and in the manner set forth in the Contract
Documents, as full compensation for everything fumished and done by the CONTRACTOR under this
Contract, including all works required but not specifically mentioned, and also for all losses and
damages to the CONTRACTOR arising out of the work aforesaid, from the action of the elements, or
from any obstruction or difficulty encountered in the prosecution of this Contract, for all expenses
incurred by orin consequence of the suspension or discontinuance of the contract herein specified and
for faithfully completing the contract and the whole thereof, at the time and in the manner provided in
the Contract Documents.

Itis agreed and understood that all bid prices specified in this contract shall be considered as
fixed prices, and therefore not subject to price adjustment and escalation during the contract
implementation, except under extraordinary circumstances and upon prior approval of the Government
Procurement Policy Board (GPPB)or when a Treaty or intemational or Executive Agreement Expressly
allows it. Any request for price escalation under extraordinary circumstances shall be submitted by PPA
to the National Economic and Development Authority (NEDA). Extraordinary circumstances shall refer
to events that may be determined by the NEDA in accordance with the Civil Code of the Philippines and
upon recommendation of the PPA.

3.02 Final and full payment of the consideration herein above-mentioned shall be upon full
completion of the project and fulfillment by the CONTRACTOR of all the terms and conditions set forth
in this Contract.

However, it is agreed that no payment or payments made under this Contract, except the final
payment upon issuance of Certificate of Completion and Acceptance, shall be understood as
performance of this Contract, either wholly or in part, and no payment shall be construed to be an
acceptance of defective work or improper implementation thereof.

3.03 Any payment due and payable to the CONTRACTOR may be set off against fiquidated

Lilbang Port Development Froject
Port of Lubeng, Bgty. Tk, Lubang, Occidantal Mindoro
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damages payable to the PPA by the CONTRACTOR under this Contract.

3.04 ltisiikewise understood that the CONTRACTOR shall show proof evidencing payments by the
CONTRACTOR of labor, materials, supplies, insurance premiums, etc., used in the work, before any
payment is made to it.

For this purpose, the CONTRACTOR shall, before payment is made on the works
accomplished, submit an affidavit certifying to the fact of payments of said labor, materials, supplies,
equipment, insurance premiums, etc.

3.05 All payments shall be subject to existing government accounting and auditing rules and
regulations.

3.06 Progress payments are subject to retention of ten percent (10%) referred to as the "retention
money”". Such retention shal!l be based on the total amount due to the contractor prior {0 any deduction
and shall be retained from every progress payment until fitty percent (50%) of the value of works, as
determined by the PPA are completed. if, after fifty percent (50%) completion, the work is satisfactorily
done and on schedule, no additional retention shall be made; otherwise, the ten percent (10%) retention
shall be imposed.

3. 07 The total "retention money” shall be due for release upon final acceptance of the works. The
CONTRACTOR may, however, request for the substitution of the retention money for each progress
billing with irrevocable standby letters of credit from a Universal or Commercial Bank, of amounts
equivalent to the retention money substituted for and acceptable to PPA, provided that the projectis on
schedule and is satisfactorily undertaken. Otherwise, the ten percent (10%) retention shall be made.
Said irevocable standby letters of credit to be posted in favor of PPA shalt be valid for a duration to be
determined by PPA and will answer for the purpose for which the ten percent (10%) retention is
intended, i.e., to cover uncorrected discovered defects and third party liabilities.

ARTICLE IV
PERFORMANCE SECURITY

401 To guarantee the faithful performance of the CONTRACTOR of its obligations under this
Contract, it shall post prior to the signing of the Contract a performance security in the form of
irrevocable letter of credit issued by a Universal or Commercial Bank, and acceptable to PPA or a
combination thereof as may be required by PPA, in accordance with the following schedule:

a. Irrevocable, - Ten Percent (10%) of the total
letter of credit issued by a Universal or contract price
Commercial Bank

b. any combination of the foregoing - Proportionate to share of form with
respect to total amount of security

4.02 This performance security shall be denominated in Philippine Pesos and posted in favor of PPA,
and shall be forfeited in favor of PPA in the event it is established that the CONTRACTOR is in default
in any of its obligations under this Contract.

4.03 Subject to the conditions of the Contract, the performance security may be released by PPA
after the issuance of the Certificate of Acceptance of the project, provided that PPA has no claims filed
against the CONTRACTOR or the surety company and there are no claims for labor and materials filed
against the contractor.

4.04 The CONTRACTOR shall post an additional performance security following the schedule above
to cover any cumulative increase of more than ten percent (10%) over the original value of the contract
as a result of amendments to order or change orders, extra work orders and supplemental agreements

Lubeng Port Development Project
Port of Lubang, Brgy. Titk, Lubang, Occidental Mindoo
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as the case may be. The CONTRACTOR shall cause the extension of the validity of the performance
security to cover approved contract time extensions.

4.05 In case of a reduction in the contract value or for partially completed works under this contract
which are usable and accepted by PPA, and the use of which in the judgment of PPA shall not affect
the structural integrity of the entire project, PPA may allow a proportional reduction in the original
performance security, provided that any such reduction is more than ten percent (10%}) and that the
- aggregate of such reductions is not more than fifty percent (50%) of the original performance security.

ARTICLEV
COMPLETION TIME: LIQUIDATED DAMAGES

5.01  The CONTRACTOR agrees and obligates itself to perform and complete all works provided for
in this Contract within calendar days (indluding Sundays and Holidays), reckoned
not later than seven (7) calendar days from issuance of the Notice to Proceed. Notice to Proceed shall
be issued after this Contract has been signed by the Parties hereof.

5.02 Time is of the essence of this Contract. Should the CONTRACTOR refuse or fail to satisfactorily
compiete the work within the specified contract time, plus any time extension duly granted and is hereby
in default under the contract, the CONTRACTOR shall pay the PPA for liquidated damages, and not by
way of penalty, an amount as provided in the conditions of contract, equal {o at least one—tenth (1/10) of
one (1) percent of the cost of the unperformed portion of the works for everyday of delay.

5.03 The project or a portion thereof may be deemed usable when it starts to provide the desired
benefits as certified by the Facilities Construction and Maintenance Department of PPA.

5.04 Itis understood that the damages herein provided are fixed and agreed liquidated damages and
to be entitled to such damages, PPA does not have to prove that it has incurred actual damages. Such
amount shall be deducted from any money due or which may become due the CONTRACTOR under
the contract and/or collect such liquidated damages from the retention money or other securities posted
by the CONTRACTOR, whichever is convenient to PPA.

5.05 In case that the delay in the completion of the work exceed a time duration equivalent to ten
percent (10%) of the specified contract time plus any time extension duly granted to the
CONTRACTOR, PPA may rescind the contract, forfeit the CONTRACTOR's performance security and
take over the prosecution of the project or award the same to a qualified contractor through negotiated
contract.

5.06 Inno case, however, shall the total sum of liquidated damages exceed ten percent (10%) of the
total contract price, in which event the contract shali automatically be taken over by PPA or award the
same to a qualified contractor through negotiation and the erring CONTRACTOR's performance
security shall be forfeited. The amount of the forfeited performance security shall be aside from the
amount of the liquidated damages that the CONTRACTOR shall pay PPA under Section 5.02 hereof
and impose other appropriate sanctions.

ARTICLEWVI
EXTENSION OF CONTRACT TIME

6.01 Should the amount of additional work of any kind or other special circumstances of any kind
whatsoever occur such as to fairly entitle the CONTRACTOR to an extension of contract time, PPA
shall determine the amount of such extension; provided that PPA is not bound to take into account any
claim for an extension of time unless the contractor has prior to the expiration of the contract time and
within thirty (30) calendar days after such work has been commenced or after the circumstances

Lubang Porl Developmant Project
Port of Lubang, Brgy. Tk, Lubang, Occiiental Mindoro
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leading to such claim have arisen, delivered to PPA notices in order that it could have investigated them
atthattime. Failure to provide such notice shall constitute a waiver by the CONTRACTOR of any claim.
Upon receipt of full and detailed particulars, PPA shall examine the facts and extent of the delay and
shall extend the contract time for completing the contract work when, in PPA's opinion, the findings of
facts justify an extension.

6.02 No extension of contract time shall be granted the CONTRACTOR due to (a) ordinary
unfavorable weather conditions; and (b) inexcusable failure or negligence of CONTRACTOR fo provide
the required equipment, supplies or materials.

6.03 Extension of contract time may be granted only when the affected activities fall within the critical
path of the PERT/CPM network.

6.04 No extension of contract time shall be granted when the reason given to support the request for
extension was already considered in the determination of the original contract time during the conduct
of detailed engineering and in the preparation of the contract documents as agreed upon by the parties
before contract perfection.

6.05 Extension of contract time shall be granted for rainy/unworkable days considered unfavorable
for the prosecution of the works at the site, based on the actual conditions obtained at the site, in
excess of the number of rainy/unworkable days predetermined by the PPA in relation to the original
contract time during the conduct of detailed engineering and in the preparation of the contract
documents as agreed upon by the parties before contract perfection and/or for the equivalent period of
delay due to major calamities such as exceptionally destructive typhoons, floods and earthquakes, and
epidemics, and for causes such as non-delivery on time of materials, working drawings, or written
information to be fumished by the PPA, non-acquisition of permit to enter private properties within the
right-of-way resulting in complete paralization of construction activities, and other meritorious causes as
determined by the PPA's authorized Engineer and approved by the PPA. Shortage of construction
materials, general labor strikes, and peace and order problems that disrupt construction operations
through no fault of the CONTRACTOR may be considered as additional grounds for extension of
contract time provided they are publicly felt and certified by appropriate govemment agencies such as
DTI, DOLE, DILG and DND, among others. The written consent of bondsmen must be attached to any
request of the CONTRACTOR for extension of contract time and submitted to the PPA for consideration
and that the validity of the performance security shall be comespondingly extended.

ARTICLE VI
ENTIRE CONTRACT

7.01 Provisions to the contrary notwithstanding, it is agreed that this is an entire contract for one
whole complete work and that partial payments on account by the PPA or the use of parts of the work
or equivalent shall not constitute an acceptance of any part of the work before its entire completion and
final acceptance in writing by the PPA.

ARTICLE VHI
CONTRACTOR'S LIABILITY

8.01 The Parties, hkewise, hereby agree that the employees of the CONTRACTOR are not
employees of the PPA; hence, the PPA shall not in any way be liable or responsible for any personal
injury or damages including death sustained or caused by any of the employees of the CONTRACTOR
and/or his sub-contractor or agent or supplier whether or not occurring during the performance of their
duties. The CONTRACTOR agrees and binds itself to indemnify the PPA for whatever injuries or
damages caused or occasioned or contributed to by the failure, negligence or conduct of the
CONTRACTOR and/or its employees, sub- contractors, agent and supplier or consultants arising out of

Lubang Port Development Project
Port of Lubang, Brgy. Tilk, Lubang, Occidental Mindoro
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or in connection with or on the occasion of the performance of this Contract. The CONTRACTOR shall,

at all times, stand solely liable and/or responsible for the enforcement of, and compliance with all

existing laws, rules and regulations and binds itself to save and hold the PPA free and harmless from

any and all liability in respect thereof and/or arising therefrom and/or by reason of this Contract and its
implementation.

ARTICLE IX
RESPONSIBILITY OF THE CONTRACTOR

9.01 The CONTRACTOR shall assume full responsibility for the entire contract work untii its final
acceptance by the PPA and shall be held responsible for any damage or destruction of works unti such
final acceptance.

9.02 The CONTRACTOR shall be fully responsible for the safety, protection, security and
convenience of its personnel, third parties and the public at large, as well as the works, equipment,
installation and the like to be affected by the construction work.

9.03 Any actionable act or acts of arising out of or in the course of this Contract
shall be understood and binding as an act of and vice-versa.

ARTICLE X
INSPECTION AND CONSTRUCTION OF CONTRACT WORK

10.01 Inspection of the contract work shall be made by the PPA while such contract work is in
progress to ascertain that the completed works or stages comply in all respects, with the standards and
requirements set forth in the Contract Documents. Notwithstanding such inspection, the
CONTRACTOR shall be helkd responsible for the acceptability of the finished works. The
CONTRACTOR shall promptly correct all works determined by the PPA as failing to meet requirements,
at CONTRACTOR's own expense.

ARTICLE XI
NON-ASSIGNMENT AND NO SUBCONTRACT

11.01 The CONTRACTOR shall not, without the written approval of the PPA, assign, transfer, pledge,
sub-contract, or make any other disposition of interest in this Contract. Any unapproved assignment,
transfer, pledge, sub-contract or any other disposition, shall be sufficient ground for the PPA to
terminate or cancel this Contract motu proprio without need of judicial action pursuant to Section 19.04
hereof. Should the PPA give its written approval, such consent shall not relieve the CONTRACTOR of
its responsibilities under the Contract. The CONTRACTOR shall ensure that the terms and conditions of
any such sub-contract shall comply and conform with the terms and conditions of the Contract. The
CONTRACTOR shall be responsible for the observance by any such sub-contractor of the terms and
conditions of the Contract.

11.02 Ifany portion of the project sub-contracted is not prosecuted faithfully in accordance with the
Contract, the sub-contractor shall be removed or replaced immediately upon the written request of the
PPA, provided, however, that any failure of PPA to make such a request shall not relieve the
CONTRACTOR of its obligations under the contract. PPA shall not be responsible for the delays or
costs incurred by the CONTRACTOR because of the disapproval or removal of the sub-contractor or
because of the late submittal of its or his approval.

Lubang Port Development Project
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ARTICLE XiI
INSURANCE

12.01 The CONTRACTOR shall, prior to the commencement of work, secure the standard
CONTRACTOR's all risk insurance (CARI) from the Government Service Insurance System (GSIS) or
any insurance company duly certified by the Insurance Commission as authorized {o issue such
insurance, to insure the works against all losses or damages arising from whatever cause for which the
CONTRACTOR is responsible under the Contract.

ARTICLE Xl
WARRANTY

13.01 The CONTRACTOR shall assume full responsibility for the contract work from the time project
construction commenced up to final acceptance thereof by the PPA and shall be held responsible for
any damage or destruction of the works, except those occasioned by force majeure. The
CONTRACTOR shall be responsible for the safety, protection, security, and convenience of its
personnel, third parties, and the public at large, as well as the works, equipment, installation and the like
to be affected by the construction work.

13.02 The defect liability period for the project covered by this Contract shall be one (1) year from
project completion up to final acceptance thereof by the PPA. During this period, the CONTRACTOR
shall undertake and complete the repair works, at its own expense, of any damage to the said project
within NINETY (90) DAYS from the time the PPA General Manager or his duly authorized
representative has issued an order to undertake repair. In case of failure or refusal {o comply with this
order, PPA shall undertake such repair works and the CONTRACTOR shall fully reimburse the former
for all the expenses incurred therein upon demand.

13.03 After final acceptance of the project by the PPA, the CONTRACTOR shall be responsible for
structural defects and/or failure of the said project within the period of FIFTEEN (15) YEARS from the
date of final acceptance thereof by the PPA. For this purpose, the CONTRACTOR shall put up a
warranty security in the form of letter of credit issued by a Universal or Commercial Bank or Bank
guarantee confimed by a Universal or Commercial Bank and acceptable to PPA in accordance with the
following schedule:

a. Letter of Credit issued by a - Five percent {5%) of the total contract price
Universal or Commercial Bank

b. Bank guarantee confirmed by a - Ten percent (10%) of the total contract price
Universal or Commercial Bank

The warranty security shall be denominated in Philippine Pesos, remain effective for one (1) year from
the date of issuance of the Certificate of Final Acceptance by PPA and be retumed only after the lapse
of the said one (1) year period.

ARTICLE XIV
TAXES, LICENSES, PERMITS AND FEES

14.01 The CONTRACTOR's tax, licenses, permits, fees and all other taxes, fees or charges of
whatever form, kind or nature due or which may be due to the national and/or local government units
and/or its instrumentalities/agencies on account of the performance and completion of the work
stipulated herein, fees for the testing of materials and samples and fees for the testing and inspection of
the installation by all agencies having jurisdiction and all necessary and incidental expenses relative
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thereto including preparation of documents and notarial fees shall be paid for and obtained by the

CONTRACTOR on its own account. Should the PPA be compelled to advance the same, PPA is

hereby authorized to deduct the amount advanced from whatever amount due the CONTRACTOR
from PPA.

14.02 The CONTRACTOR shall pay taxes in full and on time and that failure to do so shall entitie PPA
to suspend payment to the CONTRACTOR. Further, the CONTRACTOR shall during the term of this
Contract regularly present to PPA a tax clearance from the Bureau of Intemal Revenue (BIR) as well as
a copy of its income and business tax retums duly stamped and received by the BIR and duly validated
with the tax payments made thereon.

ARTICLE XV
AGREEMENT MODIFICATION

15.01 No modification, alteration or waiver of any provision herein contained shall be binding on the
Parties hereto uniess evidenced by a written amendment signed by the parties hereof.

15.02 A variation order (change order/extra work order) may be issued by PPA under the conditions
set forth in the applicable provisions of Republic Act No. 9184 and its Implementing Rules and
Regutations.

15.03 The PPA may, at any time by written order and without notice to the Sureties, direct the
CONTRACTOR to perform additional/extra work necessary to and within the General Scope of the
project as bid and awarded. The CONTRACTOR shall be paid for additional/extra work items whose
unit prices shall be derived based on the following:

a. For additional/extra works duly covered by change orders involving work items which
are exactly the same or similar to those in the original contract, the applicabile unit prices
of work items in the original contract shall be used.

b. For additional/extra works duly covered by Extra Work Orders involving new work items
that are not in the original contract, the unit prices of the new work items shall be based
on the direct unit costs used in the original contract (e.g. unit cost of cement, rebars,
form lumber, labor rate, equipment rental, etc.). All new components of the new work
item shall be fixed prices, provided the same is acceptable to both PPA and the
CONTRACTOR, and provided further that the direct unit costs of new components shall
be based on the CONTRACTORS's estimate as validated by PPA via documented
canvass in accordance with existing rules and regulations. The direct cost of the new
work item shall then be combined with the mark-up factor (i.e., taxes and profit) used by
the contractor in his bid to determine the unit price of the new work item.

15.04 Request for payment by the CONTRACTOR for any extra work shali be accompanied by a
statement, with the approved supporting forms, giving a detailed accounting and record of amount for
which he claims payment. Said request for payment shall be included with the CONTRACTOR's
statement of progress payment.

ARTICLE XVI
SUSPENSION OF WORK

16.01 The PPA or its duly authorized representative shall have the authority to suspend the work
wholly or partly by written order for such period as may be deemed necessary, due to force majeure or
any fortuitous events or for failure on the part of the CONTRACTOR to correct bad conditions which are
unsafe for workers or for the general public to carry out valid orders given by PPA or to perform any
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provisions of the Contract, or due to adjustment of plans to suit field conditions as found necessary
during construction. The CONTRACTOR shall immediately comply with such order to suspend the
work wholly or partly.

In case of total suspension, or suspension of activities along the critical path, which is not due to
any fault of the CONTRACTOR, the elapsed time between the effective order of suspending operation
and the order to resume work shall be allowed the CONTRACTOR by adjusting the contract time
accordingly.

ARTICLE XVII
INDIVISIBILITY OF OBLIGATION

17.01 [tis theintent of the Contract that all the documents, annexes and addenda forming part hereof,
shall be read together and that each and every provision or stipulation hereof be given full force, effect
and applicability. However, in the event that one or more provisions or stipulations herein be declared
null and void by the courts, or otherwise rendered ineffective, the remaining provisions and stipulations
shall not be affected thereby.

ARTICLE XVl
ARBITRATION/REMEDY AND RELIEF

18.01 Should there be any dispute or difference of any kind whatsoever which shall arise between the
parties in connection with the implementation of this Contract; the Parties hereto shall make every effort
to resolve amicably such dispute or difference by mutual consultation. In the event that such dispute or
disagreement be not resolved to their mutual satisfaction, the matter shall be submitted to arbitration in
the Philippines according to the provisions of Republic Act No. 876, otherwise known as the “Arbitration
Laws” and Republic Act No. 9285; otherwise known as the “Altemative Dispute Resolution Act of 2004™.
Provided, however, that disputes that are within the competence of the Construction Industry Arbitration
Commission to resolve shall be submitted thereto. Provided, further, that, by mutual agreement, the
parties hereto may agree in writing to resort to other alternative modes of dispute resolution. Provided,
finally, that the arbitration proceeding shall be without prejudice to the right of PPA to rescind or
terminate this contract in accordance with Article XIX, Section 19.04 hereof.

18.02 Should the PPA be constrained to resort to court action to enforce or safeguard its rights and
interests under this Contract, the CONTRACTOR shall be liable to the PPA for attorney's fees in an
amount equivalent to Twenty Percent (20%) of the total sum claimed in the complaint, exclusive of other
damages and the expenses of litigation. Venue of all court actions in connection with or arising out of
this contract shall be laid exclusively in the proper court of the City of Manila.

18.03 Itis clearly understood that in case a dispute or disagreement arises between the PPA and the
CONTRACTOR regarding the manner by which the latter is performing works, the CONTRACTOR shall
follow the instruction of the PPA relative thereto, otherwise, it shall have no right to ask for arbitration or
go to court for relief.
ARTICLE XIX
OTHER COVENANTS

19.01 It is expressly agreed and understood that in case of irreconcilable conflict between the
provisions of this Contract and the provisions of any of the contract documents, the former shall be
controliing.

19.02 It should also be clearly understood that any payment or failure of the PPA to demand
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compliance with any of the terms and conditions of this Contract or any act of liberality on the part of the
PPA shall not be construed or considered as a waiver on the part of the PPA for the enforcement of this
Contract, nor shall it relieve the CONTRACTOR of any of its obligations provided thereunder.

19.03 Under no circumstances shall the PPA be held liable for the payment of any extra work, or extra
cost of work, change of work, or change order undertaken without the prior written approval of the PPA
to perform said work.

19.04 Notwithstanding any provision to the contrary, the PPA has the right to terminate, cancel and/or
rescind this Contract motu proprio, in case of breach thereof by the CONTRACTOR, without need of
judicial action by giving at least TEN (10) Days written Notice to that effect to the CONTRACTOR, which
Notice shall be final and binding on all the parties. In such event, the PPA may take over and continue
the project, and the contracts and agreements entered into by the CONTRACTOR with third parties,
which the PPA in its discretion, may want to assume are hereby conclusively deemed assigned to the
PPA. For this purpose, the CONTRACTOR here agrees and obligates itself to incorporate or cause to
be incorporated in any contract or agreement with third parties, as same is connected with or related to
the performance of any or all of the CONTRACTOR's obligations and undertakings hereunder, a
stipulation providing for its assignability fo and assumption by the PPA, at the option of the PPA. itis
further agreed and understood that upon receipt of the Notice mentioned above, the CONTRACTOR
cannot remove, withdraw or pull-out any of the equipment, machineries, tools, materials, and/or
supplies brought to the project site without the written approval of the PPA.

Within thirty (30) days after termination, cancellation or rescission of this Contract, the Parties
shall settle their respective accountabilities as of the date of termination, cancellation or rescission,
including the refund of any and all advances made plus legal interest from date of receipt of the amount
or amounts advanced.

19.05 Rtis expressly agreed that whenever the CONTRACTOR is behind schedule in its contract work
and incurs ten (10%) percent or more negative slippage based on its approved PERT/CPM, the PPA
may undertake the whole or portion of the unfinished work by administration or by negotiation through
another qualified CONTRACTOR.

Whenever a work activity in the project is not being done on schedule per approved
PERT/CPM, the PPA shall notify and direct the CONTRACTOR to immediately undertake such work
activity. If within fifteen (15) days from receipt of such notice, the CONTRACTOR fails to start work and
to show a satisfactory perfformance, PPA may take over the whole or portion of such work and have
such work done by administration or award the same to another qualified contractor through negotiated
contract at the current valuation price.

19.06 The PPA has the right to require the CONTRACTOR to supply and provide the required tools,
materials, supplies, equipment, facilities, and to increase the number of workers assigned to the work
when exigencies of the service so require. Should the CONTRACTOR falil, refuse or neglect to comply
with the same, PPA shall have the option to take over the project in whole or in part or award the same
to another CONTRACTOR through negotiated contract at the current valuation price. Any increase in
cost which the PPA may incur as a result of its take-over of the project pursuant to Sections 19.04,
19.05 and 19.06 shall be bornme by and charged to the CONTRACTOR.

19.07 The CONTRACTOR shall provide and do everything necessary to perform its obligations under
this Contract according to the true intent and meaning of all the Contract Documents taken together,
whether the same may or may not be shown or described particularly in the drawings, plans and
specifications provided that the same can be inferred therefrom. Should the CONTRACTOR find
discrepancy in the drawings, plans and specifications, it shall inmediately refer the same to the PPA,
whose decision shall be followed.

19.08 The CONTRACTOR agrees and obligates itseif to restore to its original condition, on its own
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account, any public road, pavement, streets or open space and/or public or private property which are
excavated or in any manner used by the CONTRACTOR in connection with the perfformance of its
obligations under this Contract.

19.09 The CONTRACTOR agrees and binds itseif to hold and save PPA free and harmiess from any
damage, claims and rights of action by third parties arising out of or by reason of this Contract and all
injuries that may be suffered by PPA due to the failure, negligence, delay or conduct on the part of the
CONTRACTOR and/or its employees in the performance of their obligations under this Contract.

19.10 No final payment of the contract shall be made to the CONTRACTOR without the Certificate of
Completion and/or Acceptance from the Office of the Municipal Engineer of the Municipality concemed
of the local works to be restored mentioned in Section 19.08 hereof, otherwise the cost of restoration
shall be made available out of any collectible/receivable by the CONTRACTOR from the PPA.

19.11 Notwithstanding any extra work, change of work or orders made, if any, by the PPA, itis agreed
that the same shall be completed within the period herein fixed and provided.

19.12 The CONTRACTOR shall hold the PPA free and harmless from whatever suit and hereby binds
and obligates itself to indemnify the PPA for any and ali liabilities, losses, damages, judgment, awards,
fines, penalties and all expenses, legal or otherwise, of whatever kind and nature, arising from and by
reason of this Contract, due to the fault, negligence, act, omission, delay, conduct, breach of trust or
non-observance or violation of this Contract or any stipulation and warranty by the CONTRACTOR
and/or any of its employees, agents, representatives or sub-contractors.

ARTICLE XX
SPECIAL REPRESENTATION

20.01 The CONTRACTOR hereby represents that all documents it submitted which form integral parts
hereof are authentic and duly executed with all the reguired formalities for the same, and that the facts
and/or date contained therein are true and correct. A breach of this representation including all
misrepresentation in the documents or suppression of material facts therein, which if known, could have
disqualified the CONTRACTOR such that this contract would not have been made and entered into,
gives the PPA the immediate right or recourse to motu proprio rescind, abrogate or otherwise
terminate the contract without need of judicial action, in accordance with Section 19.04 hereof.

20.02 The CONTRACTOR hereby warrants that it has not given nor promised to give any money, gift
or any material favor/consideration to any official or employee of the PPA to secure this Contract; that
any violation of this warranty shali be sufficient ground for the PPA to revoke or cancel this Contract
extrajudicially or without need of judicial intervention.

ARTICLE XXi
BUDGETARY REQUIREMENT
21.01 The parties hereto hereby adopt and incorporate herein by reference, Letter of Instruction No.

767 dated 16 November 1978, issued by the Office of the President, as implemented by the Letter
Circular, dated 7 December 1978, of the Department of Budget and Management.
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ARTICLE XX
EFFECTIVITY

22.01 This Contract shall become effective after the same shall have been signed by the Parties
hereof.

IN WITNESS WHEREOQF, the Parties have hereunto signed this Contract on the date and place
first hereinabove written.

PHILIPPINE PORTS AUTHORITY
By: By:

Jay Daniel R. Santiago
General Manager

WITNESSES:

Mark Jon S. Palomar
Chairperson Head Office Bids and Awards Committee

ACKNOWLEDGMENT
REPUBLIC OF THE PHILIPPINES)
City of )S.S.
BEFORE ME, a Notary Public for and in the City of , this day of
, 20___, personally appeared the following:
NAME Proof of DATE PLACE
Identity

Jay Daniel R. Santiago

Known to me and to me known to be the same persons who executed the foregoing instrument as:
POSITION COMPANY CTC No. DATE PLACE

General Manager Philippine Ports Authority

and they acknowledged to me that the same is their own free act and deed as well as the free and
voluntary act of the corporation they represent.

This foregoing instrument is a Contract for Lubang Port Development Project, Port of Lubang,
Brgy. Tilik, Lubang, Occidental Mindoro; consisting of 13 pages, including this page on which this
acknowledgment is written, signed by the parties and their instrumental witnesses on each and every
page thereof.

IN WITNESS WHEREOF, | have hereunto affixed my hand and notarial seal on these presents
at the place and on the date first above written
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