' PPA-DOTR NO. oK -J018
R e PROJECTFEATURE (5 e’ m i simmmmiant

PROJECT TITLE : EXCAVATION, EXTENSION OF BREAKWATER & CONSTRUCTION OF BOAT
MOORING FACILITIES

LOCATION ; Port of Sabtang, Batanes

SCOPE OF WORK A. CONSTRUCTION OF BOAT MOORING FACILITIES AND DEEPENING OF BERTHING
AREA

1 Supply and install/place geotextile filter {11 8q.m.), gravel bedding (9 cu.m.) and
selected fill { 26 cu.m.)

Supply and place 3,500 psi concrets for superstructre (182 cu.m.) inchiding steel
reinforcements {13,053 kg.)

Supply and install mooring cleats (7 sets)

Supply and install concrete blocks (16 blocks) and sacked concrete (1 cu.m.)
Construct portiand corment concrete pavement (32 sq.m.) inchuding construction
jomt (81m.)

Excavation of existing seabed up to design elevation of -3.0 m {8,451 cu.m.)
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B. EXTENSION OF BREAKWATER AND CONSTRUCTION OF BOLLARD BLOCK

1 Removal of exisfing structures {158 cu.m.)

2 Excavation of existing seabed up to design elevation of -2.7 m (1,211 cu.m.}

3 Supply and place 150-200 kg. rocks {437 cu.m.}

4 Supply and place 3,500 psi concrete for stiperstucture (328 cu.m.) including steel

reinforcements {5,210 kq.)
Supply and install concrete blocks of various sizes (216 blocks)

Supply and install mooring cleat (1 sef)
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APPROVED BUDGET FOR THE CONTRACT ~ : Php  40,149,179.38

SOURCES OF FUNDING : General Appropriations Act (GAA)
TOTAL PROJECT COST : Php  44,967,080.91

PROJECT DURATION . 240 CalendarDays




