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- PROJECTFEATURE

PROJECT TIME
LOCATION

SOURCES OF FUNDING
TOTAL PROJECT COST
PROJECT DURATION

APPROVED BUDGET FOR THE CONTRACT :

SAN ANDRES PORT REHABILITATION PROJECT
Port of San Andres, Quegpn

: A REMOVAL, DEMOLITION AND EXCAVATION WORKS
1 Demokish and dispose existing RC deck of access trestie {404 sq.m.)
2 Demofish and dispose axisting Porfand cement concreds pavement {1,730 aq.m.}
3 Demolish and dispose existing mooring/ breasting biocked dolphin {damaged) (16 cu.m.}
4 Removal of axisting mooring boltard and rubber dock fender and tum-over ko the Authority (2 no.}
5 Chip-off existing RC piles at Access Trestle up to required elevation (53 no.)
6 Deirolish 2 disphse éxisting RC ooty (24 L)
7 Demolish and dispose existing retaining wall (B cu.m.)
8 Extraction and re-installation of existing armour rocks {1,394 cu.m.)
9 Excavation of existing fill materials {3,575 cam.)
B. REHABILITATION OF ROCK CAUSEWAY
1 Supply and place 1,000 kg. ammour rocks {2,426 cum.)
2 Supply and install geotexdile fabric {3,073 sq.m}
3 Supply and place sand and gravel if {2,112 cum.)
4 Supply, epread and compact aggregate sub-basa couras (958 cu.m.)
§ Supply, spread and compact aggregate base course (340 cum.)
6 Supply and place 3,500 pai. concrete for retaining wall and RC curb {38 cum.)
7 Supply and install steel reinforcement for retaining wall and RC curb (4,643 kg.)
8 Construct poriand cement concrate pavement {300mim thk) including dowel bars and construction
jont(1.730sqm) _ .
9 Supply and install hot-dipped gaivanized 100mm x 100mm 16mm angle bar for construction joints,
inchsding dowel bars (9 1.m.)
C. REHABILITATION OF ACCESS TRESTLE
{1 Supply and place 3,500 psi. concrete for RC deck, beam, pile cap, curtain wall and RC curb (184
GiL.m}
2 Supply and insiall steal reirforcament for RC deck, beam, pile cap, curtain wall and RC curb (25,8587
kg.)
3 Supply and instad| hot-dipped galvanized 100min x 100men 10mem angls bar for construction joints,
including dowel bars (19 Lm.}
D. REHABILITATION OF BREASTING DOLPHIN BLOCK
1 Supply and place 3,500 psi. concrets for breasting dolphin and pile jacket (19 cu.m.)
2 Supply and mstall steel reinforcament for breasting dolphin and pile jacket (1,383 kg )}
3 Supply, defiver and install Rubber Dock Fender (VH00H x 1,500L} including accassories (2 sef)
4 Supply, deliver and instali Mooring Bollard (50-Tons, Tee-head) inchsding accessories {1 set)

Php 39,620,32.74

PPA Corporats Fund
Php 44.771,016.68

360 Calendar Days




