Item 6.02

tem 7.01

BQ-17

BOQ and Attachments
{Annex 1 - Basis of Payments)

Replacement of Bolts and Accessories for RDF

The quantity to be paid for shall be the actual number in set of the bolt and
accessories to be replaced on site in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

BILL NO. 7

MOORING SYSTEM

Repainting of Mooring Bollard

The quantity to be paid for shall be the actual number in set of the mooring bollard to
be repainted in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

BILL NO. 8

PERIMETER FENCE AT BREAKWATER NO. 2, PPD BUILDING, AND WHARF

ltem 8.01

item 8.02

item 8.03

Excavation prior to Construction of Foundation

The quantity to be paid for shall be the actual volume in cubic meter of excavated
materials in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Supply and Install Steel Reinforcements for Footing, Column,
Wall Footing, FTB, and Beam

The quantity to be paid for shall be the actual weight in kilograms of reinforcing steel
bars in accordance with the plans and specifications and accepted by the Engineer.
The contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Supply and Place 3,500 psi Concrete for Footing, Column,
Wall Footing and Beam

The quantity to be paid for shall be the actual volume in cubic meter of reinforced
concrete works in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fuishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.
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BOQ and Attachments
(Annex 1 - Basis of Payments)

Item 8.04 Supply, Install and Plaster Smooth Finish CHB Wall

The quantity to be paid for shall be the actual area in square meter of masonry works
in accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, !abor,
equipment, tools, and incidentals necessary to complete the work.

Item 8.05 Supply and Install 4-Strand Combat Wire for Perimeter Fence

The quantity to be paid for shall be the actual length in linear meter of 4-strand combat
wire in accordance with the plans and specifications and accepted by the Engineer.
The contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Item 8.06 Painting of Perimeter Fence

The quantity to be paid for shall be the actual area in square meters of the painting
works in accordance with the plans and specifications and accepted by the Engineer.
The contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

BILL NO.9

STEEL GATE AT BREAKWATER NO. 2 AND PPD BUILDING

item 9.01 Supply and Installation of Steel Gate

The quantity to be paid for shall be the actuat area in square meters of the steel gate
to be installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 9.02 Painting of Steel Gate

The quantity to be paid for shall be the actual area in square meters of the painting
works in accordance with the plans and specifications and accepted by the Engineer.
The contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.
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BOQ and Attachments

(Annex 2 — Minimum Equipment Requirements}

MINIMUM MAJOR EQUIPMENT REQUIREMENTS

Air compressor, (250cfm), owned /leased -

Backhoe (0.40 cu.m.,84.3 hp),owned / leased _

Clamshell,owned / leased -

Concrete Cutter,owned / leased ~

Concrete mixer (1 bagger, minimum), owned.-

Concrete vibrator,(3.5hp minimum), owned ,-

Crawler crane , (30T capacity), owned / leased ~

Dump truck (10T Net cap.), owned / leased

Bar Bender (electric, 25mm dia, minimum), owned

Bar Cutter (electric, 25mm dia, minimum), ownegd-

Jack hammer, owned -~

Plate compactor, vibratory (13.5 hp), owned

Oxy/Acetylene cutting outfit, owned .~

Road Grader (125 hp), owned / leased

Road Roller (12.05T, vibratory), owned / leased,-

Water truck (1,000 gal.), owned /leased

Welding machine (400 amp.), owned .

Backhoe Breaker Attachment, owned / leaseq~

IMPROVEMENT OF BREAKWATER NQ. 2, SLAB ADJACENT TO RORC RAMP, FENDER AND MOORING SYSTEM,
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(Annex 3 — Construction Safety & Heatth Requirements)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no.  Safety Engineer / Officer
1 no. Nurse / Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment

+ 72 pcs. Hard Hats
72 pairs Gloves (rubberized)
-T2 pcs. Safety Glasses/Goggles {clear)
. 144  pcs.  Long sleeve T-shirt
.72 pairs Safety Shoes

Safety Devices

1 lot Barricades
<1 lot Warmning signs
2 unit/s Fire extinguisher (10kg)
Medical and First Aid System - Eleven (11) mos. -
NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.
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BOQ and Attachments
(Annex 4 — Minimum Testing Requirements)

PPA MEMORANDUM CIRCULAR
Na

02 __
Senes of 2016
Attachment

Page 1of 10

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Materals/items of Required Tests Minimum Incremental
Work ’ Frequency of Tests
I. Construction of h
PleriWhart, Platforin
and Ramp
Structural Concrete (SC)
A Portiand Cement | Qualty Test For every 2,000 bags (4Dkg) or
fraction thereof
B Fme Aggregate | Qually Test for Grading, Elutnabon (wash), | For every 1,500 cubic meter or
Bulk Specthic Gravity, Absorpbon, Mortar | fracton thereof
Strength, Soundness, Organic Impunties, Unit
Weight, % Clay Lumps and Shale
C Coarse Quality Test for Grading, Bulk Specihic Gravny For every 1,500 cubicc meter or
Aggregate Absotphon and Abraslon fracton thereof
D Water Certificate from the Engineer or. Qualty Test One per spource
for Denstty and Chionde Content
E SteelBars | M1l Certificate and Quality Test for Chetmnl For every 10,000 kg or fracmn- N
Compastion and Mechamcal Propemes thereof
F Concrete Compressive Strength on cylinder samples 1 set consisting of 3 concrete
cyhinder samples shall be taken
from each day's pourmg and o
represent not more than 75 cu m
of concrete or fraction thereof
Slump Test For every mx
G Admixture and Quality Test Qne per shipment
Concrete Cunng
Matenals
Pihng (P}
A Concrete Piles Fabncaton Report One per fabncation
1 Concrete Same test as for SC (F) Same frequency as SC (F)
2 SieelBars Same test as for SC {E) Same frequency as SC (E)
3 Hgh Test for Chermical Compesition and For every 20000kg or frachon
Tension Mechamcal Properties therwof
Strand

: —t

[N Y]
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BOQ and Aftachments
(Annex 4 — Minimum Testing Requirements)

PPA MEMORANDUM CIRCULAR
No__ 02

- Saves of 2016
Atachnent
’ Page 20f 10
Matenals/lttems of Required Tests Minimum: Incremental
Work Frequency of Tests
4 Coarse Same Test as for SC (C) Same frequency as SC (C)
Aggregates
5 Fme Same Test as for SC (B) Same frequency as SC (B)
. Aggregates :

B Steel Pipe Piles

1 Steel

Fabncation Report, Mill Cerbificate and Quality
Test for Chemical and Mechanicat properbes

Chemical Composition (refer balow)
- Under 14" {355 60mm) Outside
Diameter ]
- 14" 10 36" (355 6 to 914mm) Outsde
Dia
- Over 38" (914mm) Quiside Diameter

Mechanical/Tensie

One per fabncatron

2 from 200 pipe of fraction thereof
2 from 100 pipe or fracton thereof

2 from 30Q0ft (914m) or frachon
thereof

One {1) tension test shall be made-
on one length or fraction theraof of
each size, or one prece of skelp
representing each-lot of 200
lengthis or frachon thereof of each

Anchor Bolt

size
2 Polyurethane | Mi Certificate and Qualiy Test One per fabneation
Coahng
3 Concrete Same test as for SC (F) Same frequency as SC (F)
4 Fine Same test as for SC (B) Same frequency as SC (B)
Aggregate
§ Coarse Same test as for 8C (C) Same frequency as SC (C)
Aggregata
6 Stee!Bars Same Test ag 5C (E) | Same frequency as SC (E)
7 Water Same Test as SC (D) Same frequency as SC (D)
-| Rubber Dock Fenders Physical Test Al units
(RDF) :
Performance Test for Energy Absorption and Allunits .
Reacton Force
Accessones
Washer and Fixing Bolt, | Physica! Test All units

Quahty Test for Chemical Compositron and
Mechanical Properttes

One per fabncation

/,nm

h

- W
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BOG and Attachments
{Annex 4 — Minimum Testing Requirements)

. PPA MEMORANDUM CIRCULAR
No
* Senes of 2016
Attachrment
Page Jof 10
Matenalsfitems of Required Tests Minimurm Incremental
Work Frequency of Tests
Moonng Bollard (MB) Physical Test All Units
and Accessones
(Hexagon Nuts, Plam
Washer, Anchor Ring Quaity Test for Chemcal Composibon and | One per fabncation
and : Mechanical Properties
Anchor Bott)
1. Construction of
Back-Up Area,
Causeway and
Pavement
Shaet Piling (SP)
A Concrete Sheet -
Pilas
1 Concrete Same test as for 5C (F) Same fraquency as SC (F) .
2 Steel Bars Same test as for SC (E) Same frequency as SC (E)
3 Hgh Tension Same test as for P (A 3) Same frequency as P (A 3)
Strands
4 Fme Aggregates | Same test as for SC (B} Same frequency as SC (8)
5 Coase Same Test a3 for SC {C) Same frequancy as SC (C)
Aggregates
B Steel Pipe Piles
1 Steel Same test as for P (B1) Same frequency as P (B1)
2 Concrete Sama test as for SC (F) _| same frequency as s¢ (F)
3 Fwe Aggregate | Same test as for SC (B) Same frequency as SC (B)
4 Steel Bars Same test as for SC (E) Same frequency as SC (E}

/ﬁ@ -
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BOQ and Attachments
{Annex 4 ~ Minimum Testing Requirements)

¥

PPA MEMORANDUM GIRCULAR
N
s:ne: of 2016
Altachment
Page 5 of 10
Matenals/items of Required Tests Mirmmum Incremental
Work Frequency of Tests
G Admixture and Same test as for SC (G) Same frequency as SC (G)
Concrete Cunng
Matenat
H Concrete Same test as for SC (F) Same frequency as SC (F)
Flexural Test 3 beam samples for every 330
sqm or fracton thereof
| Completed Core Test 1 set {3 specimen) for every 2,500
Pavement . | =g m and frachon thereof
Interiocking Concrete
Blocks
A  Cement Same test as for SC (A) Same frequency as SC (A)
B Fine Aggregale | Same test as for SC (8) .| Same frequancy as SC (B)
C Coarse Same test as for SC (C) Same frequency as SC {C)
Aggregate ’

" D “water Same test as for SC (D} Same frequency as SC (D)
Admuoture & Same test as for SC (G) Same frequency as SC (G)
Concrete Cunng ’ . - :

Matenals - -
F  Completed Blocks | Physical Test and Compressive Strength 6 blocks per day of fabrication
Cement Treated Base
Course (CTB}
A Portland Cement | Same test as for SC (A} _ Same frequency as SC (A}
B Fine & Coarse Quakty Test for Grading, Abrason and | For every 1,500 cubic meter or
Aggregates Soundness frachon thereof
Water Sama test as for SC (D) Same frequency as SC (D)
Compieted CTEB | Freld Density Test For every layer of 150mm of
- compacted depth at least cne
group of three Instu density fest
every 500 sq m or frachon thereof
Raiamng WalliCoping
WallRC CurbVRC
Drich/Shear
Key/Concrete
Blocks\Lean Concrete
A Perlland Cement | Same lest as for SC (A} . Same frequency as SC (A}
B Fine Aggregate | Same test as for SC (B) Same frequency as SC (B)

T
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BOQ and Attachments
{Annex 4 — Minimum Testing Requirements)

PPA CIRCULAR
No
Senmws of 2016
Attachment
Page 8 of 10
Materials/Ttems of Reguired Tests Mimum Incremental
Work Frequency of Tests
C Coarse Same lest as for SC (C), Same frequency as SC (C)
Aggregates
D Water Same tast as for SC (D) Same frequency as SC (D)
E SteelBars Same test as for SC (E) Same frequency as SC (E)
- F  Admixture and Same test as for SC (G) Same frequency as SC (G)
Concrete Cunng .
G Concrete Same lest as for SC (F) Same frequency as SC (F)
Twe Rod
A Steel Same test as for SC (E) One per batch
B Assembly Performance Test {Tension) One per batch
Tee Bars and Dowels Same test as for SC (E} | For every 10,000 kg' or fracton
thereof per Tie bars and Dowels
Pipe Culverts and Stonmi
Drans '
] ' A Pipes Test for Strength, Absorption and Physical For avery 50 preces
B Mortaror Jomt | Same Testas for SC (A.B and D) ’ For avery 25 pieces
Altarnative Test Same test as for SC (F) and
Ingpechon Report : )
Concrete Hollow Blocks
A Portland Cement | Same test as for SC (A) Same frequency as SC (A)
B Fina Aggregates | Same test as for SC (B) Same frequency as SC (B)
C Water Same test as for SC (D) Same fraquency as SC (C)
D Concrete Same test as for SC (F) Same frequency as SC (F)
E Completed CHB | Qualdy Test One for every 500 pieces of
fraction thereof
Construction Jomts (CJ)
A Angle Bars Test for Physical and Mechamical Properties One per batch
Steel Bars Same test as for SC (E) One per batch
C Zinc(HotDmp Physical Test for Appearance, Stnpping, | All umts

Gakanizing)
Coatings _

Waighing, Adherance and Adhesion

Coating Thickness
Magnetic Thickness Maasurement

1 set (3 specimen) for every

100,000 5q mm _or frachan thereof’|

/

\\
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BOQ and Attachments
{Annex 4 = Minimum Testing Requirernents)

PPA MEMORANDUM CIRCULAR .
No
. Senes of 2018
Altachment
Page 7of 10
" Materials/items of Required Tests Minimum Incremental
Work Frequency of Tests
Sacked Concrete
Cernent Same test as for SC {A) Sarne frequancy as SC (A)
Fine Aggregates | Same test as for SC (B) Same frequency as SC (B)
C Coafse‘ Same test as for SC (C) Same frequency as SC (C)
Aggragates
Water Same tast as for SC (D) Same frequency as SC (D)
E Concrete Same test as for SC (F) Same frequency as SC (F)
F  Sack (ute) Physical Test One for every 50 praces
Rubble Concrete
A  Cement Same test as for SC (A) ’ Same fequency as SC (A)
B Fine Aggregates | Same test as for SC (B) Same ﬁquew as SC (B)
C Coarse Same test as for SC (C) Same frequency as SC ({C)
Aggregates
Water Same tast as for SC (D) Same frequency es SC (D)
Concrete Same test ag for SC (F) Same frequency as SC {F)
Rocks Sarme tast as for ROCKS Same frequency as ROCKS
Earthworks
A Subgrade Graging Test For every 1,500 cutwe meter or
preparation Plasberty Test (LLPL P} fracton thersof
Laboratory Compachon Test
Density Test For every layer of 150mm of
compacted depth at least one
group of three [n-situ density test
every 500 sq m_or frachon thereof
8 Stucture If excavated matenals shall be used as For every 1,500 cubic meter or
Excavaton Backdill fraction thereof

Grading Test
Plasticty Test (LL,PL.PI)
Laboratory Compachon Test

Density Test

group of three in-sdu densty test
every 500 sq m_or frachon thereof

Y]
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No
Senes of 2016
Altachment

Page 8 of 10

¥
PPA ﬁm CIRCULAR

Matenals/items of
Work

Required Tests

Minimum Incremental
Freguency of Tests

f———

Il Port Operations Building/Passenger Termina! Building/Transit Shed/Warehouse

STRUCTURAL WORKS

Refer to Structural Concrete (SC) and Piling Works (P)

ARCHITECTURAL WORKS

Ceramic — Filled Liqind
Membrane / Water
Proofing, Hydrophobic
Poreblocking Ingredents
with Superplastcizer

Physical Property, Mechanical and Chemicat
Property, Leak Test/ Flood Test

One per shipment

Engmeer

Paint Qualty Test One 4-L can for every 100 cans or
frachon thereof
Ceramic Tle | inspection and Evaluation’ Report from the | One per shipment
_ Engineer . N
Stanless Steel Inspection and Eﬁaluahon Report from the [ One per shipment

Roofing Matenals

Inspection and Ewvaluation _F-!eport from the
Engineer

One per shipment

Inspecton and Evalsaton Report from the

Cedng Matenals {ne per shipment
. Engineer
ELECTRICAL AND MECHANICAL WORKS
Wires / Cables Ingpection and Evaluaton Report from the | One per stpment
Engineer
Testing and Commissioning
Electrical Devices Inspechon and Evaluation Report from the | One per shipment
Engmneer
— Testing and Commisswoning .
Fre Alarm System Inspection and Evaluaton Report from the | One per item
' Engineer
Testng and Commnssn'onlng
Wirng Devices Inspection and Evaluaton Report from the | One per shipment
Engmeer
Testmyg and Commussonimg - /
- L 4 \!L
?
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BOQ and Attachments
(Annex 4 — Minimum Testing Requirements)

- / \{(\:}

&
-

PPA MEMORANDUM CIRCULAR
No
Sarwes of 2016
Attachment
- Page # of 10
Materais/items of Required Tests Mimmum Incremental
Work Frequency of Tests
Protective Devices Inspechon and Evaluation Report from the | One per shipment
Enginser
Testmg end Cammusmiomng
Telephona System Inspection and Evatuaton Report from the | One pertem
Engmeer
Teshng and Commissioning
CCTV System Inspachon and Evaluabon Report from the | One per tem
Engmneer
Testing and Commissioning
CATV System Inspection and Evétuahon Report from the | One per dem
Engineer . . .
Testng and Comrmussioning
Background Music and | Inspecton and Evaluabon Report from the | One per tem
Pagmg System Engmneer, Testing and Commrssioning
Air Conditioning Unids & | Inspechon and Evaluabon Report from the | One peritem
Ventiation Engmeer
Testing and Commissioning
Condurt Pipes Inspection and Evaluabon Report from the | One pertem
Engneer
Testng and Commssionmg
Lighting Fixtures inspection and Evaluation Report from the | One per tem
Engmneer
Tasting and Commssioning
PLUMBING WORKS
Pipes Inspecton and Evaluabon Report from the | One per lem
Engmneer
Testing and Commissiomng

el

3

-
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BOQ and Attachments
(Annex 4 - Minimum Testing Requirements)

PN:‘A MB%ORANDUM CIRCULAR

] Inspecton and Evaldauon Report from tha

Senes of 2016
Altschment
Page 10 of 10
Métenalslltems of Required Tests ) Minimum Incremental
Work Frequency of Tests
Foctures Inspecton and Evaluaton Report from the | One per tem
Engmneer
Testing and Commissionmg . o
Pipe Cuiverts Compression Strength Faor every s1z¢ not more than 25

proes cast in the field

Engmeer
IV Miscellaneous
Matenals
Fencing
A Barbed Wire, Physical Test (imensions and Coatmgs) One per Batch
Cyclone Wire
Mesh, Cham
Link
B Concrets Post Refer to Superstructure (SC) Refer lo Superstructure (SC)
Lamp Post )
A Slructural Steel Physical Test {Dimensions) . Al units
Same test as for SC (E) - - .
B Znc(MotDip | Same testas for CJ(C) One per batch
Galvanzing} :
Coatmgs e
Dranage Steel Gratmg - | Sams test as for SC (E) One (1) batch
_ Inspection Report
Metal Prpe (Cast lron Phystcal Test (Dimensions and Coatings) 1 per delrvery
Galvanized, etc )
Welding Works Destructve and Non Destructive Test One (1) per lot

NOTES 1. Testing of RDF shall be performed only by an independent Testing Laboratory duly
sccredited by BRS, DOST and PPA
2. Testing of other matenals shall be performed only by an mdependant Testing
Laboratory duly accradited by BRS and PPA.
3. All other issuances which are otherwise inconsistent herewith are hereby revoked

or otherwrse amended. -

Approved

RAUL T. SANTO
Officgr-In-Charge,

o om.-mm,m /
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Bidding Forms
{Checklist of Technical and Financial Docurnents)

Checklist of Technical and Financial Documents

|. TECHNICAL COMPONENT ENVELOPE
Class “A” Documents

Legal Documents
O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages)

Technical Documents

O (b) Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

O {c) Statement ofthe bidder's Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and

O (d) Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

O (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

. or
Original copy of Notarized Bid Securing Declaration; and
()  Project Requirements, which shall include the following:

0 a. Organizational chart for the contract to be bid;

O b. List of contractors key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

O c. List of contractor's major equipment units, which are owned, leased,

and/or under purchase agreements, supported by proof of ownership
or certification of availabilty of equipment from the equipment
lessorfvendor for the duration of the project, as the case may be; and
0O (g) Original duly sighed Omnibus Swom Statement (OSS),
and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.
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Bidding Forms
{Checklist of Technical and Financial Documents)

Financial Documents
O (h) The prospective bidder's computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents

o ) If applicable, duly signed joint venture agreement (JVA} in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence,

or
duly notarized statements from all the potential joint venture partners stating

that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE
O () Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O (k) Original of duly signed Bid Prices in the Bill of Quantities; and

O () Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

O (m) Cash Flow by Quarter.
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Bidding Forms
(Bid Form for the Procurement of Infrastructure Projects)

Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: IMPROVEMENT OF BREAKWATER NO. 2, SLAB
ADJACENT TO RORO RAMP, FENDER AND MOORING SYSTEM, PORT
POLICE BUILDING, GUARD OUTPOST, CARPORT, FENCE AND GATE,
BASEPORT, LEGAZPI CITY

b. We offer to execute the Works for this Contract in accordance with the PBD's;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is: ;

d. The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. (i) value added tax (VAT), (i) income tax, (iii)
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period,

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines? for this purpose;

! currently based on GPPB Resolution No. 09-2020

IMPROVEMENT QF BREAKWATER NO. 2, SLAB ADJACENT TO RORQO RAMP, FENDER AND MOORING SYSTEM,
PORT POLICE BUILDING, GUARD OUTPOST, CARPORT, FENCE AND GATE
BASEPORT, LEGAZPI CITY
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(Bid Form for the Procurement of Infrastructure Projects}

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract between
us, until a formal Contract is prepared and executed; and

j. We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for the IMPROVEMENT OF BREAKWATER NO. 2,
SLAB ADJACENT TO RORO RAMP, FENDER AND MOORING SYSTEM,
PORT POLICE BUILDING, GUARD OUTPOST, CARPORT, FENCE AND
GATE, BASEPORT, LEGAZPI CITY of the Philippine Ports Authority.

I. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:
Date:

IMPROVEMENT OF BREAKWATER NO. 2, SLAB ADJACENT TO RORO RAMP, FENDER AND MOORING SYSTEM,
PORT POLICE BUILDING, GUARD OUTPOST, CARPORT, FENCE AND GATE
BASEPCRT, LEGAZPI CITY
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STATEMENT OF THE BIDDER'S ALL ONGOING GOVERNMENT AND PRIVATE CONTRACTS, INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED

| hereby declare that all ongoing contracts, including awarded contracts yet to be started coinciding with the contract to be bid are listed below:

Name of Owner's Scope Contractor's Accomplishment Contract Duration
outstanding Name and of Work Role and Total Contract Date of Value of (in percentage, %)
Contracts Address Percentage of Amount or Value Contract and | Outstanding 7] 8]
Paricipation NOA Works Planned | Actual Start of Estimated
1] 2] 3] 4] 5) 6] Project Completion Date

A) Government
Contracts

i. On-going
ii. Awarded but
not yet started

B) Private
Contracts

On-going
i. Awarded but
not yet started

NOTE:
1] As appearing in the contract executed by the parties.
2] With special reference to the Scope of Works of the Project as described/enumerated in the Contract.
3] Indicate the percentage of participation and whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium.
4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso.
5] As appearing Inthe Contract and Notice of Award (NOA).
6] Amount or value of all outstanding or uncompleted portions of the projects under ongoing contracts, including awarded contracts yet to be started
coinciding with the contract to be bid.
7) Percentage of Accomplishment as of the preceding month which should not be earlier than two (2) months from the date of bid submission.
8] As appearing inthe Notice to Proceed and Contract.
This Statement shall be supported by:;
a) Notice of Award
b) Notice to Proceed and Conlract

Name of Firm Name of Bidder/Authorized Representative Date
(Signatory's Legal Capacity)
Revised: September 2021

IMPROVEMENT OF BREAKWATER NO. 2, SLAB ADJACENT TO RORQ RAMP, FENDER AND MOCRING SYSTEM,
PORT POLICE BUILDING, GUARD QUTPCST, CARPORT, FENCE AND GATE
BASEPORT, LEGAZP| CITY
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(SLCC)
STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID
Name of the Owner's Scope Contractor’s Total Contract Value At Contract Duration
completed Name and of Work Role and 4] 6]
Contract Address ofPF?ar?t?g:Jaa%;n Award Completion Escalated Date of Award Start Completed
Value to
1] 2] 3 Present Prices 5]
NOTE :

1] As appearing in the contract executed by the parties.

2] With special reference to the Scope of Works of the Project as described/enumerated in the Contract.

3] Indicate the percentage of participation and whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium.

4] Indicate the FOREX used if Contract Value is expressed In a currency other than the Philippine Peso. Attached the computation for the escalated contract value.
5] As appearing in the Notice of Award.

6] As appearing in the Notice to proceed and Certificate of Completion,

A.  The bidder must have an experience of having completed a SLCC that is similar to the contract to be bid equivalent to at least fifty percent (50%) of the ABC,
adjusted if necessary, by the Bidder to current prices using the PSA consumer price indices. A confract is considered to be *similar” to the contract to be bid
if it has the same Major Categories of Work as stated in the Bid Data Sheet (BDS).

B. This Statement shall be supported by:

a. Notice of Award, Notice to Proceed and Contract.

b. Project Owner's Certificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System (CPES) Final Rating,
which must be at least Satisfactory. The said Certificate of Acceptance shall contain the following: 1) Name of project owner that issued the certificate,
2) Name of Contractor/ Constructor, 3) Name of Contract, and 4) Contract Duration.

¢. Recapitulation or Final Bill of Quantities.

Name of Firm Name of Bidder/Authorized Representative Date
{Signatory's Legal Capacity)

Revised: September 2021

IMPROVEMENT OF BREAKWATER NO. 2, SLAB ADJACENT TO RORC RAMP, FENDER AND MOORING SYSTEM,
PORT POLICE BUILDING, GUARD QUTPUST, CARPORT, FENCE AND GATE
BASEPORT, LEGAZP| CITY
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STATEMENT OF THE BIDDER’S EXPERIENCE ON MAJOR CATEGORIES OF WORK OF THE SLCC INCLUDING OTHER COMPLETED CONTRACTS
SIMILAR TO THE CONTRACT TO BE BID

SLCGC similar to

Other completed contracts similar to the

Major Categories of Work Unit of Quantity | the contract to contract to be bid Unit of Quantity
Measure be bid Measure
1] 1] 1) 2] 2] 2] 2]
Name of the Name ofthe | Name ofthe | Name of the
contract contract contract contract

1. Rockworks (50-2,000 kg/pc) cu.m 1,561 -
2. Filling Materials cu.m 470 -
3. Reinforced Concrete Works cu.m 210.
4. Portland Cement Concrete Pavement sq.m 1,331,
5. One Storey Building

sq.m 56 ,

NOTE:

1] As stated in the Bid Data Sheet.

2] As appearing in the Recapitulation and/ or Final Bill of Quantities.

This statement shall be supported by:

a. Notice of Award, Notice to Proceed and Contract,

b. Project Owner's Certificate of Final Acceptance issued by the owner and/ or Constructors Perfomance Evaluation System (CPES) Final Rating, of at least satisfactory.
The said Certificate of Acceptance shall contain the following: 1) Name of project owner that issued the certificate, 2) Name of Contractor/Constructor, 3) Name of Contract,

and 4) Contract Duration.
¢. Recapitulation and/ or Final Bill of Quantities.

Name of Firm

Revised: September 2021

Name of Bidder/Authorized Representative
Signatory’s Legal Capacity

Date

IMPROVEMENT OF BREAKWATER NO. 2, SLAB ADJACENT TC ROROQ RAMP, FENDER AND MOORING SYSTEM,
PORT POLICE BUILDING, GUARD QUTPOST, CARPORT, FENCE AND GATE

BASEPORT, LEGAZP| CITY
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FINANCIAL DATA

A The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “RECEIVED” by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

N

. Current Assets

W

. Total Liabilities

E-N

. Current Liabilities

o

. Net worth (1-3)

22

. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

IMPROVEMENT OF BREAKWATER NO, 2, SLAB ADJACENT TO RORO RAMP, FENDER AND MOCRING SYSTEM,
PORT POLICE BUILDING, GUARD OUTPOST, CARPORT, FENCE AND GATE
BASEPCRT, LEGAZPI CITY
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STATEMENT OF THE BIDDER'S KEY PERSONNEL PLEDGED FOR THE CONTRACT TO BE BID
I hereby declare that the following key personnel are qualified and available for the duration of the contract to be bid:
Similar Total
Position of Key Name No. of Experience in the | Experience in the Attachment(s) Annex(es)
Personnel Key Position (Years) Position {Years)
1] Personnel 2]
PRC License (CE Preferred)
Project Manager Complete Qualification and Experience Data Annex “_"
Certificate of Commitment
Project Engineer PRC License (CE Preferred) Annex *_"
Complete Qualification and Experience Data
Cerlificate of Commitment
Materials Engineer | PRC License (CE Preferred) Annex *_"
Submit Valid and Renewed DPWH Certificate of Accreditation
Submit Accreditation Identification Card as Materials Engineer
Complete Qualification and Experience Data
Certificate of Commitment
Construction Safety Certificate of Safety and Health Construction Refated Course issued Annex *_"
and Health Officer by DOLE Accredited Trainings
Complete Qualification and Experience Data
Certificate of Commitment
Foreman Complete Qualification and Experience Data Annex “_"
Certificate of Commitment
Other Position(s) Complete Qualification and Experience Data Annex *_"
Certificate of Commitment

NOTE: 1] As stated in the Bid Data Sheet
2] The number of years of experience of the key personnel shall be as indicated in the qualification and experience data or curriculum vitae.
Minimum qualification requirements: The key personnel must have a work experience that is similar in nature and complexity to the contract to be bid.

Project Manager - Five (5) years Materials Engineer - One (1) year
Project Engineer - Three (3) years Materialg Engineer | — for projects costing up to 100M
Foreman - Five (5) years Materials Engineer |l - for projects costing more than 100M

Construction Safety and Health Officer - One (1) year

Name of Fim Name of Bidder/Authorized Representative Date
(Signatory's Legal Capacity)
Revised: September 2021

IMPROVEMENT OF BREAKWATER NQ. 2, SLAB ADJACENT TO RORQO RAMP, FENDER AND MOORING SYSTEM
PORT POLICE BUILDING, GUARD QUTPOST, CARPORT, FENCE AND GATE
BASEPORT, LEGAZPI CITY
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(Pledged Equipment)
STATEMENT OF THE BIDDER’S EQUIPMENT PLEDGED FOR THE CONTRACT TO BE BID

I hereby declare that the following equipment are in good operating condition and availabte for the duration of the contract to be bid:
DESCRIPTION No. of | Capacity/ Owned, Leased, .| Proof of Ownership/ OTHER INFORMATION
(Type, Model, Unit(s) Output and/or under Leased/ Under {As Applicable)

Make) purchased Purchase Agreement

‘ agreement {Mark as Annex

1] 2] ‘A Z"
3]
Manufacturer Engine Chassis No./ Location | Status
Serial No. Name of Vessel

NOTE:

1] The unit of capacity of the pledged equipment shall be as indicated in the Proof of Ownership, i.e. GW (for crane barge), DWT (for deck barge and hopper barge),
Ton {for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m. (for dump truck), hp {for tugboat, road grader, bulldozer and concrete vibrator),
cfm (for compressor), gal {for water truck with pump), amp (for welding machine), bagger (for concrete mixer). If the capacity of the pledged equipment is not indicated

in the Proof of Ownership/Leased Contract/Purchased Agreement, submit other proof of capacity such as specifications, brochures or other verifiable printouts indicating
the model name, mode! number and cther details of the equipment.

2] Indicate if the pledged equipment are owned, leased or under purchase agreement.
3] If the pledged equipment is owned, it should be in the name of the bidder. Submit proof of ownership, i.e. deed of sale, sales invoice, official receipt; For owned Water Truck, Dump Truck
and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt; For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate.

If the pledged equipment is leased/under purchased agreement, submit the following:

For equipment under lease agreement:

a. certification of availability of equipment from the equipment lessor for the duration of the project
b.  duly Notarized copy of lease contract

c. For Water Truck, Dump Truck, Cargo Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt
For equipment under purchase agreement:

a.  certification of availability of equipment from the equipment vendor
b.  duly Notarized copy of purchase agreement

d. For Water Truck, Dump Truck, Carge Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt or copy of conduction sticker, whichever is applicable.

I the pledged barge/tugboat is leased/under purchase agreement, submit certification of availability of bargeftugboat from the equipment lessorivendor for the duration of the project, and
duly Notarized copy of leased contract/purchased agreement together with a copy of the Marina Certificate of Ownership and valid Cargo Ship Safety Certificate.

The Minimum Major Equipment Requirements are listed in Section 8, Annex 3.

Name of Firm Name of Bidder/Authecrized Representative Date

(Signatory’s Legal Capacity)
Revised: August 2024

IMPROVEMENT OF BREAKWATER NO. 2, SLAB ADJACENT TC RCRO RAMP, FENDER AND MOCRING SYSTEM,
PORT POLICE BUILDING, GUARD QUTPOST, CARPORT, FENCE AND GATE
BASEPORT, LEGAZPI CITY
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(Omnibus - Sole)

Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid|

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

I

AFFIDAVIT

, of legal age, [Civil Status], [Nationality], and residing at s

after having been duly sworn in accordance with law, do hereby depose and state that:

1.

IMPROVEMENT OF BREAKWATER NO. 2, SLAB ADJACENT TG RORO RAMP, FENDER AND MOQRING SYSTEM,PORT POLICE BUILDING, GUARD QUTPOST, CARPORT, FENCE
AND GATE
BASEPORT, LEGAZPI CITY

I am the sole proprietor or authorized representative of with office address
at :

As the owner and sole proprietor, or authorized representative of , I have full
power and authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for IMPROVEMENT OF BREAKWATER
NO. 2, SLAB ADJACENT TO RORO RAMP, FENDER AND MOORING SYSTEM,
PORT POLICE BUILDING, GUARD OUTPOST, CARPORT, FENCE AND GATE,
BASEPORT, LEGAZPI CITY of the Philippine Ports Authority, as shown in the attached duly
notarized Special Power of Attorney;

[Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or_controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

The owner or sole proprietor is not related to the Head of the Procuring Entity, Procuring Agent if

engaged, members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
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d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In_case_advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in_the contract shall be sufficient grounds to_ constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfalthfulness or

abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation_involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREQF, I have hereunto set my hand this __ day of __ ,20__at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

IMPROVEMENT OF BREAKWATER NO. 2, SLAB ADJACENT TO RORO RAMP. FENDER AND MOOQRING SYSTEM,
PORT POLICE BUILDING, GUARD OUTPOST, CARPORT, FENCE AND GATE
BASEPORT, LEGAZPI CITY
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Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

I,

AFFIDAVIT

, of legal age, [Civil Status], [Nationality], and residing at ,

after having been duly sworn in accordance with law, do hereby depose and state that:

L

I am the duly authorized and designated representative of with office address
at :

I am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for IMPROVEMENT OF
BREAKWATER NO. 2, SLAB ADJACENT TO RORO RAMP, FENDER AND MOORING
SYSTEM, PORT POLICE BUILDING, GUARD OUTPOST, CARPORT, FENCE AND
GATE, BASEPORT, LEGAZPI CITY of the Philippine Ports Authority, as shown in the
attached [state title of attached document showing proof of authorization (e.g., duly notarized
Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is
applicable;)]:

[Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling _interest with another blacklisted person or_enti
defined and provided for in the Uniform Guidelines on Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

None of the officers and members of [Name of Bidder] is related to the Head of the Procuring
Entity, Procuring Agent if engaged, members of the Bids and Awards Committee (BAC), the
Technical Working Group, and the BAC Secretariat, the head of the Project Management Office
or the end-user unit, and the project consultants by consanguinity or affinity up to the third civil
degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the

IMPROVEMENT OF BREAKWATER NO. 2, SLAB ADJACENT TO RORD RAMP, FENDER AND MOORING SYSTEM,
PORT POLICE BUILDING, GUARD OUTPOST, CARPORT, FENCE AND GATE
BASEPCORT, LEGAZPI CITY
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Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the f[Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or_ deliver any of the

obligations_and undertakings in the contract shall be sufficient grounds to constitute
criminal liabili stafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREQOF, I have hereunto set my hand this __dayof ___, 20 at R
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

IMPROVEMENT OF BREAKWATER NO. 2, SLAB ADJACENT TO RORQ RAMP, FENDER AND MOORING SYSTEM,
PORT POLICE BUILDING, GUARD QUTPOST, CARPORT, FENCE AND GATE
BASEPORT, LEGAZPI CITY
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Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bidf

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

1, , of legal age, [Civil Status], [Nationality], and residing at R
after having been duly sworn in accordance with law, do hereby depose and state that:

1. I am the duly authorized and designated representative of with office address
at ;

2. I am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for IMPROVEMENT OF
BREAKWATER NO. 2, SLAB ADJACENT TO RORO RAMP, FENDER AND MOORING
SYSTEM, PORT POLICE BUILDING, GUARD OUTPOST, CARPORT, FENCE AND
GATE, BASEPORT, LEGAZPI CITY, as shown in the attached [state title of attached
document showing proof of authorization (e.g., duly notarized Secretary’s Certificate,
Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as

defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the
Head of the Procuring Entity, Procuring Agent of engaged, members of the Bids and Awards
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the
Project Management Office or the end-user unit, and the project consultants by consanguinity or
affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

C. Makmg an cstlmate of the facilities avallable and needed for the contract to be b1d= lf any; and

() 0
ERNO. 2, SLAB ADJAC TTO RORO AMP FENDE R AND OORING SYSTEM,
PORT POLICE BUILDING, GUARD CUTPQST, CARPORT, FENCE AND GATE
BASEPCRT, LEGAZPI CITY

ntal/B .
WAPHOVEMENT OF 81 EAKRS
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9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or deliver any of the
obligations_and undertakings in_the contract shall be sufficient grounds to constitute
criminal liability for Swindlin stafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain_goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __ dayof _ ,20__ at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

IMPROVEMENT OF BREAKWATER NO. 2, SLAB ADJACENT TO RORO RAMP, FENDER AND MOORING SYSTEM,
PORT POLICE BUILDING, GUARD OUTPOST, CARPORT, FENCE AND GATE
BASEPORT, LEGAZPt CITY
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Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.8.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration.

2. I/We accept that: (a) I/'we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by
the procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184;
without prejudice to other legal action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail
of said right; and '

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and l/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [fmonth] [yvear] at
[place of execution].

Name of Bidder/ Authorized Representative
(Signatory's Legal Capacity)
AFFIANT
[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

IMPROVEMENT OF BREAKWATER NO. 2, SLAB ADJACENT TO RORO RAMP, FENDER AND MOCRING SYSTEM,
PORT POLICE BUILDING, GUARD OUTPOST, CARPORT, FENCE AND GATE
BASEPORT, LEGAZPI CITY
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CONSTRUCTION METHODOLOGY

Name of Project

Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. IMPROVEMENT OF BREAKWATER NO. 2

Demolition and Disposal of existing damaged structures

Excavation prior to construction of pavement, and drainage canal

Supply and install 50-100 kgs core rocks

Supply and install 2,000 kgs armour rocks

Supply and install geotextile filter fabric

Supply, spread and compact selected fill

Supply, spread and compact aggregate base course 200mm thk.

Supply and install steel reinforcements for deflector wall, sideslope, concrete toe,

beam, rc curb and drainage canal

9. Supply and place 3,500 psi concrete for deflector wall, sideslope, concrete toe,
beam, rc curb, and drainage canal

10. Construction of PCCP 300mm thk.

11. Concrete cutting, curing and protection

@NOOhA LN =

B. SLAB ADJACENT TO RORO RAMP
1. Demolition and disposal of damaged structures

2. Supply and install steel reinforcements for pile cap, rc beam and slab
3. Supply and place 3,500 psi concrete for pile cap, rc beam and slab

C. IMPROVEMENT OF PORT POLICE BUILDING, CARPORT, AND GUARD OUTPOST

1. Demolish and disposal of existing RC beam, and peortion of column
2. Excavation for foundation prior to construction of additional column/footing
3. Supply and install steel reinforcements for footing, column, ftb, beam and slab
on fill

4. Supply and place 3,500 psi concrete for footing, column, ftb, beam and slab on
fill

Supply, install and plaster smooth finish CHB wall with steel reinforcements
Supply, spread and compact filling materials

o o

IMPRCVEMENT OF BREAKWATER NQ. 2, SLAB ADJAGENT TO RORO RAMP, FENDER AND MOORING SYSTEM,PORT POLICE BUILDING, GUARD QUTPOST,
CARPORT, FENCE AND GATE
BASEPORT, LEGAZPI CITY
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7. Replacement of tiles and installation of kitchen countertop, and wall cladding
8. Supply and installation of awning type window including accessories
9. Supply and installation of various types of door including accessories
10. Supply and installation of metal sliding storm shutter (paint finish)
11. Replacement of ceiling (gypsum board suspension system)
12. Replacement of steel truss
13. Replacement of pre-painted metal tile roofing including accessories
14. Replacement of lighting fixtures and electrical wirings
15. Replacement of plumbing fixtures and connections
16. Supply and installation of millwork cabinet (paint finish)
17. Painting of ceiling, interior and exterior wall
18. Supply and installation of PPA signage and logo
19. Provision of new septic tank and catch basin

D. PROVISION OF GUARD OUTPOST AT BREAKWATER NO. 2

1. Demolition and disposal of damaged structures
2. Excavation for RC column/ffooting foundation
3. Supply and install steel reinforcements for structural members
4. Supply and place 3,500psi concrete for structural members
5. Supply, install and plastered finish CHB Wall
6. Construction of ceiling

7. Supply and installation of doors and windows

8. Supply and installation of solar lighting

9. Painting of guard outpost

10. Application of cementitious waterproofing cement at roof slab

E. FENDER SYSTEM
1. Supply and delivery to site of bolts and accessories for RDF
2. Replacement of bolts and accessories
F. MOORING SYSTEM
1. Repainting of Mooring Bollard
G. PERIMETER FENCE AT BREAKWATER NO. 2, PPD BUILDING, AND WHARF
1. Excavation prior to construction of foundation

2. Supply and install steel reinforcements for footing, column, wall footing, ftb and
beam

IMPROVEMENT OF BREAKWATER NO. 2, SLAB ADJACENT TQ ROROQ RAMP, FENDER AND MOORING SYSTEM,
PORT POLICE BUILDING, GUARD OUTPOST, CARPORT, FENCE AND GATE
BASEPORT, LEGAZPI CITY
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Supply and place 3,500 psi concrete for footing, column, wall footing, fib, and
beam
Supply, install and plastered smooth finish CHB Wall
Supply and install 4-strand combat wire for perimeter fence
Painting of Perimeter Fence

ooe

H. STEEL GATE AT BREAKWATER NO. 2 AND PPD BUILDING

1. Supply and installation of steel gate
2. Painting of steel gate

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be camied out in accordance with the highest standard of
workmanship.

The construction method shall be consistent with the Bar Chart / $-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Name of Bidder/Authorized Representative
{Signatory’s Legal Capacity)

Revised: September 2021

IMPROGVEMENT OF BREAKWATER NO. 2, SLAB ALWJACENT TO RORQ RAMP, FENDER AND MOORING SYSTEM,
PORT POLICE BUILDING, GUARD OUTPOST, CARPORT, FENCE AND GATE
BASEPORT, LEGAZPI CITY
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MANPOWER SCHEDULE

Name of Project

Project Description

Location

CONTRACT DURATION {( Calendar Days)
MANPOWER
(Minimum)

M O N TH L Y

Project Manager

Project Engineer

Materials Engineer |

Construction Safety and Health
Officer

Foreman

- Carpenter

- Steelman

- Mason

- Electrician

- Rigger

- Others

Name of Bidder/Authorized Representative
{(Signatory’s Legal Capacity)

Revised: September 2021

IMPROVEMENT OF BREAKWATER NO.2, SLAB ADJACENT TG RORO RAMP, FENDER AND MOORING SYSTEM, PORT
POLICE BUILDING, GUARD OUTPOST, CARPCRT, FENCE, AND GATE
BASEPORT, LEGAZPI CITY
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Project Description

Location

EQUIPMENT UTILIZATION SCHEDULE
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EQUIPMENT
(Minimum)

No. of
Units

CONTRACT DURATION ( Calendar Days)

M O N TH L Y

1 2 3

4

H

"

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Revised: September 2021

IMPROVEMENT OF BREAKWATER NO.2, SLAB ADJACENT TO RORO RAMP, FENDER AND MOGRING SYSTEM, PORT
FOLICE BUILDING, GUARD OUTPOST, CARPORT, FENCE, AND GATE

BASEPORT, LEGAZPI CITY
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

Project Description
Location
Project Duration Payment Schedule Cash flow
(days or months} {Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curve.

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative
{Signatory’s Legal Capacity)

Revised: September 2021

IMPROVEMENT OF BREAKWATER NO. 2. SLAB ADJACENT TO RORCQ RAMP, FENDER AND MOORING SYSTEM,
PORT POLICE BUILDING, GUARD QUTPOST, CARPORT, FENCE AND GATE
BASEPORT, LEGAZPI CITY
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Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)

[not required to be submitted with the Bid, but it shall be submitted within ten {10) days after receiving
the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bonlfamo Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor]
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contracf] (hereinafter called “the Works™) and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz..

a. Phtllpplne Bidding Documents (PBDs),
i.  Drawings/Plans;
ii. Specifications;
ii.  Bill of Quantities;
iv. General and Special Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any;

b. Winning bidder’s bid, including the Eligibility requirements, Technical and Financial
Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
request for clarifications on the bid), including corrections to the bid, if any, resulting from
the Procuring Entity's bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder's conforme thereto; and

iIMPROYEMENT OF BREAKWATER NQ. 2, SLAB ADJACENT TO RORO RAMP, FENDER AND MDORING SYSTEM,
PORT POLICE BUILDING, GUARD OUTPOST, CARPORT. FENCE AND GATE
BASEPORT, LEGAZPI CITY
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e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBDs. Winning bidder aqrees that additional
contract documents or information prescribed by the GPPB_that are
subsequently required for submission after the contract execution, such as
the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise

form part of the Contract.

3. [n consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the object
of the contract] in accordance with histherfits Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in accordance
with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory’s Legal Capacity)

for: for:

Philippine Ports Authority Contractor

Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice]

IMPROVEMENT OF BREAKWATER NO. 2, SLAB ADJACENT TO RORO RAMP, FENDER AND MOORING SYSTEM,
PORT POLICE BUILDING, GUARD QUTPOST, CARPORT, FENCE AND GATE
BASEPORT, LEGAZPI CITY



