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PROJECT DURATION

Proposed Dredging of lloilo Clustered Project 11
Ports of San Jose de Buenavista, Antique and
Culasi, Roxas City

Province of Antique and Capiz, Panay Island

1) Dredging along berths and maneuvering areas of the
Ports to a designed depth below Mean Lower Low
Water (MLLW) as follows:

6.00 m. for San Jose de Buenavista Port

6.50 m for Culasi Port

2) Total Volume to be Dredged : 155,000 cu.m.
(60,000 cu.m. and 95,000 cu.m., respectively) of
soft to highly dense (compacted) clayish sand/mud,
silt, sand, pebbles and possible hard materials.

3) Disposal of dredged soil materials 16.00 kms
away from the project site

P 80,182,389.77

P 82,186,949.51

-

P 495.58 per cubic meter
(Dredging Works Only, excluding General Expenses
and Re-Imbursable Items)

229 calendar days
(inclusive of Sundays / Holidays and unworkable
condition)




