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PROJECT FEATURE

PROJECT TITLE

LOCATION

MAIOR SCOPE OF WORK

APPROVED BUDGET FOR THE CONTRACT

TOTAL PROJECT COST

PRGJECT {DREDGING} UNIT COST

PROJECT DURATION

Proposed Dradging of Pulupandan and
Himamayian Ports

Negros Occidental

1) Dredging along berths, approaches and maneuvering
areas of the Ports to a designed depth below Mean
Lower Low Water (MLLW) as follows:

6.0, 9.0 and 12.0 mater @ Pulupandan Port

5.0 meter @ Himamaylan Port

2} Total Yolume to be Dredged : 543,000 cu.m.
(425,000 cu.m. and 118,000 cu,m, for Pulupandan and

Himamaylan Ports, respectively of loose to medium
dense clayish soil, mud, silt and sand with
possible compacted/hard materiats

3) Disposal of dredged soil materials 15.00 kms
away from the project site

P 255,077,828.21

P 261,454,773.92

P 453.88 per cubic meter
{Dredging Works Only, excluding General Expenses
and Re-Imhursable Items)

681 calendar days
[inclusive of Sundays / Holidays and unworkable
condition)

/%



