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PROJECT TITLE :  Proposed Dredging of lloilo Clustered Project:
lloilo River, International Container Port
Complex (ICPC), Fort San Pedro, Dumangas and Jordan
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LOCATION Province of ligilo and Guimaras

MAIOR SCOPE OF WORK .

[

1) Dredging along berths, approaches and maneuvering
areas of the Ports to a designed depth below Mean
lower Low Water (MLLW) as follows:

5.00m. @ lloilo River

12.50m, 10.50m and 5.00m. for ICPC

7.00 m for fort San Pedro

6.00 m for Dumangas Port

6.00m and 4.50m for Jordan Port

2) Total Volume to be Dredged : 531,500 cu.m.
(353,100¢u.m., 24,400 cu.m., 18,700 cu.m., 127,900 cu.m.
and 7,400 cu.m. at lloilo River, ICPC, Fort San Pedro,
Ports of Dumangas and Jordan, respectively) of soft to
highly dense {compacted} clayish sand/mud, silt, sand,
pebbles and possible hard materials)

3) Disposal of dredged soil materials 15.00 kms

away from the project site

APPROVED BUDGET FOR THE CONTRACT P 250,037,158.17

TOTAL PROJECT COST : P 256,288,087.12

PROJECT (DREDGING) UNIT COS'I' : P 454.55 per cubic meter
(Dredging Works Only, excluding General Expenses
and Re-Imbursable items)

673 calendar days

(inclusive of Sundays / Holidays and unworkable
- condition)
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