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(Moceing s Fandecens Sysiam)
Marking
All fender units shall be clearly numbered and marked. Each fender shall have the following
markings.
1. Fender type and manufacturer's name or trade mark
2. Production serial number
3. Date of manufacture or its abbreviation
4. Main dimensions
5. Project identification as follows:
Name of Port/Project :
Year supplied
Packaging

The fenders shall be packaged on wooden crate or wrapped individually with Polypropylene
sheets except when shipped containerized. The bolts and fittings should be placed in crates
and suitably treated for protection when transported by sea and stored in port areas.
EXECUTION
MOORING / FENDERING SYSTEM

All units shall be installed at the locations shown on the drawings and as directed by the Engineer.
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Technical Specifications
{Electrical Works)

ITEM 18 : ELECTRICAL WORKS

SCOPE OF WORK
The work to be done shall consist of fabricating, trenching, furnishing, delivering and instafling
electrical materials/fixtures completed in accordance with all the details of the electrical works as

shown on the drawings including matenals, labor, tools and equipment and all incidental works
as found necessary.

Refer to electrical plans/drawings for location and extent of work invoived.
GENERAL REQUIREMENTS

a) All works shall be done in accordance with the requirements of the publications and
agencies having jurisdiction, as weit as the requirements of the approved standards.

1. National Fire Protection Association - {NFPA)

2. National Electrical Manufacturer Association - (NEMA)

3. Underwriter Laboratories, Inc. - (UL)

4. Philippine Electrical Code . (PEC)
Philippine National Standard - {(PNS)

5. Federation Specification:

Circuit Breaker, Molded Case, Branch
Circuit and Service

6. American National Standard Institute - {ANSI)
7. American Society for Testing and Materials - (ASTM)
8. llluminating Engineering Society - (IES)

9. Light Emitting Diode - (LED)

b) The electrical power will be connected to the existing electric cooperative supply. The
supply voltages shall be 220 volt, single phase (1@), and €0 hertz.

c) The Contractor shall employ a licensed Registered Electrical Engineer or Master
electrician to perform or to supervise and to conduct the continuous inspection of all
electrical work.

d) The Contractor shall first obtain approval from the Authority before procurement,
fabrication or delivery of electrical materials to the site. Partial submittals will not be
acceptable and will be retumed without review. Submittals shall include the
Manufacturers Name, Trade Name, Place of Manufacture, Catalog Model or Number,
Nameplate Data, Size, Layout Dimensions, Capacity, Project Specification and
Paragraph Reference, Technical Society Publication References and other information
necessary to establish contract comptiance of each item to be furnished.

e) All excavations fill and backfill and concrete works involved herein, shall be carried to the
required elevations and shall conform to the provisions of specification under Earthwork
and Concrete Construction of this tender document.

Upgrading of General Camo Beith
Poit of Davao, Sasa, Davao Clty
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{Electrical Works)

f) The materials and equipment to be fumished shall be standard products of reputable
manufacturer engaged in the reproduction of such materials and equipment.

g) All permits and electrical fees required for this work shall be obtained at the expense of
the Contractor. The Contractor shall furnish the Engineer-in-Charge, the final Certificates
of Inspections and approval from the proper govemment authorities after the completion
of work. The Contractor shall prepare all as- built plans and all other paper works as
required by the enforcing authorities.

h) The Contractor shall fumish and install electrical materials as shown in the drawings. A
licensed Electrical Engineer or Master Electrician is required to implement the installation
of the electrical system. A licensed electrical contractor shall oversee/conduct the
installation of the main circuit breaker.

i) Electrical installation shall conform to the requirements of Philippine Electrical Code
(PEC) and the other approved standards.

i) The contractor shall install all electrical works with -the supervision of the qualified
Registered Electrical Engineer (REE) or Master Electrician. All electrical installation
applications regardiess of capacity and voitage whether new, addition or revision shafl be
accompanied by electrical plans signed and sealed by a duly licensed Professional
Electrical Engineer (PEE).

MATERIAL REQUIREMENTS

All materials shall be brand new and shall be of the approved type meeting all the requirements
of the Philippine Electrical Code and bearing the Philippine Standard Agency (PSA) mark.

PRODUCTS

WIRES AND CABLES

The conductor material to be fumished and installed shall be copper wire Heat-Resistant
Thermoplastic (THHN/THWN-2). All conductors shall be rated 600 volts insulation and shall be
standard for all sizes.

CONDUIT AND FITTINGS

Underground PVC conduit shall be polyvinyl chloride with concrete covered. it shall be
manufactured to schedule 40 outside diameter. All fittings and bends shall be solvent bonded
using manufacturers recommended product.

500 WATT LED FLOODLIGHT FIXTURE or (equivalent)

Specifications:

LED chips : Samsung

Lumen Output : 60,000 Im

Color : daylight

Design life : 50,000 hrs

Features : with 10 kv surge protection

: High quality

. Industrial grade

: High luminance

: Low power consumption
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{Edectrical Works)

PANEL BOARD

Panel board shall conform to the schedule of panel board as shown on the approved plans with
respect to supply characteristics, rating of main lugs or main circuit breaker, number and ratings
and capacities of branch circuit breakers.

Panel board shall consist of a factory completed dead front assembly mounted in an enclosing
NEMA 3R cabinet consisting of code gauge galvanized sheet steel box with trim and door.

Main and branch circuit breakers for panel board shall have the rating, capacity and number of
poles as shown on the approved plans. Breakers shall be thermal magnetic type solid state-type
with interrupting capacity of 10,000 amperes symmetrical minimum. Breaker terminal shall be
UL listed as suitable for type of conductor provided. Breaker shall be the bolt-in type (that is,
bolted to the current carrying bus). Piug-in circuit breakers are not acceptable

DUCT BANK

The contractor shall construct underground duct bank of individual conduit encased in concrete
as shown in the approved plan.

HANDHOLE

The handhole shall be of the type noted on the drawings and shall be constructed in accordance
with the applicable details as shown in the approved plan.

FLOODLIGHT STEEL POLE (30.0 meter height)

The floodlight steel pole shall be transported by the contractor to the erection sites at his owned
expense and liable to handle with care to avoid bending or damage to the hot dip galvanizing.
Materials that have been damaged shall be repaired by and at the expense of the contractor.
LIGHTNING PROTECTION WITH ACCESSORIES

Lightning Protection: for floodlight steel pole shall be grounded as shown in the approved plan.
it's consist of air terminal, down conductors, ground connection, and grounding electrodes as
shown in the plan.

EXECUTION

INSTALLATION

30 meter high floodlight steel pole shall be installed as shown on the approved plans.

Pole Setting: Depth as shown on the approved plans.

Construction of reinforced concrete floodlight steel post foundation shall be in accordance with
the shape and dimensions as shown on the approved plans.

Excavations / backfilling required before /after installation of floodlight steel pole with the trench
shail conform to the provisions of Earthwork and Concrete construction.

Concrete Pedestal Post shall be reinforced concrete with appropriate weatherproof fittings as
constructed as shown in the approved plan. Reinforced concrete materials shall conform to the
requirements of concrete. Concrete shall be of 21 Mpa (3000 psi) compressive strength.
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{Electrical Works)

Metering: the local utility company of Davao, Sasa Davao City is responsible for the supply and

installation of metering equipment, and its accessories, but it is part of the contractor
responsibility and expense to coordinate with them on this regard.

WORKMANSHIP

The work throughout shall be executed in the best and most thorough manner under the
direction of and at the satisfaction cf the Registered Electrical Engineer or Master Electrician,
who will interpret the intent meaning of the drawings and specification and shall have the power
to reject any work and materials which in his judgment, are not in full accordance therewith.

TESTING OPERATIONS

When the electrical installation is completed, the Contractor shall test the installed electrical
materials and equipment in the presence of Registered Electrical Engineer or Master Electrician.
The system shall be free from any defects, shorts or grounds. The Contractor at no extra cost
shall furnish all necessary instruments and personnel required for the testing.

GUARANTEE

Upon completion and before final acceptance of the work, the Contractor shall fumish the
Engineer a written guarantee stating that all works executed are free from defects on materials
and workmanship. The guarantee shall be for a period of one year from the date of the final
acceptance. Any work that becomes defective during the said period shall be corrected /
replaced by the Contractor at his own expense in a manner satisfactory to the Authoerity.

Upgrading of General Cargo Berth
Puoct of Durveo, Sass, Devao City
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(Project Billboa

ITEM 168 : PROJECT BILLBOARD

SPECIFICATION
The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x
2,400mm) using % inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine

plywood.
Project billboards shall not contain Name(s) and/or picture(s) of any personages.
See attached drawings for further details of the standard billboard.
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Technical Specifications
(Safety Signages and Barricades)

ITEM 17 : SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the fumishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.

SPECIFICATION

The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x
800mm}) shall be provided.

The materials to be used for signages and barricades are % inch (12mm) marine plywood or
tarpaulin poster on 2” x 2° (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

CONSTRUCTION
AREA & .

i B B —n\

T's 7 GOOD LUMBER ~———wr] | \

1200
FRONT SIDE FRONT 1>

FRAMING FOR 0.80m x 1.20m SIGNAGES FRAMING FOR 0.80m x 0.80m SIGNAGES AND BARRICADES

STANDARD PLAN FOR SIGNAGES AND BARRICADES
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SECTION VI
PROJECT DRAWINGS

(SEE ISSUED APPROVED PLANS)

LIST OF DRAWINGS:

01 of 29 Vicinity Map, Development Plan, General Notes, List of Drawings

02 of 22 Layout Plan (Existing)

03 of 29 General Pian

04 of 29 Key Piling Plan

050f 29 Sheet Piling Plan, Detail of Wale Splice, Detail of Channel/\Wale

06 of 29 Drainage Layout Pian

07 of 29 Pavement Plan

08 of 29 Section A-A, Section B-B

09 of 29 Section C-C, Section D-D

10 0of 29 Section E-E, Section F-F

110f29 Section G-G, Section H-H

12 of 29 Section I-1, Section J'-J'

13 0of 29 Section J"-J", Section K-K

14 0f 29 Section L-L, Section M-M

15 0f 29 Detail of Retaining Wall-1, Detail of Retaining Wali-2, Detail of Retaining Waii-
3, Detail of Retaining Wali-4

16 of 29 Detail of Pile Block (Bearing Pile), Detail of Mooring Block

17 of 29 Section Detail of Pavement, Detail of Catch Drain Manhole, Detail of Catch
Drain Manhole Cover

18 of 29 Detail of Tie Rod, Detail of Anchor Pile Block, Detail of Anchor Wall, Detail of
Anchor Block

12cf 29 Typical Section of Steel Bearing Piles, Typica!l Section of Steel Sheet Piles

20 of 29 Detail of Pre-Stress Concrete Pile (450 mm X 450 mm)




210f29
22 of 29
23 0of 29
24 of 29
250f28
26 of 29
27 of 29

28 0f 29
29 of 29

PD-2
{Approved Ptans)
Detail Elevation and Section of Pre-Stress Concrete Sheet Pile

Detail Elevation and Section of R.C. Comer Pile

Detail of Hyper Omega Fender (HOM-1000H X 100) and Accessories
Detail of 100 Tons Mooring Bollard (Tee Head)

Detail of Fence

Port Lighting Layout Plan, General Notes, Legend

30-meter High Mast Tower, Detail of Anchor Plate, Detail of Platform, Hinges
Detail, Door Detail, Platform Isometric

Detail of Duct Bank, LED Fiood Light Fixture, Detail of High Mast Foundation
Detail of Concrete Pedestal Post, Riser Diagram, Schedule of Load

Upgrading of Geners Cargo Berth
Port of Davao, Sesa, Devao City
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BILL OF QUANTITIES

UPGRADING OF GENERAL CARGO BERTH

Port of Davao, Sasa, Davao City

project

o S : _ i R UNIT PRICE AMOGUNT
"NO. " 'DESCRIPTION OF WORK : - UNIT QrTy. {Pesos) {Pesos) .
_(1) | 2 - _3). 4) ¢ 1 #)x(5)
BILL NO. 1 GENERAL EXPENSES

1.01 Mobilization, demobilization and cleaning fot 1

1.02 Rental of temporary site office and residence for the Engineer and staff mo. 24

1.03 Maintain temporary site office and residence for the Engineer and staff mo. 24

1.04 Provide Construction Safety and Health Program in the execution of the mo. 24

TOTAL FOR BILL NO. 1

Page 1




BILL OF QUANTITIES

UPGRADING OF GENERAL CARGO BERTH

Port of Davao, Sasa, Davao Clty

- L o . UNIT PRICE AMOUNT
NO. _ DESCRIPTION OF WORK UNIT QTY. (Pesos) (Pesos)
{1) — '- (2} (3) (4) () I— (4) x {5)
BILL NO.2 | UPGRADING OF GENERAL CARGO BERTH
2.01 Remove and turn over to authority existing mooring bollard set 18
2.02 Remove and turn over to authority existing RDF set 21
203 gmollsh and dispose existing RC deck including affected pile caps and sq.m. 3,668
ams
2.04 Chipping of existing RC piles up to elevation mean iower low water (MLLW) no. 357
205 Cutting of existing steel pipe piles up to elevation mean lower low water - no 127
' (MLLW) including turn-over to authority of excess piles ’

Supply and deliver to site steel pipe sheet piles (A252 Grade 2, 1,000mm 2 x
2.06 18mm thk)} including welding of interlock connectors, sand blasting and other mi. 3,349

incidental works.

Application ot polyurethane external coating tor steel pipe sheet piles
2,07 (Polyurethane : 32-10 @ 1,500 microns dry film thickness or equivalent) sam. 2,843
2.08 Handle, pitch and drive steel pipe sheet piles (1,000mm x 18mm thk) L.m. 7,350

Cutting of driven steel pipe sheet piles up to cut-off elevation including turn-
2.09 . . no. 245

over to authority of excess piles

Supply, fabricate and install steel channel wale including splice plates, bolts,
210 ) kg 20,317

washers and other accessories
2.1 Extract clogged materials from steel pipe sheet piles cu.m, 1,438

Page 2




BILL OF QUANTITIES

UPGRADING OF GENERAL CARGO BERTH

Port of Davao, Sasa, Davao City

— ~ _ X UNIT PRICE AMOUNT
- NO. - DESCRIPTION OF WORK “UNIT QTY. {Pesos) {Pesos)
_{1) {2) {3) {4 (5) {4) x {5)
212 Supply and place sand filler for steel pipe sheet piles cu.m. 386
2,13 Supply and place 3,500 psi concrete filler for steel pipe sheet piles cu.m. 3,016
2.14 Supply and install reinforcing steel cage for steel pipe sheet piles kg 638,071
215 Supply and place 1000 kg rocks cu.m, 365
2.16 Supply and place 50-100 kg rocks cu.m. 26,923
217 Supply and place 3,590 psi concrete for re’faining wall, anf:hor wall, mooring cum. 1711
block, fender block, pile cap, rc curb, curtain wall and perimeter fence column ’
Supply and install steel reinfocement for retaining wall, anchor wall, mooring
2.18 lélg%k. fender block, pile cap, re curb, curtain wall, perimeter fence column and kg 137,810
2.19 Supply and install geotextile fabric sq.m. 8,755
220 Supply and place sand and gravel fill cu.m. 59,283
2.21 Supply, spread and compact selected fill materials cu.m. 7,466
2.22 Supply, spread and compact aggregate base course cu.m. 1,668
2.23 Supply and place portland cement concrete pavement (PCCP, 300mm thk.) sq.m. 8,340
2.24 Construct CHB wall (150mm thk.) for perimeter fence sq.m. 108
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BILL OF QUANTITIES
UPGRADING OF GENERAL CARGO BERTH
Port of Davao, Sasa, Davao City

"NoO.

_ - DESCRIPTION OF WORK - CUNIT |
2.25 Supply and place plain cement plaster finish for CHB wall and column sq.m.
2.28 Supply, fabricate and install various materials for cyclone wire mesh fence sq.m.
227 Supply and install 32mmg@ x 12.00m tie-rod including accessories set
2.28 Supply and install 60mmg x 16.00m tie-rod including accessories set
2.29 Supply and install 60mm@ x 14.00m tie-rod including accessories set
2.30 Supply and install 80mm@ x 18.00m tie-rod including accessories set
2.31 Supply and deliver to site 0.35m x 0.525m PSC sheet piles l.m.
2.32 Supply and deliver to site RC corner sheet piles

a. RC sheet corner pile no.1 lm,
b. RC sheet corner pile no.2 l.m.
Handle, pitch and drive 0.35m x 0.525m PSC sheet piles and RC comer sheet
2.34 Supply and deliver to site 0.45m x 0.45m PSC anchor piles lm.
235 Handle, pitch and drive 0.45m x 0.45m PSC anchor piles Lm.
2 38 Chipping and cutting of driven concrete piles up to cut-off elevation including I
’ disposal of debris m.
2.37 Supply and install 910mm@ RCP for drainage Lm.

Qﬂ; . |
@)

UNIT PRICE
~{Pesos)
{5

~AMOUNT
{Pesos) .
_ (M) x{5)

266
139
48
9
13
122
1,580

40
40

1,660

6,615

6,615

328

217

Page 4




UPGRADING OF GENERAL CARGO BERTH

BILL OF QUANTITIES

Port of Davao, Sasa, Davao City

; o : UNIT PRICE AMOUNT -
NO. DESCRIPTION OF WORK -UNIT [ QTY. {Pesos) . (Pesos)
(1) _ 2) -~ 3 (4). (5) {4) x (5)
2.38 Construct catch drain manhole including cover no. 15
2.39 Supply and place grave! bedding cu.m. 33
2.40 Supply and place anchor blocks. no. 48
241 Supply and deliver to site rubber dock fender (Hyper Omega Fender, HOM- t 24
’ 1000H x 100) including accessories se
242 Install rubber dock fender including accessories set 24
243 Supply and deliver to site mooring bollard (100T, T-head) including accessories|  set 24
244 Install mooring bollard including accessories set 24
2.45 Supply, place and compact sand bedding cu.m. 72

TOTAL FORBILL NO. 2
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BILL OF QUANTITIES

UPGRADING OF GENERAL CARGO BERTH

Port of Davao, Sasa, Davao Clty

TOTAL FOR BILL NO. 3

: : - UNIT PRICE AMOUNT
- NO. DESCRIPTION OF WORK - UNIT Qry. (Pesos) (Pesos)
(1) | o ) - _3) (4) (5) : {4) x (5)
BILL NC.3 | PORTLIGHTING SYSTEM
Supply, deliver and install electrical works for port lighting system as shown in
3.01 ot 1
the plan
3.02 Construct RC Ductbank lL.m. 36
3.03 Construct RC Handhole no. 2
3.04 Construct High Mast tower foundation no 1
3.05 Construct pedestal post no. 1
Supply and drive 0.45m x 0.45m x 27m PSC piles including chipping and
3.06 . no. 1
cutting
3.07 Remove and turn over to authority existing lamp post set 2
—— . TR T S A
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BILL OF QUANTITIES

UPGRADING OF GENERAL CARGO BERTH

Port of Davao, Sasa, Davao City

' - : UNIT PRICE AMOUNT
NO. DESCRIPTION OF WORK UNIT QTY. {Pesos) ~ (Pesos)
{1 {2) o 3) {4) (5) {4) x {5)
BILLNO.4 | REIMBURSABLE ITEMS
Provide reimbursable items necessary in the implementation of the project as
4.01 determined by the Authority fot 1 1,839,333.85 1,939,333.85
TOTAL FOR BILL NO. 4 1,939,333.85

Fage 7




Item 1.01

tem 1.02

item 1.03

item 1.04

BQ-8
BOQ and Attachments
{Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing alt
matenials, fabor, equipment, tools and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining {(50%) payable after demobilization
and cleaning.

Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental for temporary site office and
residence for the engineer and staff and accepted by the Engineer. The contract unit
price shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary for the provision of temporary site office and residence for the
engineer and staff at least 48.00 m?

Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for fumishing all materials, labor, equipment, tools and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services.

Provide construction safety and Health Program in the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the implementation of the Construction Safety and Heaith
Program, as required and approved by the Department of Labor and Employment
(DOLE).




BQ-9
BOQ and Attachmants
{Annex 1 - Basis of Payments)

BILL NO. 2
UPGRADING OF GENERAL CARGO BERTH

item 2.01 Remove and turn over to authority existing mooring bollard

The quantity to be paid for shali be the actual quantity in set of existing mooring bollard
to be removed and tumed over fo authority in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.02 Remove and tum over to authority existing RDF

The quantity to be paid for shali be the actual quantity in set of existing RDF to be
removed and tumed over to authority in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.03 Demolish and dispose existing RC deck including affected pile caps and beams

The quantity to be paid for shall be the actual area in square meter of RC deck
including affected pile caps and beams, demolished and disposed in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 2.04 Chipping of existing RC piles up to elevation Mean Lower Low Water (MLLW)

The quantity to be paid for shall be the actual number of existing RC piles, chipped off
up to elevation Mean Lower Low Water (MLLW) as directed by the Engineer in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 2.05 Cutting of existing steel pipe piles up to elevation Mean Lower Low Water
(MLLW) efevation

The quantity to be paid for shall be the actual number of existing steel pipe piles, cut
off up to elevation Mean Lower Low Water (MLLW) in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.06 Supply and deliver to site steel pipe sheet piles (A252 Grade 2, 1,000mm & x
18mm thk.) including welding of interlock connectors, sand blasting and other
incidental works

The quantity to be paid for shall be the actual weight in metric tons of steel pipe sheet
piles (A252 Grade 2, 1,000mm @ x 18mm thk) including welding of interlock
connectors, sand blasting and other incidental works, supplied and delivered to site in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all matenals, labor,
equipment, tools and incidentals necessary to complete the work.

Upgrading of Genersl Cango Berth
Port of Daveo, Sasa, Devac City
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BOQ and Attachments
(Annex 1 - Basis of Paymenta)

Htem 2.07 Application of polyurethane external coating for steel pipe sheet piles
{Polyurethane: 32-10 @ 1,500 microns dry film thickness or equivalent)

The quantity to be paid for shall be the actual area in square meter of polyurethane
external coating (Polyurethane: 32-10 @ 1,500 microns dry film thickness or
equivalent), applied on the steel pipe sheet piles in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to compiete the work.

item2.08  Handle, pitch and drive steel pipe sheet piles (1,000mm B x 18mm thk.)

The quantity to be paid for shall be the actual length in linear meter of steel pipe sheet
piles (1,000mm @ x 18mm thk.), handled, pitched and driven in accordance with the

plans and specifications, measured from the tip of piles to cut-off elevation and
accepted by the Engineers. The contract unit price shall be full compensation for
fumishing alt materials, labor, equipment, tools and incidentals necessary 10 complete

the work.
Rom 2.09 Cutling of driven stas! pips shset piles up to cut-off slevation Including tum

over to authority of excess piles

The quantity to be paid for shall be the actual number of driven steel pipe sheet piles,
cut-off up to required elevation including tum over to authority of excess piles in
accordance with the plans and specifications and disposal of debris at the designated
area and accepted by the Engineer. The contract unit price shall be full compensation
for fumishing all materials, labor, equipment, tools and incidentals necessary to

complete the work.

ftem 2.10 Supply, fabricate and install steel channel wale Including splice plates, bolts,
washers and other accessories

The quantity to be paid for shall be the actual weight in kilogram of steel channel wale
including splice plates, bolts, washers and other accessories, supplied, fabricated and
installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compenaahon for fumishing alt maternails,

Y b o
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ftem 2.11 Extract clogged materials from steel pipe sheet piles

The quantity to be paid for shall be the actual volume in cubic meter of clogged
matenals from the steel pipe sheet piles, extracted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary ta complete the wark.

em 2.12 Supply and place sand filler for steel pipe sheet piles

The quantity to be paid for shall be the actual volume in cubic meter of sand filler for
steel pipe sheet piles, supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. Thé &éontract unit price shali bé full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Upgrading of Genersl Cargo Berth
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ftem 2.13 Supply and place 3,500 psi concrete filler for steel pipe sheet piles

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete filler for steel pipe sheet piles, supplied and set-in-place in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 2.14 Supply and install reinforcing steel cage for steel pipe sheet piles

The quantity to be paid for shall be the actual weight in kitogram of reinforcing steel
cage for steel pipe sheet piles, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ltem 2.15 Supply and place 1000 kg. rocks

The quantity to be paid for shall be the actual volume in cubic meter of 1000 kg. rocks,
supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.16 Supply and place 50-100 kg. rocks

The quantity to be paid for shall be the actual volume in cubic meter of 50-100 kg.
rocks, supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

1
tem 2.17 Supply and place 3,500 psi concrete for retaining wall, anchor wall, mooring
bollard, fender block, pile cap, rc curb, curtain wall and perimeter fence column

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for retaining wall, anchor wall, mooring bollard, fender block, pile cap, rc curb,
curtain wall and perimeter fence column, supplied, set-in-place and finished in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furmnishing all maternals, labor,
equipment, tools and incidentals necessary to complete the work.

item 2.18 Supply and Install steel reinforcement for retaining wall, anchor wall, mooring
bollard, fender block, pile cap, rc curb, curtain wall, perimeter fence column and
CHB

The quantity to be paid for shall be the actual weight in kilogram of steel reinforcement
for retaining wall, anchor wall, mooring bollard, fender block, pile cap, rc curb, curtain
wall and perimeter fence column and CHB, supplied and installed in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Upgrading of Genaral Cargo Berth
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tem 2.19 Supply and Install geotextile fabric

The quantity to be paid for shall be the actual area in square meter of geotextile filter
fabric, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work. _

item 2.20 Supply and place sand and gravel fill

The quantity to be paid for shall be the actual volume in cubic meter of sand and
gravel fill, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. Hydrographic/Topographic Surveys before and after
placing of sand and grave! fill shali be made to determine the actual elevations along
the cross sections and the actual quantities for payment. Volume due to seftiement as
established using settlement plates shall also be considered for payment. The contract
unit price shall be full compensation for furnishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.

ttem 2.21 Supply, spread and compact selected fill materials

The quantity to be paid for shall be the actual volume in cubic meter of selected fill
materials to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.22 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ftemn 2.23 Supply and place portland cement concrete pavement (PCCP, 300mm thk.)

The quantity to be paid for shall be the actual area in square meter of portiand cement
concrete pavement (PCCP, 300mm thk.), supplied and set-in-place in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Item 2.24 Construct CHB wall (150mm thk.) for Perimeter fence

The quantity to be paid for shall be the actual area in square meter of CHB wall
(150mm thk.) for Perimeter fence, constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.25 Supply and place plain cement plaster finish for CHB wall and column
The quantity to be paid for shall be the actual area in square meter of plain cement

plaster finish for CHB wall and column, supplied and set-in-place in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price

Upgrading of General Cargo Berth
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shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 2.26 Supply, fabricate and install various materials for cyclone wire mesh fence

The quantity to be paid for shall be the actual area in square meter of various
materials for cyclone wire mesh fence, supplied, fabricated and installed in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Item 2.27 Supply and install 32mm@ x 12.00m tie-rod including accessories

The quantity to be paid for shall be the actual quantity in set of 32mm@ x 12.00m tie-
rod including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.28 Supply and install 60mm@ x 16.00m tie-rod including accessorles

The quantity to be paid for shall be the actual quantity in set of 60mm@ x 16.00m tie-
rod including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be fult
compensation for fumnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.29 Supply and install 60mm©@ x 14.00m tie-rod including accessories

The quantity to be paid for shall be the actual quantity in set of 60mm@ x 14.00m tie-
rod including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all maternials, labor, equipment, tools and incidentals
necessary {o complete the work.

Item 2.30 Supply and install 830mm@ x 18.00m tie-rod including accessories

The quantity to be paid for shall be the actual quantity in set of 80mm@ x 18.00m tie-
rod including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

tem 2.31 Supply and deliver to site 0.35m x 0.525m PSC sheet piles

The quantity to be paid for shali be the actual length in linear meter of 0.35m x 0.525m
PSC sheet piles, suppiied and delivered to site in accordance with the plans and
specifications and accepied by the Engineer. The contract unit price shall be fuil
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary {o complete the work.

Upgrading of Genersl Cargo Berth
Poit of Daveo, Sase, Davec City
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Supply and deliver to site RC comer sheet piles
a) RC sheet corner pile no. 1
b} RC sheet comer plle no. 2

The quantity to be paid for shall be the actual length in linear meter of RC comer sheet
piles of various sizes, supplied and delivered to site in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Handle, pitch and drive 0.35m x 0.525m PSC sheet piles and RC corner sheet
piles )

The quantity to be paid for shall be the actual length in inear meter of 0.35m x 0.525m
PSC sheet piles and RC comer sheet piles to be handled, pitched and driven in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materals, labor,
equipment, tools and incidentals necessary to complete the work.

Supply and deliver to site 0.45m x 0.45m PSC anchor piles

The quantity to be paid for shall be the actual length in linear meter of 0.45m x 0.45m
PSC piles, supplied and delivered fo site in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Handle, pitch and drive 0.45m x 0.45m PSC anchor piles

The quantity to be paid for shall be the actual length in linear meter of 0.45m x 0.45m
PSC piles to be handled, pitched and driven in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, eqguipment, tools and incidentals
necessary to complete the work.

Chipping and cutting of driven concrete piles up to cut off elevation including
disposal of debris

The quantity to be paid for shall be the actual length in linear meter of driven PSC
sheet piles to be chipped/cut off up to required elevation including disposal of debris in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Supply and install 910mm@ RCP for drainage

The quantity to be paid for shall be the actual length in linear meter of 310mm@ RCP
for drainage, supplied and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.




{Annex 1 - Basis of Payments)
#tem 2.38 Construct catch drain manhole including cover

The quantity to be paid for shall be the actual number of catch drain manhole including
cover, constructed in accordance with the plans and specifications and disposal of
debris at the designated area and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all matenals, labor, equipment, tools and
incidentals necessary to complete the work.

item 2.39 Supply and place gravel bedding

The quantity to be paid for shall be the actual volume in cubic meter of gravet bedding,
supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furmnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 2.40 Supply and place anchor blocks

The quantity to be paid for shall be the actual number of anchor blocks, supplied and
set-in-place in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

fem 2.41 Supply and deliver to site rubber dock fender (Hyper Omega Fender, HOM-
1000H x 100) including accessories

The quantity to be paid for shall be the actual quantity in set of rubber dock fender
(Hyper Omega Fender, HOM-1000H x 100) including accessories, supplied and
delivered to site in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be fuli compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

ltem 2.42 Install rubber dock fender including accessories

The quantity to be paid for shall be the actual quantity in set of rubber dock fenders
including accessories, installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.43 Supply and deliver to site mooring bollard {100T, T-head) including accessories

The quantity to be paid for shall be the actual quantity in set of mooring bollard (100T,
T-head) including accessories, supplied and delivered to site in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall
be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 2.44 Instalt mooring bollard Including accessories

The quantity to be paid for shall be the actual quantity in set of mooring bollard (100T,
T-head) including accessories, installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shalt be full
compensation for fumishing all materials, labor, equipment, tocls and incidentals
necessary to complete the work.

Upgrading of General Cargo Berth
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Item 2.45 Supply, place and compact sand bedding

The quantity to be paid for shall be the actual volume in cubic meter of sand bedding,
supplied, set-in-place and compacted in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

BILL NO. 3
PORT LIGHTING SYSTEM

item 3.01 Supply, deliver and install electrical works for port lighting system as shown in
the plan

The quantity to be paid for shall be the actual quantity in lot of electrical works for port
lighting system as shown in the plan to be supplied, delivered and installed in
accordance with the plans and specifications accepted by the Engineer. The contract
unit price shall be full compensation for furnishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.

item 3.02 Construct RC Ductbank

The quantity to be paid for shall be the actual length in linear meter of RC Ductbank,
constructed in accordance with the plans and specifications accepted by the Engineer.
The contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Item 3.03 Construct RC Handhole

The quantity to be paid for shall be the actual number of RC Handhole, constructed in
accordance with the plans and specifications accepted by the Engineer. The contract
unit price shall be full compensation for furnishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.

item 3.04 Construct High Mast tower foundation

The quantity to be paid for shall be the actual number of High Mast tower foundation,
constructed in accordance with the plans and specifications accepted by the Engineer.
The contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 3.05 Construct pedestal post

The quantity to be paid for shall be the actual number of pedestal post, constructed in
accordance with the plans and specifications accepted by the Engineer. The contract
unit price shall be full compensation for fumnishing ali maternals, labor, equipment, tools
and incidentals necessary to complete the work.

item 3.06 Supply and drive 0.45m x 0.45m x 27m PSC piles including chipping and cutting

The quantity to be paid for shall be the actual number of 0.45m x 0.45m x 27m PSC
piles inctuding chipping and cutting, supplied and driven in accordance with the plans
and specifications accepted by the Engineer. The contract unit price shall be full
compensation for fumishing ail materals, labor, equipment, tools and incidentals
necessary to complete the work.

Upgrading of General Cargo Berth
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Remove and turn over to authority existing lamp post

The guantity to be paid for shall be the actual quantity in set of existing lamp post to be
removed and tumed over to authority in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

BILL NO. 4
REIMBURSABLE ITEMS

Provide reimbursable items necessary in the implementation of the project as
determined by the Authority.

The quantity to be paid for shall be the actual quantity of determined items by the
Authority deemed necessary in the implementation of the project, supplied, delivered
and accepted by the Authority. Payment for said items shall be made only upon
complete delivery/acceptance of such. The contract lump sum price shall be full
compensation for providing all determined items. The Contractor's Profit and
Overhead, Contingencies and Misceltaneous (OCM) should not be included in the cost
of said items. The amount of bid should be fixed as indicated in the amount stated in
the Bid Data Sheet [ITB Clause 13.1(a)] and as provided in the Bill of Quantities
(BOQ). Claims for payment shall be supported by Official Receipt(s) (OR) and at least
three (3) canvasses. The amount to be paid for shall be the price indicated in the OR
but should not exceed the contract lump sum price. The determined items shall be the
property of PPA. Operation and maintenance shall be bome by PPA.
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

TEMPORARY FACILITIES OF THE CONTRACTOR

The Contractor shall provide and maintain such temporary offices, stores, workshops, latrines,
housing and messing accommodations as are necessary. The location, dimension and layout of such
buildings and places shall be subject to the approval in writing of the Engineer. By the end of the
contract, the Contractor shall remove all buildings and the area shall be cleared and graded as
required by the Engineer.

SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF
The Contractor shall provide and maintain a temporary site office and residence with an area of at

least 48 square meters for use of the Engineer and staff, including all the necessary electricity, water,
communication services and consumables.

Upgrading af Genersl Cargo Berth
Port of Davao, Saaa, Davao Clty
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MINIMUM EQUIPMENT REQUIREMENTS

units  Crane Barge (319 GW, minimum) with 60T crane, owned 7
units  Crawler Crane (30T, minimum), owned /~

units  Pile Hammer (Diesel, 10,500 kg.m.), owned

unit  Pile Hammer (Diesel, 7,500 kg.m.), owned

units Drop Hammer (2T, minimum), owned/leased -

unit Clamshell, owned _-

units Concrete Mixer (1-bagger, minimum), owned”

units  Concrete Vibrator (3.5 hp, minimum), owned/

unit  Concrete Cutter (5 hp, minimum}, owned -

units  Bar Cutter (electric, 25mm dia min.), owned

units  Bar Bender (electric, 25mm dia min.), owned”

unit  Dump Truck (8 cu.m., minimum), owned~"

unit  Water Truck with pump (1,000 gal., minimum), owned
units  Suction Hose, (100mm, minimum), ownped

unit  Centrifugal Trash Pumps (100mm, 16hp), gwned

unit  Air-Compressor (250 cfm, minimum), owned-

units Jack Hammer, owned

unit  Welding Machine {400 amp., minimum), owned

units Oxy/Acetylene Cutting Outfit, owned

units Tugboat (500hp, minimum), owned/leased .~

unit Road Roller (12.05T, vibratory, minimum), owned/leased
unit  Road Grader (125 hp, minimum), owned/leased

unit  Payloader (1.06cu.m., 93 hp, minimum), owned/leased
unit  Backhoe (0.40 cu.m., 94.30 hp, minimum), edlleased
unit  Concrete Bucket, ownedﬂeased/ _
units  Transit Mixer (5-6 cu.m. cap., minimum), ownedfleased/
units Plate Compactor (§ hp, minimumy), owned

Upgrading of Generat Cargo Berth
Port of Davao, Sasa, Davao City



BQ-20
80Q and Attachments
{Annex 4 — Conetruction Safety & Health Requirements)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no.  Safety Engineer / Officer
1 no.  Nurse/ Health Officer
EQUIPMENT / MATERIALS
Personnel Protective Equipment
61 pcs. Hard Hats
61 pcs. Gloves
4 pcs.  Goggles
2 pcs. Aprons
4 pcs. Safety Belts
61 pcs. Safety Shoes
4 pes. Life Lines
Safety Devices
1 lot Barmicades
1 lot Waming signs
2 units Fire extinguisher
Medical and First Aid System - For twenty-four (24) mos.
NOTE:

The Contractor shall provide the above-cited minimum construction safety and heaith
requirements or as required by the Engineer.

Upgrading of General Cargo Barth
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Bid Form

Date:
ITB No:

To: Philippine Ports Authority
Bonifacio Drive, South Harbor,
Port Area, Manila

We, the undersigned, declare that:

(a) We have examined and have no reservation to the Bidding Documents, including
Addenda, for the Contract Upgrading of General Cargo Berth, Port of Davao, Sasa,
Davao City;

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is:

BILL TOTAL
NO DESCRIPTION AMOUNT
1 General Expenses 2
2 Upgrading of General Cargo Berth
3 Port Lighting System
4 Reimbursable ltems
TOTAL AMOUNT OF BID (including VAT) 2

The discounts offered and the methodology for their application are: insert information],

(c) Our Bid shail be valid for a period of 120 days from the date fixed for the Bid submission
deadline in accordance with the Bidding Documents, and it sha!l remain binding upon us
and may be accepted at any time before the expiration of that period;

{d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of finsert
percentage amount] percent of the Contract Price for the due performance of the Contract;

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries: finsert information];

Upgrading of General Cargo Berth
Port of Davao, Sasa, Daveo City
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Bidding Forms
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(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other
than alternative offers in accordance with the Bidding Documents;

(9) Our fim, its affiliates or subsidiaries, including any subcontractors or suppliers for any
part of the Contract, has not been declared ineligible by the Funding Source;

() We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
Contract is prepared and executed; and

(i} We understand that you are not bound to accept the Lowest Calculated Bid or any other
Bid that you may receive.

() We likewise certify/confirm that the undersigned, is the duly authorized representative of
the bidder, and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract
for the Upgrading of General Cargo Berth, Port of Davao, Sasa, Davao City of the
Philippine Ports Authority.

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the
Bill of Quantities, shall be a ground for the rejection of our bid.

Name;

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:

Upgrading «f General Cargo Berth
Port of Davao, Sasa, Qavao Ciy



STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE

Bidding Forms
{On-going)

% of Contract Duration
Name of the Contractor's Total Contract Value At Accomplishment 5]
Contract or Titte | Owner's | Nature/ Role Award Project Escalated Date of Value of Estimated | Planned | Actual Start | Completed
Of the Project Name Scope (in Completion Value to Award | Outstanding Time of
1] and of percentage) Date Present 5] Works Completion
Address | Work 3] Prices
2] 4]
A) Govemment
Contracts
i. On-going
ii. Awarded but
not yet started
B) Private
Contracts
i. On-going
ii. Awarded but
not yet started
NOTE:
1] As appearing or defined in the contract entered/executed by the parties
2] With special reference to the Scope of Works as described/enumerated in the advertised Invitation To Bid.
3] Indicate whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium
4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso. Specify the "Escalation Factor” used to escalate the

Contract Value from completion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3) of R.A. 9184.
5] State Month and Year.

This Statement shall be supported by:

a) Notice of Award and/or Contract

b) Notice to Proceed

Name of Firm/Applicant

Authorized Signing Official

Date

Upgrading of General Cargo Barth
Pori of Davao, Sass, Davao Ciy
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STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

{SLCC)

Contract Duration
Name of the Owner’s Nature/Scope | Contractor's Total Contract Value At
Contract or Title Name and of Work Role and Award Conmpletion | Escalated Date of Value of Start Completed
Of the Project Address Percentage Value to Award Outstanding
Of Present Works
Participation Prices
NOTE :
1. The prospective bidder must have completed an SLCC that is similar to the contract to be bid, and whose value, adjusted to current prices using
the PSA consumer price indices, must be at least fifty percent (50%) of the ABC {¢ be bid,
2. This Statement shall be supported by:
a. Notice of Award and / or Notice to Proceed.
b. Project Owner’s Certificate of Final acceptance issued by the cwner other than the Contractor or
Constructors Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory.
Name of Firm/Applicant Authorized Signing Official Date
Upgrading of General Cargo Berth

Pod of Davao, Sasa, Davao City



EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

{Experience Record)

Similar Major Operations of Work Unitof | Quantity Unit of Quantity
1] Measure Title of | Title of | Title of | Title of | Measure
the the the the
Project | Project | Project | Project
1. Off-shore pile driving of steel pipe piles [.m. 3,675 .
2. Off-shore pile driving of concrete piles l.m. 4,138
3. Reinforced Concrete Works cu.m. 2,364
4. Rock Works
a) 1000 kg./pc. cu.m. 183 .
b} 50-100 kg./pc cu.m. 13,462
5. Fill Materials cu.m. 33,375
6. Construction of Portland Cement Concrete sq.m. 4,170
Pavement (PCCP)

NOTE: 1] Submit the Certificate of Completion/Certificate of Acceptance by the project owner, Final Recapitulation/Bill of Quantities andfor
Constructor Performance Evaluation System (CPES) ratings, 1%, 2 & Final visit (if applicable). Projects with no Cerlificate of

Completion/Acceptance and Recapitulation/Bill of Quantities shall not be considered.

2] The Owner’s Certificate of Final Acceptance; or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the
Certificate of Completion, must be satisfactory.

Name of Firm/Applicant Authorized Signing Official Date

{Revised Form : September 2012)

Upgrading of General Cargo Berth
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FINANCIAL DATA

A. The prospective bidders audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “RECEIVED” by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2} years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

Upgrading of General Catgo Barth
Port of Daveo, Sasa, Davao City



Bidding Forms
(Pladged Personnal)

LIST OF CONTRACTOR’S PERSONNEL

| hereby declare that the following key personnel enumerated below, with attached resume/bio-data, including valid PRC License, for the various positions
/ functions, are available for the project applied for:

Similar Total
Position of Key Name No. of Key | Experience in the | Experience in the Attachment(s) Annex{es)
Personnel Personnel | Position (Years) Position (Years)
1]
PRC License (CE Preferred)
Project Manager Complete Qualification and Experience Data Annex " _"
Certificate of Commitment
Project Engineer PRC License (CE Preferred) Annex “_*

Complete Qualification and Experience Data
Certificate of Commitment
Materials Engineer PRC License (CE Preferred) Annex "_"
Submit Valid and Renewed DPWH Certificate of Accreditation
Submit Accreditation Identification Card as Materials Engineer
Complete Qualification and Experience Data
Certificate of Commitment

Construction Safety and Certificate of Safety and Health Construction Refated Course Annex " "

Health Officer issued by DOLE Accredited Trainings

Complete Qualification and Experience Data
Certificate of Commitment

Foreman Complete Qualification and Experience Data Annex"_*
Certificate of Commitment

Other Position(s) Complete Qualification and Experience Data Annex " "
Certificate of Commitment

NOTE: 1. Minimum qualification requirements: {(work experience is similar in nature and complexity to the project to be bid with regard to Registration Particulars of the
Contractor's License)

Project Manager - Five (5) years Materials Engineer — One (1) year

Project Engineer - Three (3) years Materials Engineer | - for projects costing up to 100M

Foreman - Five (5) years Materials Engineer [l - for projects costing more than 100M
Name of Firm/Applicant Authorized Signing Official Date

REVISED FORM (September 2012}

Upgrading of General Cargo Berth
Portt of Davao, Sasa, Davae City




Bidding Forme
{Pledgad Equipment)

LIST OF CONTRACTOR'’S EQUIPMENT UNITS

| hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition
and are available for the duration of the project:

DESCRIPTION No. of Capacity Owned, Leased Submitted Proof of OTHER INFORMATIONS
{Type, Model, Unit(s) Output and/or under Ownership/lLeased/ {As Applicable)
Make) 2] purchase Purchase Agreement
agreement (Mark as Annex
1] A 2
Manufacturer Engine Chassis No./ Location | Status

Serial No. Name of Vessel

1] Indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTQ Certificate of Registration and valid Official Receipt.
For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased barge/tugboat,
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid

Cargo Ship Safety Certificate. For leased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner's (Lessor’s)
Certificate and valid Cargo Ship Safety Certificate.

2] The unit of each equipment shall be as indicated in the Checklist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge),
TON (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m (for dump truck), hp. (for tugboat, road grader, bulldozer and
concrete vibrator), cfm (for compressor), gal. (for water truck with pump), amp. (for welding machine), bagger (for concrete mixer),

Name of Firm/Applicant Authorized Signing Official Date

REVISED FORM (January 2011)

Upgrading of General Catgo Berth
Port of Davao, Saza, Davao City



Bidding Forms
{Omnibus - Sole)

OMNIBUS SWORN STATEMENT FOR SOLE PROPRIETORSHIP

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

I { Name ), of legal age, {Civil Status), {(Nationality), and residing at (Address), after having
been duly sworn in accordance with law, do hereby depose and state that:

1. | am the sole proprietor or authorized representative of (Name of Bidder) with office
address at :
2. As the owner and sole proprietor or authorized representative of (Name of Bidder), !

have full power and authority to do, execute and perform any and ali acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for (Name of
Project) of the Philippine Ports Authority, {as shown in the attached duly notarized
“Special Power of Attomey” for the authorized representative);

3. {Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or intemational financing institution whose blacklisting
rules have been recognized by the Govemnment Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. {Name of Bidder) is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of Procuring Entity, members of
the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management office or the end — user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. {Name of Bidder) complies with existing labor laws and standards; and
8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of

the contact;

c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and

d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Upgrading of

General Cargo Berth, Port of Davao, Sasa, Davao City.

Upgrading of Genesal Cargo Berth
Port of Davae, Sasa, Davao City
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{Omnibus - Sole)
9. {(Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the govemment in relation to any procurement project

or activity.

IN WITNESS WHEREQF, | have hereunto set my hand this ___ day of 20___at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of fmonth] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of govemment identification card used],
with his/her photograph and signature appearing thereon, with no. and hisfher Community
Tax Certificate No. issued on at

Witness my hand and seal this ____ day of fmonth] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission

Notary Public for until
Roll of Attorneys No.
PTR No. {date issued], [place issued]

IBP No. [date issued], [place issued]

Crvar—
——

Series of

Upgrading of Ganeral Cargo Beith
Port of Davao, Sasa, Davao City
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(Omnibus — Partnership)

OMNIBUS SWORN STATEMENT FOR PARTNERSHIP OR COOPERATIVE

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT
| { Name ), of legal age, (Civil Status), (Nationality), and residing at (Address), after having

been duly swomn in accordance with law, do hereby depose and state that;

1. | am the duly authorized and designated representative of (Name of Bidder) with office
address at (Address);
2. ! am granted full power and authority to do, execute and perform any and all acts

necessary to participate, submit the bid, and to sign and execute the ensuing contract
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly
notarized Special Power of Attommey, Board/Partnership Resolution or Secretary's
Cerificate (whichever is applicable);

3. (Name of Bidder) is not “blackiisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or intemational financing institution whose blackiisting
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of (Name of Bidder) is related to the PPA General
Manager, members of the Bids and Awards Committee (BAC), the Technical Working
Group, and the BAC Secretariat, the head of the Project Management office or the
end- user unit, and the project consultants by consanguinity or affinity up to the third

civil degree;
7. (Name of Bidder) complies with existing labor laws and standards; and
8. (Bidder) is aware of and has undertaken the following responsibilities as a Bidder:

a) Carefully examine all of the Bidding Document:

b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact;

c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and

d) Inquire or secure Supplemental / Bid Bulletin{s) issued for the Upgrading of
General Cargo Berth, Port of Davao, Sasa, Davao City.

Upgeading of General Casgo Berth
Fort of Davao, Sasa, Davao City
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{Omnibus — Partnership)
9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project

or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this ___ day of 20 at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notaral Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of govermment identification card used],
with his/her photograph and signature appearing thereon, with no. and histher Community
Tax Certificate No, issued on at

Witness my hand and seal this ____ day of fmonth] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attomeys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

Upgrading of General Cargo Berth
Port of Deveo, Exsa, Deveo City
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{Omnibus - Comp AiY)

OMNIBUS SWORN STATEMENT FOR CORPORATION OR JOINT VENTURE

REPUBLIC OF THE PHILIPPINES)

CITY OF

}SS

AFFIDAVIT

I { Name ), of legal age, {Civil Status), (Nationality), and residing at (Address), after having
been duly sworn in accordance with law, do hereby depose and state that:

1.

1 am the duly authorized and de&gnated representative of (Name of Bidder) with office
address at

I am granted full power and authority to do, execute and perform any and all acts
necessary to participate, submit the bid, and to sign and execute the ensuing contract
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly
notarized Special Power of Attorney, Board Resolution or Secretary’s Certificate;

(Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or intemational financing institution whose biacklisting
rules have been recognized by the Govermment Procurement Policy Board;

Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and comect;

{Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted;

None of the officers, directors, and controlling stockholders of (Name of Bidder) is
related to the PPA General Manager, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management office or the or end- user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

{(Name of Bidder) complies with existing labor laws and standards; and

{(Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Document:

b) Acknowledge all conditions, local or otherwise, affecting the lmplementahon of
the contact;

c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and

d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Upgrading of
General Cargo Berth, Port of Davao, Sasa, Davao City.
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Bickding Forms
{Omnibus - Corp.A).V)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, o any person or official,
personnel or representative of the govemment in refation to any procurement project
or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this ___ day of 20__ at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ____ day of [month] [year] at [place of
execution], Philippines. Affiant's is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-8C). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. and his/her Community
Tax Certificate No. issued on at

Witness my hand and seal this ___ day of fmonth] fyear].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

Upgradiing of Genersl Cargo Berth
Port of Daveo, Sasa, Daveo City
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Biddng Forms
(Bid-Seciring Declaration)
REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.
BID-SECURING DECLARATION
Invitation to Bid No.
To : Philippine Ports Authority
Bonifacio Drive, South Harbor,
Port Area, manila
|, the undersigned, declare that:
1. | understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid-Securing Declaration.
2. I'We accept that: (a) l/we will be automatically disqualified from bidding for any

contract with any procuring entity for a period of two (2) years upon receipt of your
Blacklisting Order; and, (b) l/we will pay the applicable fine provided under Section 6 of
the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from
receipt of the written demand by procuring entity for the commission of acts resufting
to the enforcement of the bid securing declaration under Sections 23.1 (b), 34.2, 40.1
and 69.1, except 69.1(f), of the IRR of RA 8184; without prejudice to other legal action
the government may undertake:

3. | understand that this Bid-Securing Declaration shalt cease to be valid on the following
circumstances:

(a) Upon expiration of the bid validity period, or any extension thereof pursuant to
your request;

{(b) | am declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) | failed {o timely file a request for reconsideration or (ii) | filed a
waiver to avail of said right,

{c) | am declared as the bidder with the Lowest Calculated Responsive Bid, and |
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, | have hereunto set my hand this day of 20 at
, Philippines.

Name of Bidder's Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

Upgrading of Genwral Carge Berth
Port of Davao, Sasa, Davao City
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(Bid—Securing Declaration)

SUBSCRIBED AND SWORN to before me this __ day of fmonth] [year] at [place of execution],
Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent
evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC).
Affiant/s exhibited to me histher finsert type of govemment identification card used], with histher
photograph and signature appearing thereon, with no.

Witness my hand and seal this _____ day of fmonth] [vear].

NAME OF NOTARY PUBLIC

Serial No. of Commission

Notary Public for until

Roll of Attorneys No.

PTR No. __, [date issued], [place issued]
IBP No. __, [dafe issued], [place issued]
Doc.No.____

Page No.___

Book No. ____

Series of .

of Geawral Carge Berth
Port of Davao, Sasa, Davao Clty
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Bidding Forms
{Canst. Methadology)

CONSTRUCTION METHODOLOGY

Name of Project

Proposed Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. UPGRADING OF GENERAL CARGO BERTH
{Area = 8,954.70 sq.m}

1. Remove and turn-over to authormty existing moonng bobard (18 sets), existing RDF (21
sets), demolish and dispose existing rc deck (3,668 sq.m.} including chipping of existing
concrete piles (357 pcs.) and steel pipe piles (127 pcs) up to elevation MLLW

2. Supply and drive drive A252 Grade 2, 1000mm@ x 18mm thk. steel pipe sheet piles
(3,349 m.t. equivalent to 7,350 Lm.), including application of polyurethane external
coating (2,843 sq.m.). supply and place of sand filler (386 cu.m.). concrete filler (3,016
cu.m.), installation of reinforcing steel cage bar (638,071 kg. of various sizes), extraction
of clogged materials (1,438 cu.m.) and cutting of SPSP up to cut-off elevation (245 pcs.)

3. Supply and installation of steel channel wale (20,317 kg), tie rod of various sizes (122
sets-80mm@ x 18m, 13 sets- 60mm@ x 14m, 9 sets ~ 60mm@Z x 16m and 48 sets -~
32mmid x 12m), gectextile fabric (8,755 sq.m.) and anchor block (48 sets)

4. Construction cf rock bulkhead (27,288 cu.m.), fill materials (€8,742 cum.), reinforced
concrete for retaining wall, anchor wall, mooring block, fender block, rc curb, pile cap,
curtain wall and perimeter fence column (1,711 cum. of concrete and 137,810 kg of
reinforcing steel bars of various sizes)

5. Supply and drive of concrete piles (0.35m x 0.525m PSC sheet piles — 1,580 L.m., rc
comer sheet piles — 80 I.m. and 0.45m x 0.45m PSC piles — 6,615 L.m.), including
chipping and cutting of newiy dnven piies up 10 required eievation (328 pcs.)

6. Construction of CHB wall {106 sq.m.), including plastering (266 sq.m.), and various
materials for cyclone wire mesh (139 sq.m.)

7. Construction of portland cement concrete pavement (300mm thk., 8,340 sq.m.) including
aggregate base course (1,668 cum.}

8. Supply and install rubber dock fender, Hyper Omega Fender, HOM-1000H x 100 (24
sets) and mooring bollard, 100T — T Head (24 sets)

9. Construction of catch drain manhole (15 sets) and reinforced concrete pipe (910mm@ —
217 Lm.), including gravel bedding (33 cu.m.) and sand bedding (72 cu.m.)

B. PORT LIGHTING SYSTEM

1. Supply and installation of floodlight steet post, 30.00m ht., hot dipped galvanized (1 set)
with 500 watt LED floodlight fixture (8 sets)

Upgrading of General Carge Serth
Port of Davno, Sasa, Devao City
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(Const. Methodology'

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Signature
{(Authorized Signing Official)

Upgrading of Genenal Cango Berth
Port of Davao, Sasa, Davao City



Name of Project

Proposed Project Description

Location

MANPOWER SCHEDULE

19
Bidding Forms
{Manpower Schedule)

MANPOWER
(Minimum)

CONTRACT DURATION { Calendar Days)

M O NT HULY

s | 8|78

1"

12

13

14

17

18

19

Project Manager

Project Engineer

Materials
Engineer

Construction
Safety and
Health Officer

Foreman

Specify other applicable positions, ie.:

- Carpenter

- Steelman

- Mason

- Electrician

- Rigger

- QOthers

Signature
{Authorized Signing Official)

Upgrading of General Cargo Barth
Port of Daveo, Sasa, Davao Cly




EQUIPMENT UTILIZATION SCHEDULE

Name of Project

20
Bidding Forms
{Equipment Schedule)

Proposed Project Description

Location

EQUIP | No.
MENT of

CONTRACT DURATION (

Calendar Days)

{(Minim | Units

um) M O N T H L Y

1 2 3 4 3 8 k4 3

£0

"

ML)

14

Lo

[

17

Signature
{Authorized Signing Official)

Upgrading of General Cango Berth
Part of Davao, Sasa, Deveo City
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Bidding Forme
(Payment Schedule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Proposed Project Description
Location
Project Duration Payment Schedule Cash flow
{days or months) {Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES

- The cash fiow by quarter and payment schedule should be consistent with the Bar

Chart and S-curb.

- Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)

Upgrading of General Cargo Berth
Part of Devso, Sasa, Davao Clty
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{Draft Contract Form}

Repubilic of the Philippines
PHILIPPINE PORTS AUTHORITY
PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila, Philippines

CONTRACT
FOR THE UPGRADING OF GENERAL CARGO BERTH
PORT OF DAVAO, SASA, DAVAO CITY
KNOW ALL MEN BY THESE PRESENTS:

This Contract, made and entered into this day of 20__, in Manila,
Philippines, by and between:

PHILIPPINE PORTS AUTHORITY, a govemment instrumentality created under
Presidential Decree No. 857, as amended, with principal office at PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila, represented herein by its duly authorized General Manager,
JAY DANIEL R. SANTIAGO, and hereinafter referred to as ‘PPA”;

-and -

, a corporation duly organized and existing in accordance

with Philippine laws, with office and business address , represented
in this act by , duly authorized for this purpose, as
evidenced by Secretary’s Certificate , @ copy of which is hereto attached and

made an integral part hereof as Annex "A", and hereinafter refemred to as “CONTRACTOR”
WITNESSETH:

WHEREAS, in accordance with Republic Act No. 9184 and its Implementing Rules and
Regulations, PPA advertised and published in a newspaper of general circulation and posted on the
PPA website and G-EPS as well as in its bulletin board, an invitation to Bid for the Upgrading of General
Cargo Berth, Port of Davao, Sasa, Davao City;

WHEREAS, the CONTRACTOR and other prospective bidders submitted their respective bids
for the foregoing project;

WHEREAS, after the opening of bids on , and the conduct of bid evaluation
and required post-qualification, the bid submitted by the CONTRACTOR atits unit and lump sum prices
set forth in its proposal was found to be the Lowest Calculated Responsive Bid in the amount

of = ), Phifippine Currency;
WHEREAS, pursuant to Head Office BAC Resolution No. Series of award of
the contract was made to the CONTRACTOR in a Notice of Award dated in the amount

of (= ), after submission of
the required documents within the prescribed period and compliance to the conditions stipulated in the
IRR;

WHEREAS, the CONTRACTOR duly accepted the award by signing its Conforme on the said
Notice of Award; -

NOW, THEREFORE, for and in consideration of the foregoing premises and the mutual
covenants, stipulations and agreements herein contained, the PPA and the CONTRACTOR have
agreed, as they do hereby agree, and contract as follows:

Upgrading of Genersl Cargo Berth
Port of Davao, Sexs, Dwvac City
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ARTICLE

CONTRACT DOCUMENTS

1.01 The following documents shall constitute integral parts of this Contract, as fully as if the contents
of the said documents are reproduced, incorporated and set forth herein, and shall govern and control
in full force and effect the rights and obligations of the Parties, except as otherwise modified by the
terms and conditions of this Contract, or by mutual agreement in writing of both parties, to wit

Contract Agreement

Bidding Documents

Winning bidder's bid, including the Eligibility requirements, Technical and Financial
Proposals and all other documents / statements submitted

Performance Security

Notice of Award of Contract; and

Other contract documents that may be required by existing laws and the PPA such as:

pop

ol X

{1) Construction Schedule and S-Curve

(2 Manpower Schedule

(3) Construction Methods

(4) Equipment Utilization Schedule

(5) Construction Safety and Health Program approved by the DOLE
(6) Pert/CPM

(7)  Duly Approved Program of Work and Cost Estimates

(8) Certificate of Availability of Funds

(9)  Abstract of Bids

(10) Resolution of Award

1.02 Al Contract documents are and shall remain as the property of the PPA.

1.03 The words and expressions in this Contract shall have the same meanings respectively
assigned to them in the Contract Documents referred to above.

ARTICLE I

CONTRACTOR'’S UNDERTAKING
SCOPE OF WORK

201 The CONTRACTOR, in consideration of the payment to be made
by the PPA to the CONTRACTOR, as stated in the Contract Documents and this Contract, the latter
hereby covenants to execute and complete the Upgrading of General Cargo Berth, Port of Davao,
Sasa, Davao City; in conformity in all respects with the provisions of this Contract, as follows:

S S S . e e S S S S S S —————T— — — — . WU} PU¥ W S S PP NS S . S S-S 5 i il o D D D D S WD S VI S D W A S A N0 e S S
S S il ok S S S B S B —— T { o (o { S (U P D S W W W A Sy S S S A vl wi s (s (D (D D D D . S S . S S (i whor Al m— s S

P S S 7 o e s -, S S B S S S S P RS AP . g e i s el D SN D SHED N D D - e S W e S S S S S S S -, S - S S S S S B — — —— ———
R P TP P v e - - S A S - P AR S A . e e g P e i S G D A e A D ok S e S S S S S B S B S S S S S S S — " — -~ —.—" T—— ———

1. General Expenses -]
2. Upgrading of General Cargo Berth P
3. Port Lighting System R
4. Reimbursable ltems R

TOTAL AMOUNT B

202 The CONTRACTOR agrees to commence, perform and complete the work called for and

defined in this Contract at its sole cost and expense, and to fully and faithfully fumish all materials, tools,

Upgrading of Genersl Cesgo Barth
Port of Daveo, Sasa, Devao City
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(Draht Contract Form)

labor supplies, equipment, services and superintendence for the implementation of this Contract in
accordance with the schedule in the Contract Documents forming integral parts of this Contract.

2.03 The CONTRACTOR guarantees, among others, that all tools, equipment, machineries,
instruments, accessories and materials it will supply or deliver or install and/or use in the construction
and workmanship of all his work under the Contract, shall be brand new and in accordance with the
Contract Documents.

2.04 The CONTRACTOR recognizes the position of trust and confidence reposed in it under this
Contract, and agrees to perform its obligations hereunder in the most efficient and competent manner,
use its skill and good judgment, always set in good faith, and carry out the execution of this Contractin
the most sound, expeditious and economical manner consistent with the interest of the PPA.

ARTICLE Il
CONSIDERATION

3.01 Forand in consideration of the full, satisfactory and faithful performance by the CONTRACTOR
of all its undertakings defined in and provided for under this Contract and Contract Documents, the PPA
agrees to pay the CONTRACTOR the total amount not  exceeding

= )3
Philippine Currency, inclusive of the 12% value added tax, payment to be made and computed on the
basis of final quantities at the unit bid price for each item of work actually performed and finished for
each pay item as determined and accepted by PPA and in the manner set forth in the Contract
Documents, as full compensation for everything fumished and done by the CONTRACTOR under this
Contract, including all works required but not specifically mentioned, and also for all losses and
damages to the CONTRACTOR arising out of the work aforesaid, from the action of the elements, or
from any obstruction or difficulty encountered in the prosecution of this Contract, for all expenses
incurred by or in consequence of the suspension or discontinuance of the contract herein specified and
for faithfully completing the contract and the whole thereof, at the time and in the manner provided in
the Contract Documents.

it is agreed and understood that all bid prices specified in this contract shall be considered as
fixed prices, and therefore not subject to price adjustment and escalation during the contract
implementation, except under extraordinary circumstances and upon prior approval of the Govermnment
Procurement Policy Board (GPPB)or when a Treaty or Intemational or Executive Agreement Expressly
allows it. Any request for price escalation under extraordinary circumstances shall be submitted by PPA
to the National Economic and Development Authority (NEDA). Extraordinary circumstances shall refer
to events that may be determined by the NEDA in accordance with the Civil Code of the Philippines and
upon recommendation of the PPA.

3.02 Final and full payment of the consideration herein above-mentioned shall be upon full
completion of the project and fulfiiment by the CONTRACTOR of all the terms and conditions set forth
in this Contract.

However, it is agreed that no payment or payments made under this Contract, except the final
payment upon issuance of Certificate of Completion and Acceptance, shall be understood as
performance of this Contract, either wholly or in part, and no payment shall be construed to be an
acceptance of defective work or improper implementation thereof.

3.03 Any payment due and payable to the CONTRACTOR may be set off against liquidated
damages payable to the PPA by the CONTRACTOR under this Contract.

3.04 |tis likewise understood that the CONTRACTOR shall show proof evidencing payments by the
CONTRACTOR of labor, materials, supplies, insurance premiums, etc., used in the work, before any
payment is made to it.
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For this purpose, the CONTRACTOR shall, before payment is made on the works
accomplished, submit an affidavit certifying to the fact of payments of said labor, materials, supplies,
equipment, insurance premiums, etc.

3.05 All payments shall be subject to existing government accounting and auditing rules and
regulations.

3.06 Progress payments are subject to retention of ten percent (10%) referred to as the "retention
money”. Such retention shall be based on the total amount due to the contractor prior to any deduction
and shall be retained from every progress payment until fifty percent (50%) of the value of works, as
determined by the PPA are completed. If, after fifty percent (50%) completion, the work is satisfactorily
done and on schedule, no additional retention shall be made; otherwise, the ten percent (10%) retention
shall be imposed.

3.07 The total "retention money" shall be due for reiease upon final acceptance of the works. The
CONTRACTOR may, however, request for the substitution of the retention money for each progress
billing with irrevocable standby letters of credit from a Universal or Commercial Bank, of amounts
equivalent to the retention money substituted for and acceptable to PPA, provided that the projectis on
schedule and is satisfactonily undertaken. Otherwise, the ten percent (10%) retention shall be made.
Said imevocable standby letters of credit to be posted in favor of PPA shall be valid for a duration to be
determined by PPA and will answer for the purpose for which the ten percent (10%) retention is
intended, i.e., to cover uncorrected discovered defects and third party liabilities.

ARTICLE IV
PERFORMANCE SECURITY

4.01 To guarantee the faithful performance of the CONTRACTOR of its obligations under this
Contract, it shall post prior to the signing of the Contract a performance security in the form of
irevocable letter of credit issued by a Universal or Commercial Bank, and acceptable to PPA or a
combination thereof as may be required by PPA, in accordance with the following schedule:

a. Irrevocable, - Ten Percent (10%) of the total
letter of credit issued by a Universal or contract price
Commercial Bank

b. any combination of the foregoing - Proportionate to share of form with
respect to total amount of security

4.02 This performance security shall be denominated in Phifippine Pesos and posted in favor of PPA,
and shall be forfeited in favor of PPA in the event it is established that the CONTRACTOR is in default
in any of its obligations under this Contract.

4.03 Subject to the conditions of the Contract, the performance security may be released by PPA
after the issuance of the Certificate of Acceptance of the project, provided that PPA has no claims filed
against the CONTRACTOR or the surety company and there are no claims for labor and materials fied
against the contractor.

4.04 The CONTRACTOR shall post an additiona! performance security following the schedule above
to cover any cumulative increase of more than ten percent (10%) over the original value of the contract
as a result of amendments to order or change orders, extra work orders and supplemental agreements
as the case may be. The CONTRACTOR shall cause the extension of the validity of the performance
security to cover approved contract time extensions.

4.05 In case of a reduction in the contract value or for partially completed works under this contract
which are usable and accepted by PPA, and the use of which in the judgment of PPA shall not affect
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the structural integrity of the entire project, PPA may allow a proportional reduction in the original
performance security, provided that any such reduction is more than ten percent (10%) and that the
aggregate of such reductions is not more than fifty percent (50%) of the original performance security.

ARTICLE V
COMPLETION TIME: LIQUIDATED DAMAGES

5.01 The CONTRACTOR agrees and obligates itself to perform and complete all works provided for
in this Contract within calendar days (including Sundays and Hofidays), reckoned
not later than seven (7) calendar days from issuance of the Notice to Proceed. Notice to Proceed shall
be issued after this Contract has been signed by the Parties hereof.

5.02 Time s of the essence of this Contract. Should the CONTRACTOR refuse or fail to satisfactorily
complete the work within the specified contract time, plus any time extension duly granted and is hereby
in default under the contract, the CONTRACTOR shall pay the PPA for liquidated damages, and not by
way of penalty, an amount as provided in the conditions of contract, equal to at least one~tenth (1/10) of
one (1) percent of the cost of the unperformed portion of the works for everyday of delay.

5.03 The project or a portion thereof may be deemed usable when it starts to provide the desired
benefits as certified by the Facilities Construction and Maintenance Department of PPA.

5.04 ltis understood that the damages herein provided are fixed and agreed liquidated damages and
to be entitled to such damages, PPA does not have to prove that it has incurred actual damages. Such
amount shall be deducted from any money due or which may become due the CONTRACTOR under
the contract and/or collect such liquidated damages from the retention money or other securities posted
by the CONTRACTOR, whichever is convenient to PPA.

5.05 In case that the delay in the completion of the work exceed a time duration equivalent to ten
percent (10%) of the specified contract time plus any time extension duly granted to the
CONTRACTOR, PPA may rescind the contract, forfeit the CONTRACTOR's performance security and
take over the prosecution of the project or award the same to a qualified contractor through negotiated
contract.

5.06 Inno case, however, shall the total sum of liquidated damages exceed ten percent (10%) of the
total contract price, in which event the contract shall automatically be taken over by PPA or award the
same to a qualified contractor through negotiation and the erring CONTRACTOR's performance
security shall be forfeited. The amount of the forfeited performance security shall be aside from the
amount of the liquidated damages that the CONTRACTOR shall pay PPA under Section 5.02 hereof
and impose other appropriate sanctions.

ARTICLEWI
EXTENSION OF CONTRACT TIME

6.01 Should the amount of additional work of any kind or other special circumstances of any kind
whatsoever occur such as to fairly entitle the CONTRACTOR to an extension of contract time, PPA
shall determine the amount of such extension; provided that PPA is not bound to take into account any
claim for an extension of time unless the contractor has prior to the expiration of the contract time and
within thirty (30) calendar days after such work has been commenced or after the circumstances
leading to such claim have arisen, delivered to PPA notices in order that it could have investigated them
atthattime. Failure to provide such notice shall constitute a waiver by the CONTRACTOR of any claim.
Upon receipt of full and detailed particulars, PPA shall examine the facts and extent of the delay and
shall extend the contract time for completing the contract work when, in PPA's opinion, the findings of
facts justify an extension.
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6.02 No extension of contract time shall be granted the CONTRACTOR due to (a) ordinary
unfavorable weather conditions; and (b) inexcusable failure or negligence of CONTRACTOR to provide
the required equipment, supplies or materials.

6.03 Extension of contract ime may be granted only when the affected activities fall within the critical
path of the PERT/CPM network.

6.04 No extension of contract time shall be granted when the reason given to support the request for
extension was already considered in the determination of the original contract time during the conduct
of detailed engineering and in the preparation of the contract documents as agreed upon by the parties
before contract perfection.

6.05 Extension of contract time shall be granted for rainy/unworkable days considered unfavorable
for the prosecution of the works at the site, based on the actual conditions obtained at the site, in
excess of the number of rainy/unworkable days predetermined by the PPA in relation to the original
contract time during the conduct of detailed engineering and in the preparation of the contract
documents as agreed upon by the parties before contract perfection and/or for the equivalent period of
delay due to major calamities such as exceptionally destructive typhoons, floods and earthquakes, and
epidemics, and for causes such as non-delivery on time of materials, working drawings, or written
information to be furnished by the PPA, non-acquisition of permit to enter private properties within the
right-of-way resulting in complete paralization of construction activities, and other meritorious causes as
determined by the PPA's authorized Engineer and approved by the PPA. Shortage of construction
materials, general labor strikes, and peace and order problems that disrupt construction operations
through no fault of the CONTRACTOR may be considered as additional grounds for extension of
contract time provided they are publicly felt and certified by appropriate govemment agencies such as
DTI, DOLE, DILG and DND, among others. The written consent of bondsmen must be attached to any
request of the CONTRACTOR for extension of contract ime and submitted to the PPA for consideration
and that the validity of the performance security shall be comespondingly extended.

ARTICLE Vi
ENTIRE CONTRACT

7.01 Provisions to the contrary notwithstanding, it is agreed that this is an entire contract for one
whole complete work and that partial payments on account by the PPA or the use of parts of the work
or equivalent shall not constitute an acceptance of any part of the work before its entire completion and
final acceptance in writing by the PPA.

ARTICLE VIl
CONTRACTOR'S LIABILITY

8.01 The Parties, fikewise, hereby agree that the employees of the CONTRACTOR are not
employees of the PPA; hence, the PPA shall not in any way be liable or responsible for any personal
injury or damages including death sustained or caused by any of the employees of the CONTRACTOR
and/or his sub-contractor or agent or supplier whether or not occurring during the performance of their
duties. The CONTRACTOR agrees and binds itself to indemnify the PPA for whatever injuries or
damages caused or occasioned or contributed to by the failure, negligence or conduct of the
CONTRACTOR and/or its employees, sub- contractors, agent and supplier or consultants arising out of
or in connection with or on the occasion of the performance of this Contract. The CONTRACTOR shall,
at all times, stand solely liable and/or responsible for the enforcement of, and compliance with all
existing laws, rules and regulations and binds itself to save and hold the PPA free and harmless from
any and all liability in respect thereof and/or arising therefrom and/or by reason of this Contract and its
implementation.
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ARTICLE IX
RESPONSIBILITY OF THE CONTRACTOR

8.01 The CONTRACTOR shall assume full responsibility for the entire contract work until its final
acceptance by the PPA and shall be held responsible for any damage or destruction of works until such
final acceptance.

9.02 The CONTRACTOR shall be fully responsible for the safety, protection, security and
convenience of its personnel, third parties and the public at large, as well as the works, equipment,
installation and the like to be affected by the construction work.

9.03 Any actionable act or acts of arising out of orin the course of this Contract
shall be understood and binding as an act of and vice-versa.

ARTICLE X
INSPECTION AND CONSTRUCTION OF CONTRACT WORK

10.01 Inspection of the contract work shall be made by the PPA while such contract work is in
progress to ascertain that the completed works or stages comply in all respects, with the standards and
requirements set forth in the Contract Documents. Notwithstanding such inspection, the
CONTRACTOR shall be held responsible for the acceptability of the finished works. The
CONTRACTOR shall promptly correct alt works determined by the PPA as failing to meet requirements,
at CONTRACTOR's own expense.

ARTICLE Xi
NON-ASSIGNMENT AND NO SUBCONTRACT

11.01 The CONTRACTOR shall not, without the written approval of the PPA, assign, transfer, pledge,
sub-contract, or make any other disposition of interest in this Contract. Any unapproved assignment,
transfer, pledge, sub-contract or any other disposition, shall be sufficient ground for the PPA to
terminate or cancel this Contract motu proprio without need of judicial action pursuant to Section 19.04
hereof. Should the PPA give its written approval, such consent shall not relieve the CONTRACTOR of
its responsibilities under the Contract. The CONTRACTOR shall ensure that the terms and conditions of
any such sub-contract shall comply and conform with the terms and conditions of the Contract. The
CONTRACTOR shall be responsible for the observance by any such sub-contractor of the terms and
conditions of the Contract.

11.02 [f any portion of the project sub-contracted is not prosecuted faithfully in accordance with the
Contract, the sub-contractor shall be removed or replaced immediately upon the written request of the
PPA, provided, however, that any failure of PPA to make such a request shall not relieve the
CONTRACTOR of its obligations under the contract. PPA shall not be responsible for the delays or
costs incurred by the CONTRACTOR because of the disapproval or removal of the sub-contractor or
because of the late submittal of its or his approval.

ARTICLE XIi
INSURANCE

12.01 The CONTRACTOR shall, prior to the commencement of work, secure the standard
CONTRACTOR's all risk insurance (CARI) from the Government Service Insurance System (GSIS) or
any insurance company duly certified by the Insurance Commission as authorized to issue such
insurance, to insure the works against all losses or damages arising from whatever cause for which the
CONTRACTOR is responsible under the Contract.
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ARTICLE XHl
WARRANTY

13.01 The CONTRACTOR shall assume full responsibility for the contract work from the time project
construction commenced up to final acceptance thereof by the PPA and shall be held responsible for
any damage or destruction of the works, except those occasioned by force majeure. The
CONTRACTOR shall be responsible for the safety, protection, security, and convenience of its
personnel, third parties, and the public at large, as well as the works, equipment, installation and the like
to be affected by the construction work.

13.02 The defect liability period for the project covered by this Contract shall be one (1) year from
project completion up to final acceptance thereof by the PPA. During this period, the CONTRACTOR
shall undertake and complete the repair works, at its own expense, of any damage to the said project
within NINETY (90) DAYS from the time the PPA General Manager or his duly authorized
representative has issued an order to undertake repair. In case of failure or refusal to comply with this
order, PPA shall undertake such repair works and the CONTRACTOR shall fully reimburse the former
for all the expenses incurred therein upon demand.

13.03 After final acceptance of the project by the PPA, the CONTRACTOR shall be responsible for
structural defects and/or failure of the said project within the period of FIFTEEN (15) YEARS from the
date of final acceptance thereof by the PPA. For this purpose, the CONTRACTOR shall put up a
warranty security in the form of letter of credit issued by a Universal or Commercial Bank or Bank
guarantee confirmed by a Universal or Commercial Bank and acceptable to PPA in accordance with the
following schedule:

a. Letter of Credit issued by a - Five percent (5%} of the total contract price
Universal or Commercial Bank

b. Bank guarantee confirmed by a - Ten percent (10%) of the total contract price
Universal or Commercial Bank

The warranty security shall be denominated in Philippine Pesos, remain effective for one (1) year from
the date of issuance of the Certificate of Final Acceptance by PPA and be retumed only after the lapse
of the said one (1) year period.

ARTICLE XIV
TAXES, LICENSES, PERMITS AND FEES

14.01 The CONTRACTOR's tax, ficenses, permits, fees and all other taxes, fees or charges of
whatever form, kind or nature due or which may be due to the national and/or local govemment units
and/or its instrumentalities/agencies on account of the performance and completion of the work
stipulated herein, fees for the testing of materials and samples and fees for the testing and inspection of
the installation by all agencies having jurisdiction and all necessary and incidental expenses relative
thereto including preparation of documents and notarial fees shall be paid for and obtained by the
CONTRACTOR on its own account. Should the PPA be compelled to advance the same, PPA is
hereby authorized to deduct the amount advanced from whatever amount due the CONTRACTOR
from PPA.

14.02 The CONTRACTOR shall pay taxes in full and on time and that failure to do so shall entitle PPA
to suspend payment to the CONTRACTOR. Further, the CONTRACTOR shall during the term of this
Contract regularly present to PPA a tax clearance from the Bureau of Internal Revenue (BIR) as wefl as
a copy of its income and business tax retums duly stamped and received by the BIR and duly validated
with the tax payments made thereon.
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ARTICLE XV
AGREEMENT MODIFICATION

15.01 No modification, alteration or waiver of any provision herein contained shall be binding on the
Parties hereto unless evidenced by a written amendment signed by the parties hereof.

15.02 A variation order (change order/extra work order) may be issued by PPA under the conditions
set forth in the applicable provisions of Republic Act No. 9184 and its Implementing Rules and
Regulations.

15.03 The PPA may, at any time by written order and without notice to the Sureties, direct the
CONTRACTOR to perform additional/extra work necessary to and within the General Scope of the
project as bid and awarded. The CONTRACTOR shall be paid for additional/extra work items whose
unit prices shall be derived based on the following:

a. For additional/extra works duly covered by change orders involving work items which
are exactly the same or similar to those in the original contract, the applicable unit prices
of work items in the original contract shall be used.

b. For additional/extra works duly covered by Extra Work Orders involving new work items
that are not in the original contract, the unit prices of the new work items shall be based
on the direct unit costs used in the original contract (e.g. unit cost of cement, rebars,
form lumber, labor rate, equipment rental, etc.). All new components of the new work
item shall be fixed prices, provided the same is acceptable to both PPA and the
CONTRACTOR, and provided further that the direct unit costs of new components shalt
be based on the CONTRACTORS’s estimate as validated by PPA via documented
canvass in accordance with existing rules and regulations. The direct cost of the new
work item shall then be combined with the mark-up factor (i.e., taxes and profit) used by
the contractor in his bid to determine the unit price of the new work item.

15.04 Request for payment by the CONTRACTOR for any extra work shall be accompanied by a
statement, with the approved supporting forms, giving a detailed accounting and record of amount for
which he claims payment. Said request for payment shall be included with the CONTRACTOR's
statement of progress payment,

ARTICLE XVI
SUSPENSION OF WORK

16.01 The PPA or its duly authorized representative shall have the authority to suspend the work
wholly or partly by written order for such period as may be deemed necessary, due to force majeure or
any fortuitous events or for failure on the part of the CONTRACTOR to comect bad conditions which are
unsafe for workers or for the general public to carry out valid orders given by PPA or to perform any
provisions of the Contract, or due to adjustment of plans to suit field conditions as found necessary
during construction. The CONTRACTOR shall immediately comply with such order to suspend the
work wholly or partly.

In case of total suspension, or suspension of activities along the critical path, which is not due to
any fault of the CONTRACTOR, the elapsed time between the effective order of suspending operation
and the order to resume work shall be allowed the CONTRACTOR by adjusting the contract time
accordingly.
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ARTICLE XViI
INDIVISIBILITY OF OBLIGATION

17.01 ltis the intent of the Contract that all the documents, annexes and addenda forming part hereof,
shalf be read together and that each and every provision or stipulation hereof be given full force, effect
and applicability. However, in the event that one or more provisions or stipulations herein be declared
null and void by the courts, or otherwise rendered ineffective, the remaining provisions and stipulations
shall not be affected thereby.

ARTICLE XVl
ARBITRATION/REMEDY AND RELIEF

18.01 Should there be any dispute or difference of any kind whatsoever which shall arise between the
parties in connection with the implementation of this Contract; the Parties hereto shall make every effort
to resolve amicably such dispute or difference by mutual consultation. In the event that such dispute or
disagreement be not resolved to their mutual satisfaction, the matter shall be submitted to arbitration in
the Philippines according to the provisions of Republic Act No. 876, otherwise known as the “Arbitration
Laws" and Republic Act No. 9285; otherwise known as the "Altemative Dispute Resolution Act of 2004".
Provided, however, that disputes that are within the competence of the Construction Industry Arbitration
Commission to resolve shall be submitted thereto. Provided, further, that, by mutual agreement, the
parties hereto may agree in writing to resort to other altemative modes of dispute resolution. Provided,
finally, that the arbitration proceeding shall be without prejudice to the right of PPA to rescind or
terminate this contract in accordance with Article XiX, Section 19.04 hereof.

18.02 Should the PPA be constrained to resort to court action to enforce or safeguard its rights and
interests under this Contract, the CONTRACTOR shall be liable to the PPA for attomey’s fees in an
amount equivalent to Twenty Percent (20%) of the total sum claimed in the complaint, exclusive of other
damages and the expenses of litigation. Venue of all court actions in connection with or arising out of
this contract shall be laid exclusively in the proper court of the City of Manila.

18.03 Itis clearly understood thatin case a dispute or disagreement arises between the PPA and the
CONTRACTOR regarding the manner by which the latter is performing works, the CONTRACTOR shall
follow the instruction of the PPA relative thereto, otherwise, it shall have no right to ask for arbitration or
go to court for relief.

ARTICLE XiX
OTHER COVENANTS

19.01 It is expressly agreed and understood that in case of irreconcilable conflict between the
provisions of this Contract and the provisions of any of the contract documents, the former shall be
controlling.

19.02 It should also be clearly understood that any payment or failure of the PPA to demand
compliance with any of the terms and conditions of this Contract or any act of liberality on the part of the
PPA shall not be construed or considered as a waiver on the part of the PPA for the enforcement of this
Contract, nor shall it relieve the CONTRACTOR of any of its obligations provided thereunder.

19.03 Under no circumstances shall the PPA be held liable for the payment of any extra work, or extra
cost of work, change of work, or change order undertaken without the prior written approval of the PPA
to perform said work.

19.04 Notwithstanding any provision to the contrary, the PPA has the right to terminate, cancel and/or
rescind this Contract motu proprio, in case of breach thereof by the CONTRACTOR, without need of
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judicial action by giving at least TEN (10) Days written Notice to that effect to the CONTRACTOR, which
Notice shall be final and binding on all the parties. In such event, the PPA may take over and continue
the project, and the contracts and agreements entered into by the CONTRACTOR with third parties,
which the PPA in its discretion, may want to assume are hereby conclusively deemed assigned to the
PPA. For this purpose, the CONTRACTOR here agrees and obligates itself to incorporate or cause to
be incorporated in any contract or agreement with third parties, as same is connected with or related to
the performance of any or ali of the CONTRACTOR's obligations and undertakings hereunder, a
stipulation providing for its assignability to and assumption by the PPA, at the option of the PPA. itis
further agreed and understood that upon receipt of the Notice mentioned above, the CONTRACTOR
cannot remove, withdraw or pull-out any of the equipment, machineries, tools, materials, and/or
supplies brought to the project site without the written approval of the PPA.

Within thirty (30) days after termination, cancellation or rescission of this Contract, the Parties
shall settie their respective accountabilities as of the date of termination, cancellation or rescission,
including the refund of any and all advances made plus legal interest from date of receipt of the amount
or amounts advanced.

19.05 Mtis expressly agreed that whenever the CONTRACTOR is behind schedule in its contract work
and incurs ten (10%) percent or more negative slippage based on its approved PERT/CPM, the PPA
may undertake the whole or portion of the unfinished work by administration or by negotiation through
another qualified CONTRACTOR.

Whenever a work activity in the project is not being done on schedule per approved
PERT/CPM, the PPA shall notify and direct the CONTRACTOR to immediately undertake such work
activity. If within fifteen (15) days from receipt of such notice, the CONTRACTOR fails to start work and
to show a satisfactory performance, PPA may take over the whole or portion of such work and have
such work done by administration or award the same to another qualified contractor through negotiated
contract at the current valuation price.

19.06 The PPA has the right to require the CONTRACTOR to supply and provide the required tools,
materials, supplies, equipment, facilities, and to increase the number of workers assigned to the work
when exigencies of the service so require. Should the CONTRACTOR fail, refuse or neglect to comply
with the same, PPA shall have the option to take over the project in whole or in part or award the same
to another CONTRACTOR through negotiated contract at the current valuation price. Any increase in
cost which the PPA may incur as a result of its take-over of the project pursuant to Sections 19.04,
19.05 and 19.06 shall be bore by and charged to the CONTRACTOR.

19.07 The CONTRACTOR shall provide and do everything necessary to perform its obligations under
this Contract according to the true intent and meaning of all the Contract Documents taken together,
whether the same may or may not be shown or described particularly in the drawings, plans and
specifications provided that the same can be inferred therefrom. Should the CONTRACTOR find
discrepancy in the drawings, plans and specifications, it shall immediately refer the same to the PPA,
whose decision shall be followed.

19.08 The CONTRACTOR agrees and obligates itself to restore to its original condition, on its own
account, any public road, pavement, streets or open space and/or public or private property which are
excavated or in any manner used by the CONTRACTOR in connection with the performance of its
obligations under this Contract.

19.09 The CONTRACTOR agrees and binds itself to hold and save PPA free and harmiless from any
damage, claims and rights of action by third parties arising out of or by reason of this Contract and all
injuries that may be suffered by PPA due to the failure, negligence, delay or conduct on the part of the
CONTRACTOR and/or its employees in the performance of their obligations under this Contract.

19.10 No final payment of the contract shall be made to the CONTRACTOR without the Certificate of
Completion and/or Acceptance from the Office of the Municipal Engineer of the Municipality concemed
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of the local works to be restored mentioned in Section 19.08 hereof, otherwise the cost of restoration
shall be made available out of any collectible/receivable by the CONTRACTOR from the PPA.

19.11 Notwithstanding any extra work, change of work or orders made, if any, by the PPA, itis agreed
that the same shall be completed within the period herein fixed and provided.

19.12 The CONTRACTOR shall hold the PPA free and harmless from whatever suit and hereby binds
and obligates itself to indemnify the PPA for any and all liabilities, losses, damages, judgment, awards,
fines, penalties and all expenses, legal or otherwise, of whatever kind and nature, arising from and by
reason of this Contract, due to the fault, negligence, act, omission, delay, conduct, breach of trust or
non-observance or violation of this Contract or any stipulation and warranty by the CONTRACTOR
and/or any of its employees, agents, representatives or sub-contractors.

ARTICLE XX
SPECIAL REPRESENTATION

20.01 The CONTRACTOR hereby represents that all documents it submitied which form integral parts
hereof are authentic and duly executed with all the required formalities for the same, and that the facts
and/or date contained therein are true and correct. A breach of this representation including all
misrepresentation in the documents or suppression of material facts therein, which if known, couid have
disqualified the CONTRACTOR such that this contract would not have been made and entered into,
gives the PPA the immediate right or recourse to motu proprio rescind, abrogate or otherwise
terminate the contract without need of judicial action, in accordance with Section 19.04 hereof.

20.02 The CONTRACTOR hereby warrants that it has not given nor promised to give any money, gift
or any material favor/consideration to any official or employee of the PPA fo secure this Contract; that

any violation of this warranty shall be sufficient ground for the PPA to revoke or cancel this Contract
extrajudicially or without need of judicial intervention.

ARTICLE XX
BUDGETARY REQUIREMENT
21.01 The parties hereto hereby adopt and incorporate herein by reference, Letter of Instruction No.
767 dated 16 November 1978, issued by the Office of the President, as implemented by the Letter
Circular, dated 7 December 1978, of the Department of Budget and Management.
ARTICLE XXII
EFFECTIVITY

22.01 This Contract shall become effective after the same shall have been signed by the Parties
hereof.

Upgrading of Genaral Cargo Berth
' Portof Deveo, Sasa, Davac City
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IN WITNESS WHEREOF, the Parties have hereunto signed this Contract on the date and place
first hereinabove written.

PHILIPPINE PORTS AUTHORITY

By: By:

Jay Daniel R. Santiago
General Manager

WITNESSES:

Mark Jon S. Palomar
Chairperson Head Office Bids and Awards Committee

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)

City of )S.S.
BEFORE ME, a Notary Public for and in the City of , this day of
, 20___, personally appeared the following:
NAME Proof of DATE PLACE
Identity

Jay Daniel R. Santiago

Known to me and to me known to be the same persons who executed the foregoing instrument as:
POSITION COMPANY CTC No. DATE PLACE

General Manager Philippine Ports Authority

and they acknowledged to me that the same is their own free act and deed as well as the free and
voluntary act of the corporation they represent.

This foregoing instrument is a Contract for Upgrading of General Cargo Berth, Port of Davao,
Sasa, Davao City; consisting of 13 pages, including this page on which this acknowledgment is written,
signed by the parties and their instrumental witnesses on each and every page thereof.

INWITNESS WHEREOF, | have hereunto affixed my hand and notarial seal on these presents
at the place and on the date first above written

Doc. No. ;
Page No. ;
Book No. ;
Series of 20 :

Upgrading of Genersl Cargo Barth
Port of Daveo, Sass, Davec City



