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BQ-12
BOQ and Attachments
{Annex 1 - Basis of Peyments}

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

item 1.01 Mohbilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing ali
materials, labor, equipment, tools and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shafl be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

ltem 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental of site office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary for the provision of temporary site office and residence for the engineer and
staff.

item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for furmnishing all materials, labor, equipment, tools and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services.

tem 1.04 Provide construction safety and Heatth Program in the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for furmishing all materials, labor, equipment, tools and incidentals
necessary 10 complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).

Upgrading, E ion and G ion of POB (Phasas 1)
Poart of Linan, Southwmn Layie




BQ-13
BOG and Attachments
{Annex 1 - Basis of Payments)

BILL NO. 2
DEMOLITION, REMOVAL AND EXCAVATION WORKS

item 2.01 Remove and tum-over to PPA existing lamp post

The quantity to be paid for shall be the actual set of existing lamp post to be removed
and tumed-over to PPA in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 2.02 Remove and turn-over to PPA existing steel gratings

The quantity to be paid for shall be the actual set of existing steel gratings to be
removed and turned-over to PPA in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

tem 2.03 Demolish and dispose existing CHB fence

The quantity to be paid for shall be the actual length in linear meter of existing CHB
fence to be demolished and disposed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, fools and incidentals necessary to complete
the work.

ltem 2.04 Remove and turn-over to PPA existing gate

The quantity to be paid for shall be the actual lot of existing gate to be removed and
turned-over to PPA in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furmishing alt
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 2.05 Demolish and dispose existing pavement

The quantity to be paid for shall be the actual area in square meter of existing
pavement to be demolished and disposed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, eguipment, tocls and incidentals
necessary to complete the work.

item 2.06 Demolish and dispose existing building structure (PTB, TMO)

The quantity to be paid for shall be the actual area in square meter of existing building
structure (PTB, TMO) to be demolished and disposed in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Upgrading, Expansian and Construchion of POB (Phase 17
Post of Liloan, Southem Leyta



item 2.07

item 2.08

item 2.09

B8Q-14

BCQ and Attachments

{Annex 1 - Basis of Paymenta)

Demolish and dispose existing RC Platform for the construction of 450mm x
450mm concrete piles

The quantity to be paid for shall be the actual area in square meter of existing RC
Platform to be demolished and disposed for the construction of 450mm x 450mm
concrete piles in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materiats,
labor, equipment, tools and incidentals necessary to complete the work.

Cut up to MLLW elevation and dispose existing 450mm x 450mm concrete plies

The quantity to be paid for shall be the actual number of existing 450mm x 450mm
concrete piles to be cut up to MLLW elevation including disposal of debris in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Excavation of existing fill for the site development of Port Operations Bullding,
installation of tie-rods and concrete foundation

The quantity to be paid for shall be the actua! volume in cubic meters of existing fill
materials to be excavated up to required elevation for the site development of Port
Operations Building, installation of tie-rods and concrete foundation in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work
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BiLL NO. 3
UPGRADING AND EXPANSION OF PORT OPERATIONAL AREA

tem 3.01 Supply and deliver to site 350mm x 600mm PSC Sheet Piles

The quantity to be paid for shall be the actual length in linear meter of 350mm x
600mm PSC Sheet Piles to be supplied and delivered to site in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing aft materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.02 Supply and deliver to site RC comer plles
a) Comer pile No. 1
b) Comer pile No. 2
¢) Corner plle No. 3
d} Corner pile No. 4
e) Comer pile No. 5§

The quantity to be paid for shall be the actual length in linear meter of RC comer piles
of various type and sizes, supplied and delivered to site in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

itemn 3.03 Handle, pitch and drive 350mm x 600mm PSC Sheet Piles and RC comer piles

The quantity to be paid for shall be the actual length in linear meter of 350mm x
600mm PSC Sheet Piles and RC comer piles to be handled, pitched and driven in
accordance with the plans and specifications, measured from the tip of piles to cut-off
elevation and accepted by the Engineers. The contract unit price shall be fuil
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work

tem 3.04 Supply, deliver and drive 450mm x 450mm x 26m vertical PSC Piles

The quantity to be paid for shall be the actual number of 450mm x 450mm x 26m
vertical PSC Piles to be supplied, delivered and driven in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be fuli
compensation for furnishing all materials, labor, eguipment, tools and incidentals
necessary to complete the work.

Hem 3.05 Chip/cut and dispose portion of newly driven PSC piles up to required elevation

The quantity to be paid for shall be the actual number of newly driven PSC piles, of
which portion is to be chipped off/ cut up to required elevation and properly disposed in
accordance with the plans and specifications and accepied by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.
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ltem 3.06 Supply and place 3,500 psi concrete for coping wall, anchor wall, ramp edge
wall, wing wall, mooring block, RC curb, catch drain manholes, lateral drainage,
outfall, edge wall, slotted curb, floodlight and solar lamp foundation, electrical
duct bank and access road

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete supplied and set-in-place for coping wall, anchor wall, ramp edge wall, wing
wall, mooring block, RC curb, catch drain manholes, lateral drainage, outfall, edge
wall, slotted curb, floodlight and solar lamp foundation, electrical duct bank and access
road in accordance with the plans and specifications and accepted by the Engineer.
The contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

ltem 3.07 Supply and install steel reinforcements for coping wall, anchor wall, ramp edge
wall, wing wall, mooring block, RC curb, catch drain manholes, lateral drainage,
outfall, edge wall, slotted curb, floodlight and solar lamp foundation, electrical
duct bank and access road

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
bars to be supplied and installed for coping wall, anchor wall, ramp edge wall, wing
wall, mooring block, RC curb, catch drain manholes, lateral drainage, outfall, edge
wall, slotted curb, floodlight and solar lamp foundation, electrical duct bank and access
road in accordance with the plans and specifications and accepted by the Engineer.
The contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to compiete the work.

tem 3.08 Supply and place 1,000 kg. armour rocks

The quantity to be paid for shall be the actual volume in cubic meter of 1,000 kg.
armour rocks, supplied and setin-place in accordance with the plans and
specifications and accepted by the Engineer. Hydrographic/Topographic Surveys
before and after placing of amour rocks shall be made to determine the actual
elevations along the cross sections and the actual quantities for payment. Volume due
to settlement as established using setliement plates shall also be considered for
payment. The contract unit price shall be full compensation for furnishing ali materials,
labor, equipment, fools and incidentals necessary to complete the work,

item 3.09 Supply and place 50-100 kg. core rocks

The quantity to be paid for shall be the actual volume in cubic meter of 50-100 kg. core
rocks, supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. Hydrographic/Topographic Surveys before and after placing
of core rocks shall be made to determine the actual elevations along the cross
sections and the actual quantities for payment. Volume due to settiement as
established using seftlement plates shall also be considered for payment. The contract
unit price shall be full compensation for fumishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.
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Supply and install tie-rod (steel 45) including accessories:

a.) 50mme x 17.00 meters
b.) 50mms x 16.00 meters
¢.) 50mme x 2.00 meters
d.) 42mme x 4.50 meters

The quantity to be paid for shall be the actual set of tie rod (steel 45) of various sizes
and lengths including accessories to be supplied and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Supply and install geotextile fabric

The quantity to be paid for shal be the actual area in square meter of geotextile fabyic,
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Supply and place sand and grave! fill

The quantity to be paid for shall be the actual volume in cubic meter of sand and
gravel fill, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. Hydrographic/Topographic Surveys before and after
placing of sand and gravel fill shall be made to determine the actual elevations along
the cross sections and the actual quantities for payment. Volume due to settlement as
established using settlement plates shall also be considered for payment. The contract
unit price shall be full compensation for fumishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.

Supply, placing and compact aggregate subbase course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate
subbase course to be supplied, spread and compacted in accordance with the plans
and specifications and accepted by the Engineer. Hydrographic/Topographic Surveys
before and after placing and compacting of aggregate subbase course rocks shall be
made to determine the actual elevations along the cross sections and the actual
quantities for payment. Volume due to settlement as established using settiement
plates shall also be considered for payment. The contract unit price shall be full
compensation for fumishing all matenals, labor, equipment, tools and incidentals
necessary to complete the work.

Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. Hydrographic/Topographic Surveys
before and after spreading and compacting of aggregate subbase course rocks shall
be made to determine the actual elevations along the cross sections and the actual
quantities for payment. The contract unit price shall be full compensation for fumishing
all materials, labor, equipment, tools and incidentals necessary to complete the work.

Upgrading, Expansion and Construction of POB (Phase 1)
Port of Liloan, Southem

Loyl



BQ-18
BOQ and Aftachments
{Annex 1 - Basis of Paymenis)
item 3.15 Supply, place and compact gravel bedding for lateral drainage, catch drain
manhole, transition ramp edge, wing wall, edge wall, side walk, POB access
ramp and driveway

The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding,
supplied, set-in-place and compacted for lateral drainage, catch drain manhole,
transition ramp edge, wing wall, edge wall, side walk, POB access ramp and driveway
in accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumnishing all matenals, labor,
equipment, tools and incidentals necessary to complete the work.

tem 3.16 Construct Portland cement concrete pavement {300mm thick) Including dowel
bars and construction joints

The quantity to be paid for shall be the actual area in square meter of Portland cement
concrete pavement (300mm thick) including dowel bars and construction joints, to be
constructed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

item 3.17 Reinstall steel gratings for lateral drainage including provision of angle bars

The quantity to be paid for shall be the actual length in linear meter of lateral drainage
to be reinstalled with steel gratings including provision of angle bars in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

tem 3.18 Supply and deliver to site rubber dock fender (V500H x 1500L) including
accessories

The quantity to be paid for shall be the actual set of rubber dock fenders (V500H x
1500L) including accessories, supplied and delivered to site in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall
be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Hem 3.19 Install rubber dock fender and accessories

The quantity to be paid for shall be the actual set of rubber dock fenders and
accessories, installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, [abor, equipment, tools and incidentals necessary fo complete the work.

item 3.20 Supply and deliver to site mooring bollard {35-Tons, T-head) including
accessories

The quantity to be paid for shall be the actual set of mooring bollards (35-Tons, T-
head) including accessories, supplied and delivered to site in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to compiete the work.
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item 3.21 Install mooring bollards (35 Tons, T-head type) including accessories

The quantity to be paid for shall be the actual set of mooring bollards (35 Tons, T-head
type) including accessories, installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.22 Supply and install reinforced concrete pipe culvert
a}) RCP 610mmg
b} RCP 800mmga

The quantity to be paid for shall be the actual length in linear meter of reinforced
concrete pipe culvert of various sizes, supplied and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

tem 3.23 Supply and install hot-dipped galvanized angle bar, 100mm x 100mm x 10mm for
construction joints including dowel bars

The quantity to be paid for shall be the actual length in linear meter of hot-dipped
galvanized angle bar, 100mm x 100mm x 10mm for construction joints including dowel
bars, supplied and installed in accordance with the plans and specifications and
accepted by the Engineers. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

tem 3.24 Construct port lighting system including appurtenances

The quantity to be paid for shall be the actual lot of port lighting system including
appurtenances to be constructed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

ltem 3.25 Reinstall existing solar lamp post including accessories

The quantity to be paid for shall be the actual number of existing solar lamp post to be
reinstalled including accessories in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.26 Reinstall existing floodlight including accessories

The quantity to be paid for shall be the actual number of existing floodlight post to be
reinstalled including accessories in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing alt materials, labor, equipment, tools and incidentals necessary to complete
the work.
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BiLL NO. 4
CONTINUOUS RORO RAMP, RC PLATFORM AND RORO RAMP

Supply, deliver and drive PSC test piles {450mm x 450mm)

The quantity to be paid for shalt be the actual number of PSC test piles (450mm x
450mm x 23m), supplied, delivered and driven in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, fabor, equipment, tools and incidentals
necessary to complete the work.

Supply and deliver to site 450mm x 450mm PSC piles

The quantity to be paid for shall be the actual length in linear meter of PSC piles
(450mm x 450mm), supplied and delivered to site in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Handle, pitch and drive vertical 450mm x 450mm PSC piles

The quantity to be paid for shall be the actual length in linear meter of vestical 450mm
X 450mm PSC piles, handled, pitched and driven in accordance with the plans and
specifications, measured from the tip of piles to cut-off elevation and accepted by the
Engineers. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Handle, pitch and drive batter 450mm x 450mm PSC piles

The quantity to be paid for shall be the actual length in linear meter of batter 450mm x
450mm PSC piles, handled, pitched and driven in accordance with the plans and
specifications, measured from the tip of piles to cut-off elevation and accepted by the
Engineers. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Chip-offfcut and dispose portion of newly driven PSC piles up to required
elevation

The gquantity to be paid for shall be the actual number of newly driven PSC piles, of
which portions are to be chipped/cut off up to required elevation and disposed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Supply and place 3,500 psi concrete for the superstructure

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for the superstructure, supplied and set-in-place in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumnishing all materials, labor, equipment, tocls and incidentals
necessary o complete the work.
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tem 4.07 Supply and install steel reinforcement for the superstructure

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
bars for the superstructure, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

tem 4.08 Supply and install hot-dipped galvanized angle bar, 100mm x 100mm x 10mm for
construction joints including dowel bars

The quantity to be paid for shall be the actual length in linear meter of hot-dipped
galvanized angle bar, 100mm x 100mm x 10mm for construction joints including dowel
bars, supplied and installed in accordance with the plans and specifications and
accepted by the Engineers. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary fo complete
the work.

tem 4.09 Supply and deliver to site rubber dock fender (V500H x 1500L) including
accessories

The quantity to be paid for shall be the actual set of rubber dock fenders (V500H x
1500L)} including accessories, supplied and delivered to site in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall
be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 4.10 Install rubber dock fender V500H x 1500L) including accessories

The quanlity to be paid for shall be the actual set of rubber dock fenders V500H x
1500L) including accessories, installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Hem 4.11 Supply and deliver to site mooring bollard (35-Tons, T-head) including
accessories

The quantity to be paid for shall be the actual set of mooring bollards (35-Tons, T-
head) including accessories, supplied and delivered to site in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

tem 4.12 Install mooring bollards including accessories

The quantity to be paid for shall be the actual set of mooring bollards including
accessories, installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.
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BILL NO. 5
CONSTRUCTION OF PORT OPERATIONS BUILDING AND OTHER STRUCTURES

item 5.01 Excavation and backfilling works for building foundations, septic vault,
drainages, and electrical works

The quantity to be paid for shall be the actual volume in cubic meter of existing fill to
be excavated for building foundations, septic vault, drainages, and electrical works and
backfilled thereafter in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 5.02 Supply and deliver to site 450mm x 450mm PSC piles

The quantity to be paid for shall be the actual length in finear meter of PSC piles
(450mm x 450mm), supplied and delivered to site in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shafi be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 5.03 Handie, pitch and drive 450mm x 450mm vertical PSC piles

The quantity to be paid for shall be the actual length in linear meter of 450mm x
450mm vertical PSC piles, handled, pitched and driven in accordance with the plans
and specifications, measured from the tip of piles to cut-off elevation and accepted by
the Engineers. The contract unit price shall be full compensation for fumishing all
materials, [abor, equipment, tools and incidentals necessary to complete the work.

item 5.04 Cut/chip and dispose portion of newly driven PSC piles up to required elevation

The quantity to be paid for shall be the actual number of newly driven PSC piles, of
which portions are to be cut/chipped off up to required elevation and disposed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 5.05 Subgrade preparations

The quantity to be paid for shall be the actual area in square meter of subgrade
preparation in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shal! be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

item 5.06 Supply and apply soil treatment

The quantity to be paid for shall be the actual area in square meter of soil treatment,
supplied and applied in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 5.07 Supply, place and compact gravel bedding

The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding
to be supplied, set-in-place and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be fuit
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compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 5.08 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 5.09 Supply and place lean concrete

The quantity to be paid for shall be the actual volume in cubic meter of lean concrete
to be supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, {abor, equipment, tools and incidentals necessary to complete
the work.

item 5.10 Supply and place 4,000 psi concrete for building structure

The quantity to be paid for sha! be the actual volume in cubic meter of 4,000 psi
concrete for building structure, supplied and set-in-place in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shail be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

tem 5.11 Supply and Install steel reinforcement for buliding structure

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
bars for building structure, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item §.12 Construct 4,000 psi. concrete slab and ramp on-fill including reinforcements

The quantity to be paid for shall be the actual area in square meter of 4,000 psi.
concrete slab and ramp on-fill including reinforcements, constructed in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Item 5.13 Supply, fabricate and install structural steel materials

The quantity to be paid for shall be the actual lot of structural steel materials to be
supplied, fabricated and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

ltem 5.14 Construct 150mm thick CHB wall including steel reinforcement

The quantity to be paid for shall be the actual area in square meter of 150mm thick
CHB walll including steel reinforcement, constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
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compensation for fumishing alt materials, [abor, equipment, tools and incidentals
necessary to complete the work.

em 5.15 Supply and install dry wall partition

The quantity to be paid for shall be the actual area in square meter of dry wall partition,
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 5.16 Supply and install 50mm x 10mm thick Stair Nosing (Rigid Type)

The quantity to be paid for shall be the actual length in linear meter of 50mm x 10mm
thick Stair Nosing (Rigid Type), supplied and installed in accordance with the plans
and specifications, measured from the tip of piles to cut-off elevation and accepted by
the Engineers. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

itern 5.17 Supply and place 13mm thick cement plaster finish

The quantity to be paid for shall be the actual area in square meter of 13mm thick
cement plaster finish, supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 5.18 Supply and apply paint for concrete and dry-wall surfaces {2-coats)

The quantity to be paid for shall be the actual area in square meter of paint for
concrete and dry-wall surfaces (2-coats), supplied and applied in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all matenials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 5.19 Supply and apply paint for metal surfaces {(2-coats)

The quantity to be paid for shall be the actual area in square meter of paint for metal
surfaces (2-coats), supplied and applied in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all matenals, labor, equipment, tools and incidentals
necessary to complete the work.

tem 5.20 Supply and apply water proofing for tollets, footbaths, stair wells, roof deck and
canopies

The quantity to be paid for shall be the actual area in square meter of water proofing
for toilets, footbaths, stair wells, roof deck and canopies, supplied and applied in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 5.21 Supply and install aluminum composite panel and accessories

The quantity to be paid for shall be the actual area in square meter of aluminum
composite panel and accessories, supplied and installed in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
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compensation for fumishing all matenals, labor, equipment, tools and incidentals
necessary to complete the work.

item 5.22 Supply and install 0.60m x 0.60m Unglazed Ceramic Floor Tiles (F1)

The quantity to be paid for shall be the actual area in square meter of unglazed
ceramic floor tiles (0.60m x 0.60m), supplied and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work

Item 5.23 Supply and install 0.60m x 0.60m Non-Slip Floor tiles (F2)

The quantity to be paid for shall be the actual area in square meter of non-slip Floor
tile (F2) (0.60m x 0.60m), supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 5.24 Supply and place Non-skid/rough cement floor finish

The quantity to be paid for shall be the actual area in square meter of Non-skid/rough
cement floor finish, supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensatton for furmishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 5.25 Supply and install 0.30m x 0.60m Ceramic Wall Tiles

The quantity to be paid for shall be the actual area in square meter of ceramic wall
tiles (0.30m x 0.60m), supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work,

ftem 5.26 Supply and install tactile strip for ramp

The quantity to be paid for shall be the actual area in square meter of tactile strip for
ramp, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 5.27 Supply and install Granite tile splash board and countertop

The quantity to be paid for shall be the actual area in square meter of Granite tile
splash board and countertop, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Upgrading, Expension and Construcion of POB {Phase 1)
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Item 5.28 Supply and install Aluminum Clip-in Perforated Panel including accessories
{1.20 x 0.60 x 0.07m) (C1)

The quantity to be paid for shall be the actual area in square meter of aluminum clip-in
perforated panel including accessories (1.20 x 0.60 x 0.07m) (C1), supplied and
installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

item 5.29 Supply and install Aluminum Clip-in Perforated Panel including accessories
(0.60 x 0.60 x 0.07m) {C2)

The quantity to be paid for shall be the actual area in square meter of aluminum clip-in
perforated panel including accessories (0.60 x 0.60 x 0.07m) (C2), supplied and
installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

ftem 5.30 Supply and install 12mm thk. Gypsum board on 0.40mm thk. galvanized steel
ceiling suspension system at 0.40m O.C. (furring camying channel) and
suspension rod {(C3)

The quantity to be paid for shall be the actual area in square meter of 12mm thk.
Gypsum board on 0.40mm thk. galvanized steel ceiling suspension system at 0.40m
O.C. (furring carrying channel) and suspension rod (C3), supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 5.31 Supply and install stainless stee! materials, buffed finished of various sizes
including accessories

The quantity to be paid for shall be the actual lot of stainless-steel materials, buffed
finished of various sizes including accessories, supplied and installed in accordance
with the plang and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

tem 5.32 Supply and install fabricated 1.5mm thick aluminum Framed Doors and
Windows including glass and accessories

The quantity to be paid for shall be the actual lot of fabricated 1.5mm thick aluminum
Framed Doors and Windows inciuding glass and accessories, supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all matenals, labor,
equipment, tools and incidentals necessary to complete the work.

item 5.33 Supply and install fabricated cold rolled steel emergency exit doors with panic
bar lock including jumbs and accessories

The quantity to be paid for shall be the actual set of fabricated cold rolled steel
emergency exit doors with panic bar lock including jumbs and accessories, supplied
and installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Upgrading, Expansion and Construction of POB (Phese 1)
Port of Likvan, Southem Layln
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item 5.34 Supply and install fabricated Marine Plywood Finish Fiush Doors Including door
jambs, hinges and locksets

The quantity to be paid for shall be the actual lot of solid door and Marine Plywood
Finish Flush Doors including door jambs, hinges and locksets, supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 5.35 Supply and install fabricated PVC doors, door jambs, hinges and locksets

The quantity to be paid for shall be the actual lot fabricated PVC doors, door jambs,
hinges and locksets, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 5.36 Supply and install Photoluminescent signs and path marking for emergency
route including glass and accessories

The quantity to be paid for shall be the actual lot of Photoluminescent signs and path
marking for emergency route including glass and accessories, supplied and instafled in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 5.37 Supply, fabricate and install Phenolic anti-bacterial water proof Tollet partition
12mm thick, including stainless hinges, lock indicators, bottom support door
knobs and coat hooks

The quantity to be paid for shall be the actual lot of Phenolic anti-bacterial water proof
Toilet partition 12mm thick, including stainless hinges, lock indicators, bottom support
door knobs and coat hooks, supplied, fabricated and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tfools and incidentals
necessary to complete the work.

item 5.38 Supply and install Toilet Fixtures and accessories

The quantity to be paid for shall be the actual lot of toilet fixtures and accessories,
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

ltem 5.39 Supply and install water line pipes and fittings including accessories

The quantity to be paid for shall be the actual ot of water line pipes and fittings
including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Upprading. Expansion and Constnaction of POB (Phase 1)
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item 5.40 Supply and install sewerage pipes and fittings including accessories

The quantity to be paid for shall be the actual lot of sewerage pipes and fittings
including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 5.41 Supply and install drainage pipes and fittings Including accessories

The quantity to be paid for shall be the actual lot of drainage pipes and fittings
including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

tem 5.42 Construct septic vault including fittings and accessories

The quantity to be paid for shall be the actual number of septic vault including fittings
and accessories, constructed in accordance with the plans and specifications,
measured from the tip of piles to cut-off elevation and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materals, labor,
equipment, tools and incidentals necessary to complete the work.

tem 5.43 Construct catch basin including accessorles

The quantity to be paid for shall be the actual number of catch basin including
accessories, constructed in accordance with the plans and specifications, measured
from the tip of piles to cut-off elevation and accepted by the Engineer. The contract
unit price shall be full compensation for fumishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.

item 5.44 Supply, deliver and install wires and cables of various sizes

The quantity to be paid for shall be the actual lot of wires and cables of various sizes
to be supplied, delivered and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 5.45 Supply, deliver and install conduit pipe including fittings of various sizes

The quantity to be paid for shall be the actual lot of conduit pipe including fittings of
various sizes to be supplied, delivered and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materdals, labor, equipment, tools and incidentals
necessary to complete the work.

item 5.46 Supply, deliver and install wiring devices

The quantity to be paid for shall be the actual lot of wiring devices to be supplied,
delivered and instalfed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Upgrading, Expansion and Consiruction of POE (Phase 1)
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item 5.47 Supply, deliver and install protective devices

The quantity to be paid for shall be the actual lot of protective devices to be supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furmnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 5.48 Supply, deliver and install lighting fixtures

The quantity to be paid for shall be the actual lot of lighting fixtures to be supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

ltem 5.49 Supply, deliver and install lightning protection and accessories

The quantity to be paid for shall be the actual lot of lightning protection and
accessories to be supplied, delivered and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to compiete the work.

ltem 5.50 Supply, deliver and install auxiliary system:

a} Community Antenna Television (CATV)

b) Background Music / Paging Alarm (BGM/PA)
¢) Fire Detection Alarm System {FDAS)

d) Telephone System

The quantity to be paid for shall be the actual lot of auxiliary system to be supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 5.51 Supply, deliver and install air conditioning unit

The gquantity to be paid for shall be the actual lot of air conditioning unit to be supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 5.52 Construct Pump house including domestic water tank, fire tank and other
appurtenances

The quantity to be paid for shall be the actual lot of Pump house including domestic
water tank, fire tank and other appurtenances, constructed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Upprading, Expansion and C jon of FOB (Phase 1)
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Construct Reinforced Concrete for Duct bank, handhole and pedestal post

The quantity to be paid for shall be the actual lot of reinforced concrete for Duct bank,
handhole and pedestal post, constructed in accordance with the plans and
specifications and accepted by the Engineer, The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Supply and deliver office furniture

The quantity to be paid for shall be the actual lot of office fumiture to be supplied and
delivered in accordance -with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Supply and install PPA Logo including accessories

The quantity to be paid for shall be the actual lot of PPA Logo including accessories to
be supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work

Supply, deliver and install distribution transformer including accessories and
other incidental expenses

The quantity to be paid for shall be the actual lot of distribution transformer including
accessories and other incidental expenses to be supplied, delivered, installed and
commissioned in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Supply and install fire protection system Including testing, commissioning, fire
extinguishers and other accessories

The quantity to be paid for shall be the actual lot of fire protection system including
testing, commissioning, fire extinguishers and other accessories to be supplied and
installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Supply, deliver and install wastewater treatment facility including miscellaneous
accessories

The quantity to be paid for shall be the actual lot of wastewater treatment facility
including miscellaneous accessories to be supplied, delivered and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materals, labor,
equipment, tools and incidentals necessary to complete the work.

LUpgrading, Expansion and Construction of
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item 5.59 Construct Powerhouse and other appurtenances

The quantity to be paid for shall be the actual lot of Powerhouse and other
appurtenances, constructed in accordance with the plans and specifications,
measured from the tip of piles to cut-off elevation and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

tem 5.60 Construct Guardhouse and gate and other appurtenances

The quantity to be paid for shall be the actuai lot of Guardhouse and gate and other
appurtenances, constructed in accordance with the plans and specifications,
measured from the tip of piles to cut-off elevation and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, Iabor,
equipment, tools and incidentals necessary to complete the work.

Upgrading, Expansian and Cor ion of POB [Phase 1)
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF
RENTAL OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide a temporary site office and residence (rental) with an area of at least 48
square meters for use of the Engineer and his staff for the whole duration of the project.

Upgrading, Expansion and Construction of POB (Phase 1)
Port of Lilown, Soulhemn Leyte
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MINIMUM MAJOR EQUIPMENT REQUIREMENTS

unit's
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s

Air-compressor (250¢fm, minimum), owned
Backhoe (0.40 cu.m., 94.30hp, minimum), owned
Clamshell, owned

Concrete Cutter, owned

Concrete Mixer (1 bagger, minimum), owned
Concrete Bucket, owned

Concrete Screeder, owned

Concrete Vibrator (3.50 hp, minimum), owned
Crane Barge (319 GW, minimum) with 60T crane, owned
Crawler Crane (30T, minimum), owned

Pile Hammer (Diesel, 10,500 kg.m.), owned

Drop Hammer (2T, minimum), owned

Dump Truck (8 cu.m., minimum), owned

Bar Bender (electric, 25mm dia min.), owned

Bar Cutter (electric, 25mm dia min.), owned
Jackhammer, owned

Oxy/Acetylene Cutting Outfit, owned

Payloader (80 hp, minimum), owned

Plate Compactor (5 hp, minimum}, owned

Road Grader (125hp, minimum), owned

Road Roller (12.05T, vibratory, minimum), owned
Transit Mixer (5-6 cu.m. cap., minimum), owned —
Tugboat (500hp, minimum), owned/leased -
Water Truck with pump (1,000 gal., minimum), owned _.
Welding Machine (400 amp., minimum), owned
Cargo Truck (5T, minimum), owned

Backhoe Breaker Attachment, owned

Ungrading. Expansion #nd Construciion of POB (Phass 1)
Port of Liloan, Southem

Leyle
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Empioyment {DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no. Safety Engineer/ Officer
1 no. Nurse / Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment

53 pcs. Hard Hats

53 pairs Gloves (rubberized)

53 pcs.  Safety Glasses/Goggles (clear)
106 pes.  Long sleeve T-shirt

1 pc.  Aprons

1 pc.  Safety Belts

53 pairs Safety Shoes

1 set Life Lines

Safety Devices

1 lot Barricades

1 lot Warning signs

2 unit/s Fire extinguisher (10kg)
Medical and First Aid System - Twenty-two (22) mos.
Temporary shelter for workers - 1 lot

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer,

ion and Construction of POB (Phase 1)
Port of Liloan, Southerm Leyle
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PPA MEMORANDUM CIRCULAR
No (10

Senes of 2016

Atachment

Page Tof 10

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Roquired Tests

Matenais/Ttems of
Work
{. Construction of )
Pier'Whart, Platform
and Ramp
Structursl Concrete {SC}
A Portiand Cement | Quality Test
B Fme Aggregate | Qually Tast for Grading, Elutnaton {wash),
Bukk Specfic Gravity, Absorpbon, Mortar
Sirength, Soundness, Organc Impunbes, Unit
Weight, % Ciay Lumps and Shale
C Coarse Cuanty Test for Gradng, BukSpectﬁchvﬂy
Aggregats Absorpbion and Abrasion
D Water Certficate from the Engineer or Cuabty Test
for Densty and Chilonda Content
E Sieel Bars L Mill Cerbficate and Quality Test for Chermcal
Compasition ang Mechamcal Pmperbes
F Concrets Compressive Strength on cybinder samplas
Shump Test
G Admuiure and Quaity Test
Concrete Cunng
Matenals
Prling (P}
A Concrete Plies Fabncahon Raport
t Concrete Same test as for SC (F)
2 SieelBars Same test as for 5C (E)
3 Hgh Teat for Chemical Compasibon and
Tension Mechanical Propertas
Strand

- ——

Minimum Incremental
Frequency of Tests

For every 2000 bags (40kg) or
fraction thereof

For every 1,500 cubic meter or

For every 1,500 cubc metfer or
frachon theneof

One pes source

For every 10,000 kg or fracﬁon‘
thereof

4 sat consistng of 3 concrete
cyinder samples shall be taken
from each day's pounng and to
represent not mors than 75 cu m
of concrete or fracton thereotf

For every mix
Ome per shipment

One per fabncation
Same frequency as 5C (F)
Same frequency as 5C (E)

For every 20000kg or fracton
thereof

. _ ]

toi Lk
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. PPA MENORANDUM CIRCULAR
No
- Sevas of 7016
it
) Page 1 of 10
Matenals/tems of Requred Tests Miromum Incremental
Work Frequency of Tests
4 Coarse Same Test as for SC (C) Same trequency as SC (C)
Aggregates
5 Fine Same Test as for SC (B) Same frequency as SC (B)
. Aggregates

B Steel Pipa Piles | Fabncahon Report, Mil Certificate and QGuaidy | One per fabncaton
Test for Chemical and Mechanical properbes
1 Stesd Chemical Composdion (refer below)
~  Under 147 {355 60rmm) Qutsida 2 from 200 pipe of frachen thereof
Dameter
- 1470 3" (I55 B to §14mm) Outside | 2 from 10D pupe or frachon thereof
Dha
= Over 38" (914mm) Outside Dhameter 2 Fom 3000ft (914m) or frachon
) thereof
MechanicalTensde One (1) tension best shall be made
on one length or fraction thereof of
each size, or one prece of skelp
representing each lot of 200
lengttis or fracton thereof of each
sze
2 Polyursthane | Mil Certificate and Quakty Test One per fabncatan
Coating
3 Concrete Same last as for SC {F) Sama frequency as SC (F)
4 Fine Sarne test as for SC {B) Same frequency as SC (B)
Aqggregate
5 Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregate
8 SteelBars Same Test as SC (E) 1 Same frequency as SC (E)
7  Water Same Test as SC {D) Same frequency as SC {D)
| Rubber Dock Fenders | physical Test Al unts
(RDF)
Performance Test for Energy Absorpbion and All umts
Reaaction Forca
Accessones
Washes and Fixing Bolt, | Physicat Test Adl units
Anchor Bolt
Quality Test for Chemical Composthion and One pef fabncahon

Mechamical Properhes

/,M

- v

LS

[T di E Jon and C

of POB {Phase 1)
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L]

- PPA MEMORANDUM CIRCLAAR
No_ 02
- Senes of 2016
Aftachmant
Page 2of 10
Matanals/Ttems of Required Tests Mirimum Incremental
Work Frequency of Tests
Mooring Bollard (MB) Physical Test Al Units
and Actessones
{Hexagon Nuts, Plamn
Washer, Anchor Ring Qualty Test tor Chemcal Composiion and | One per fabncaton

and
Anchor Bolt)

Mechamcal Properbes

IL Construction of
Back-Up Area,
Causeway and
Pavement

Sheet Piing (SP)

A Concrete Sheet N

Pilas

1 Concrate

2 SteelBars

3 Hgh Tension
Strangds

4 Fme Aggregales

5 Coase
Aggregates

B Sieel Pipe Pies

1 Sieel

Concrete

fine Aggregate

Stee! Bars

LT 7 R ]

Same test as for SC (F)

Same test as for SC (E)

Same test as for P (A 3)

Same test as for SC (B)
Same Test as for SC (C)

Same test as for P (B1)
Same test as for SC (F)
Same test as for SC {B)
Same lest as for SC (E)

Same frequency as SC (F) .

Same frequency as SC {E) .

Same frequency as P (A 3)

Same frequency as SC (B)
Same frequency as SC (C)

Same frequency as P {B1)
Same frequency as SC ()
Sarne frequency as SC (B}
Same frequency as SC (E)

L
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PPA MEMORANDUM CIRCLULAR
No

Senes of 2016 -
Attachenent
Fage 4 of 16
Matensls/ems of ' Required Tests Minimum Incremental
Work Frequency of Tests
Rocks Test for Apparent Specfic Grawty and | For every 1,500 cubic meter or
Abrasion fracton therect
Geotextle Filter Physical and Mechamcal Test One per batch
Ml Certificate One per batch
Sand and Gravel Fill CQualty Test for Omgamc Impuntes and | For every 1,500 cubic meler of
Graching fracton thereof
Sedected Fill Quakty Test for Gradmyg, Plastoity and For every 1,500 cubx: meter or

Laboratory Compachon Test
l.aboratory Cabforria Beanng Rabo (CBR)

Field Densety Test

fracbon thereof

For every 2,500 cubic meter or
fraction thereof ’

For every layer of 150mm.of
compacted depth at least ane
group of three In-stu density test
for every 500 sg m or fracton

thereof .
Aggregate Base Coursa | Quality Test for Grading and Plasticity For every 300 cubic meter or
fraction thereof
Qualty Test for Gradivg, Piasbey, Abvasion For every 1,500 cubic meter or
and Laboratory Compacton Test fracthion thereof
Laboratory Cawfornia Beanng Ratia (CBR) ) Same freguency as Selected Fill
Field Density Test Same frequency as Selected Fill
Portfand Cement
Concrete Pavement
{PCCP)
A Portland Cemant | Same lest as for SC (A) Same frequency as 5C (A)
B8 Fme Aggregate | Same testas for s_c {8) Same frequency as 5C {B)
C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregate
0 Waler Same test as for SC (D) Same fequency as 5C {D)
Sieol Bars Same test as for SC (E) Same frequency as SC
(Dowels} : © L
F__ Joint Fdler Quality Test 1 One (1} per shpment

pansion and Construction of POB (Phase 1)
Port of Liloan, Southem Leyie
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R PPA MEMORANDUM CIRCULAR
N
S;m ol 1016
Altachemant
Foge Sof 10
Matenals/itens of Required Tests Mirnmum Incremental
Work Frequency of Tests
TG Admiureand | Same test as for SC (G) ‘Same frequency as 5C (G)
Concrete Cunng
Maienal
H Concrete Same test as for SC (F) Same frequency as SC (F)
Flexural Test 3 beam samples fof every 330
sq m or frachon thereof
t  Complated Cora Test 1 zet {3 speciman} for every 2 500
Pavement sqm and fachon thereof
Interiocking Concrete
Blocks
A Cement Same tesi as for SC (A) Same frequency as SC (A)
B Fme#ggregale Same test as for SC (B) -| Same frequency as SC (B)
C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggfeg_;ale '

" D ‘water Same test as for SC (D) Sarne frequency as 5G (D)
Admutire & Same tast as for SC (G) Same frequency as SC {G)
Matenais

F  Compleled Blocks | Physicat Test and Compressive Strength 8 blocks per day of fabncabon
Cement Treated Base
Course (CTB)
A Poartand Cement | Same test as for SC (A) Same frequency as SC (A)
8 Fine & Coarse Qualty Test for Gradng, Abraswn and | For every 1,500 cubic meter or
Aggregates Sourdness frachon thereaf
Water Same test as for SC (D) Same frequency as SC (D)
Completed CTB | Field Density Test For every kyer of 150mm of
: compacted depth at least one
group of three In-situ density test
every 500 sq m or frachon therecf
Retainmg WallCoping
WallRC Curt/RC
Diich/Shear
Key/Concrete
Biocks\Lean Concrete
A Porland Cement | Same Yest as for SC (A) Same frequency as SC (A
B Fme Aggregate | Same test as for SC (B) Same frequency as SC (B}

R\
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PPA MEMORANDUM CIRCLEAR
Wo
Senes of 2016
Attachment
Page § of 10
Materials/items of Required Tests Mirumum Incremental
Work Frequency of Tests
€ Coarse Same test as for SC (C), Sama frequency as SC (C)
Aggregates
D Water Same test as for SC [D) Same frequency as SC (D)
€ Steel Bars Same test as for SC (E) Same frequency as SC (E)
£ Admixture and Same test as for SC (G) Same frequency as SC (G}
Concrete Cunng :
G Concrete Same lest as for SC (F) Same frequency as SC [F)
Twe Rad
A Steel Samae fest as for SC (E) One per batch
B Assembly Performance Test {Terson} One per batch
Tie Bars and Dowels Samne test as for SC (E) For every 10,000 kg or fracton
theroof par Tie bars and Dowels
Pwpe Culverts and Storm
Drans '
.‘ A  Pipes Test for Strangth, Absorpion and Physical For every 50 pleces

B Mortar or Jomnt

Same Test as for SC (A B and D)

Alternative Test Same test as for SC (F) and .

For every 25 peces

Inspecton Report
Concrete Hollow Biocks
A Pordand Cement | Same test as for SC (A) Same frequency as SC (A)
B Fine Aggregates | Same test as for 5C (B) Same frequency as SC (B}
C Water Same fest as for SC (D) Same frequency as SC (C)
D Concrele Same test az for SC (F) Same frequency as SC (F)
E Completed CHB | Qualdy Test One for every 500 peces oF
fracton thereof
Construction Joints (CJ)
A Ange Bars Test for Physscal and Mechanical Propertes Qine per bawch
B8 Stesl Bars Same test as for SC {E) One per batch
C Zinc (HotDyp Physical Test for Appearance, Stnpping, | Allunits
Galvamzing) Weighing, Adherence and Adhesion
Coatings _ .
Coating Thickness 1 set [3 specimen) for every
Magnrebe Thickness Maasurement 100,000 sq mm_or fraction th p/

K

Upgrading, Expansicn and Construction of POB (Phase 1)
Port of Liloan, Southam Layis
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BOQ and Attachments
(Arrvex 5 — Minimurn Testing Requirements)

PPA MEMORANDUM CIRCULAR

No
Sorws of 2018
Altachment
Poage T of 10
' Materials/iterms of Reguired Tests Minimum Incremental
Work Frequency of Tests
Sacked Cancreta
A Cement Same test as for SC (A) Same frequency as SC (A)
B Fne Aggregates | Same test as for SC (B} Saine frequency as SC (B)
C Coorse Sarne test as for 5C (C) Same frequency as SC (C)
Aggregates
D Water Sama test as for SC (D) Same frequency as SC (D)
Concrete Samae test as for SC (F) Same fraquency as 5C (F)
F  Sack{jute) Physical Test Omne for every 50 peces
Rubble Concrete
A Cement Same test as for SC {A) ' Same frequency as 5C (A)

B Fme Aggregates

Same test as for SC (B)

Same frequency as SC (B)

C Coarse Same test as for SC {C) Same frequency as SC (C)
Aggregates
D Water Samoh-stas!orSC‘.(D) ) SmhqumcyasSC(D}
Coancrete Same test as for SC (F) Same frequency as SC (F)
F _ Rocks Same test as for ROCKS Same frequency as ROCKS
Earthworks
A Sub-grade Grading Test For every 1,500 cutnc meter or
preparation Plashcity Test {LL PL PI} frachon thereof
Laboratory Compachon Test
Density Test For every layer of 150mm of
compacted depth at least one
group of three In-situ density test
every 500 sq m_or fraction thereof
B Stucture If excavated matenials shall be used as For every 1,500 cubic meter or
Excavaton Backhlt fracton thareof

Grading Test
Plasbcity Test (LL.PL,P)
Labaratory Compacbon Test

Density Test

For every layer of 150mm of
compacted depth at least one
group of three In-situ densdy test
every 500 sq m or frachon thereof

3]

W
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BOQ snd Attachments

{Annex 5 — Minimurn Testing Requiremenis)

PPA MEMORANOUM CIRCULAR

No
. Senet of 2016
Altacrment
) Page 8 of 10
Matenais/items of Required Tesis Minimum Incremental
Work Frequancy of Tests
il Port Operations Building/Passenger Terminal Building/Transit Shed/Warehouse
STRUCTURAL WORKS
) Refer to Structural Congrete (SC) and Piing Works (P)
ARCHITECTURAL WORKS '
Ceramac - Fited Licund Physical Property, Mechanical and Chemcal | One per shipment
Membrane / Water Property, Leak Test / Flood Test
Proofing, Hydrophobsc
Foreblocking Ingredhents
with Superplasticizer i
Paint Quality Test One 4-L can for every 100 cans or
— _ .1 frachon thereof
Ceram Tile -1 Inspection and Evaluaton Report from the ' One per shapment
- Engineer . - . i
Stamioss Steel inspecton and Eia!uahon Report from the | One per shipment
. Engmeaar . 3
Roofing Matenals Inspecton and Ewvaluation IFI!eport from the | One per shupment
Engineer
Cedng Matenals Inspecton and Evalushon Report from the | One per shipment
) Engmeer ' I
ELECTRICAL AND MECHANICAL WORKS
Wires / Cables Inspection and Evaluation Report from tha | One per shipment
Engineer
Testing and Commissionmg
Electneal Devces inspechon, and Evalwation Report from the | One per shipment
Engmneer :
. Testing and Commessionng N
Fira Alasmn Systemn inspecion and Ewvaliabon Report from the | One per dem
Engmeer
Testng and Comm:ss;onng
wWinng Dewices Inspecbon and Evatahon Report from the | One per shipment
Engmesr
Tasting and Comwrussionmg -
- i -k / .
7 K\L
Upgrading. E. Constr of POB (Phasa 1)

Port of Lilcan, Southem Leye



BOQ and Anechments
{Annex 5 = Minimum Testing Requiremenis)

PNI:A MEMORANDUM CIRCULAR
- Sares of 2016
Atlachment
- Page $of 10
Matenals/items of Reﬁuired Tests Minimum incremental
Work Frequency of Tests
Protective Devices inspection and Evaluaton Report from the ! One per shipment
Engmeer
Teshng and Commussionrig
Telephone System Inspection and Evaluabon Report from the | One per dem
Engmneer
Testing and Commissioning
CCTV System Inspecticn and Evaliation Report from the | One per lem
Engineer
Testng and Commssionmng
CATV Systam Inspechon and Eva:lua'bon Report from the | One per dem
Engineer . ) .
Testing and Commussioning
Background Musicand | Inspection and Evaluaton Repart from the | One per tem
Paging Systemn Engineer, Testng and Commissioning
Ay Condoning Unts & | Inspection and Evaluabon Report from the | One per dem
Ventlation Engmeer
Testing and Commissioning
Condurt Pipes Inspecton and Evaluabon Report from the | One per nem
Engmneer
Teshng and Commessiorung
Lighting Fixtures inspection and Evaluaton Report from the | One pertem
Engineer
Testng and Commussioning
PLUMBING WORKS
Pipes Inspechon and Evaluaton Report from the | One per tem
Engqwmeer
Testing and Commissionng

: /\\\‘

Upgrading, E ion and Construction of POB (Phass 1)
Port of Liloan, Southem Leyie
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BOQ and Attachuments
{Annex 5 — Minimum Testing Requiremants)

sccredited by BRS, DOST and PPA
ZTandoﬁmmmumﬂonmdmlybyanmmhshng
Laboratory duly accredited by BR3 and PPA.
3. All other ssuances winch are olhemhe inconsistent herewith are hareby revoked
or otharwise amended.

Appraved

RAU T.M

A

. PRA CIRCULA|
gy i
Serwe of 2016
Attacheran
Page 10 of 10
Ha.itenalsmems of Requred Tests Mintmum incremental
Work Frequency of Tests
Fixtres inspection and Evaiuabon Report from the | One per fem
Engneer
Teshng and Commssioning . . -
Pipe Cuiverts Compression Strengih Fore\}erymnutmomlhan‘&
. pepes cast in the field
mspechon and Evaluaton Report from the
Engmeer
IV Miscellanaous
Matenals
Fencing .
A Barbed Wire, Physical Test (Dmnensions and Coatings) One per Batch
Cycione Wira
Mesh, Chain
Link _
8 Congete Post Refer to Superstructure (SC) Refer to Supessiructure (5C)
Lamp Post )
A Structural Slset | Physical Test (Dimensions) . All units
. - ’ Same test as for SC {E) - -
B Zinc(HotDip | Same test as for CJ (C) One per batch
Galvanzng) :
Coatngs _ -
Dramage Stee! Gratng | Same lest as for SC (E) One (1) batch
- - inspection Report _
. | Metal Ppe (Cast iron Physical Test {Dwnensions and Coatings 1perdehvery.
Gatvanized, et; ) !
Welding Works Destructva and Non Destructive Test Ona (1) per ot

NOTES 1. Testing of RDF shall be performed only by an wdspendent Testing Laboratory duty -

LY

Upprading. Exparralon and Construction of POB (Phase 1)
Port of Liloan, Soulhem Layle
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Bidding Forms
(Checklist of Techmical and Financlal Documents)

Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class "A” Documents

Legal Documents
(a} Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages)

O

Technical Documents

O

oa

(b)

(c)

(d)

(e)

it

(@

Statement of the prospective bidder of all its ongoing govemment and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not simitar in nature and complexity to the contract to be
bid; and

Statement of the bidder's Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and
Special PCAB License in case of Joint Ventures;

and registration for the type and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or

Original copy of Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:

a. Organizational chart for the contract to be bid;

b. List of contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned toc the
contract to be bid, with their complete qualification and experience
data;

c. List of contractors major equipment units, which are owned, leased,
andfor under purchase agreements, supported by proof of ownership
or cerlification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Swom Statement (0SS);

and if applicable, Original Notarized Secretary's Cerificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attomey of all members of the joint venture giving full power and authority fo
its officer to sign the OSS and do acts to represent the Bidder.

Up ! E ion and G

tion of POB {(Phase 1)

Port of Liloan, Southem Leyie
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Bidding Forms
(Checidmst of Technical and Financial Documents)

Financial Documents
O (h) The prospective bidder's computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents

o @ if applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;

or
duly notarized statements from all the potential joint venture partners stating

that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

IL. FINANCIAL COMPONENT ENVELOPE
O () Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O (k) Original of duly signed Bid Prices in the Bill of Quantities; and

O () Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction matenals, labor rates, and equipment
rentals used in coming up with the Bid; and

O (m) Cash Flow by Quarter.

Upgrading, Exparadon snd C jion of POB (Phase 1)
Port of Lilosn, Solthem Leyte
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Bidding Forme
{Bid Formn for the Procurement of Infrastructire Projects)

Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project ldentification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplementa! or Bid Bulletins, for
the Procurement Project: Upgrading, Expansion and Construction of POB (Phase
1), Port of Liloan, Southern Leyte;

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is: ;

d. The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. (i) value added tax (VAT), (i) income tax, (iii)
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines’ for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than altemative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your wrtten acceptance thereof

! currently based on GPPB Resolution No. 09-2020

Upgrading, Expansion and C jon of POG (Phase 1)
Port of Lican, Southem Leyte
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Bidding Forms
{Bid Form for the Procurement of infrastructure Projects)

included in your notification of award, shall constitute a binding contract between
us, until a formal Contract is prepared and executed; and

J. We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

k. We Ilikewise ceftify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for the Upgrading, Expansion and Construction of
POB (Phase 1), Port of Liloan, Southemn Leyte of the Philippine Ports Authority.

. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:
Signature:;
Duly authorized to sign the Bid for and behalf of:
Date:

Upgrading, Expansion and Construction of POB (Phase 1}
Poit of Liloan, Southem Layie
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Bidding Forms
{Financial)

FINANCIAL DATA

A. The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped "RECEIVED” by the
Bureau of Interal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of ali
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latestimmediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

[F E: jon and Consiruclion of POB (Phase 1)
Port of Liloan, Southem Leye
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Bidding Forms
(Omnibus - Sole)
Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid}]
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.
AFFIDAVIT
I, , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. 1am the sole propnetor or authorized representative of with office address
at >
2. As the owner and sole proprictor, or authorized representative of , 1 have full

power and authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for Upgrading, Expansion and
Construction of POB (Phase 1), Port of Liloan, Seuthern Leyte of the Philippine Ports
Authority, as shown in the attached duly notarized Special Power of Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Govemnment Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or_entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted,

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the
head of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

Upgrading, Expansion snd Consauction of OB (Prass 1)
Port of Lioan, Soulhern Leyie
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Bidding Forme:

{Omneiibus - Sole)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in_the contract shall be sufficient grounds to constitute

criminal liability for Swindling (Fstafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code,

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of __,20__at ,
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

Lurat]

[Format shall be based on the latest Rules on Notarial Practice]

Upgrading, Exparsion and C ion of POB (Phase 1)
Port of Lilosn, Southem Layin
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Bidding Forms
{Ownibus = Partnership)

Omnibus Sworn Statement for Partnership or Cooperative
Ishall be submitted with the Bidf

REPUBLIC OF THE PHILIPPINES )

CITY/MUNICIPALITYOF __ )SS.
AFFIDAVIT
1, , of legal age, [Civil Status], [Nationality], and residing at R
after having been duly sworn in accordance with law, do hereby depose and state that:
1. I am the duly authorized and designated representative of with office address
at >

2. T am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Upgrading,
Expansion and Construction of POB (Phase 1), Port of Liloan, Southern Leyte of the
Philippine Ports Authority, as shown in the attached [state title of attached document showing
proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution,
or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as

defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder] is related to the Head of the Procuring
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

Lipgrading, Expension and Construcion of POB (Phase 1)
Port of Liloan, Southem Layle
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Biiding Forms
(Omnibus — Partrership)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10.In_case advance payment was made or given, failure to perform or deliver any of the

obligations and undertakings in the contract shall be sufficient grounds to constitute

criminal liability for Swindling (Estafa) or the commission of frand with unfaithfulness or .

abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation invelving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __day of __ ,20 at ,
Philippines,

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Upgrading, Expansion and Construction of PCB (Phase 1)
Southam

Port of Lioan,

Layie
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Bidding Forms
{Omnibus - Carp ALV}

Omnibus Sworn Statement for Corporation or Joint Venture
[shall be subniitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

AFFIDAVIT

L , of legal age, [Civil Status], [Nationality], and residing at R
after having been duly swomn in accordance with law, do hereby depose and state that:

{. 1am the duly authorized and designated representative of with office address
at )

2. T am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Upgrading,
Expansior and Construction of POB (Phase 1), Port of Liloan, Southern Leyte, as shown in
the attached [state title of attached document showing proof of authorization (e.g., duly notarized
Secretary’s Centificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is
applicable;)};

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name_of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-
user unit, and the project consultants by consanguinity or affinity up to the third civil degres;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the /Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

Upgrading, Cxpansion and Construction of POB (Phase 1)
Port of Lilcan, Southem Leyle
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Bidding Forme
{Omnibus ~ Corp.AJ.V)

form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10.In _case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to_constitute
criminal liability for Swindling (Estafa) or the commission of frand with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of __ ,20__ at ,
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Upgrading, Exparsion and C jon of POB (Phase 1)
Poit of Lilosn, Southem Levie
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Bidding Forme
{Bi—Securing Daciaration)

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.

BID SECURING DECLARATION
Project 1dentification No.:

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration.

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I'we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifieen (15) days from receipt of the written demand by
the procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184;
without prejudice to other legal action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. Tam/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail
of said right; and

¢. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I'we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/'We have hereunto set my/our hand/s this day of [month] [year] at
[place of execution].

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

Lipgrading, Expansion and Construction of POB (Phase 1)
Pont of Lilcan, Southem Leyie
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Bidding Forms
{Const. Methadology)

CONSTRUCTION METHODOLOGY

Name of Project

Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. DEMOLITION, REMOVAL AND EXCAVATION WORKS

Remove and tum-over to PPA existing lamp post (28 set)

Remove and tum-over to PPA existing stee! gratings (49 set)

Demolish and dispose existing CHB fence (111 1.m.)

Remove and tum-over to PPA existing gate (1 lot)

Demolish and dispose existing pavement (11,942 sq.m.)

Demolish and dispose existing building structure (2,756 sq.m.)

Demolish and dispose existing RC Platform for the construction of RoRo ramp (64
sq.m.)

Cut up to MLLW elevation and dispose existing 450mm x 450mm concrete piles (15
no.)

Excavation of existing fill for the site development of Port Operations Building,
installation of tie-rods and concrete foundations (7,415 cu.m.)

@ Noohwp =

©

. UPGRADING AND EXPANSION OF PORT OPERATIONAL AREA

s

Supply, deliver and drive 350mm x 600mm PSC sheet piles and RC corner piles
(4,940 I.m.
Supply and placing of 3,500 psi concrete (1,636 cu.m.)
Supply and installation of steel reinforcement (101,005 kg.)
Supply and placing of 50 to 1,000 kg/pc rocks (2,241 cu.m.)
Supply and instailation of Tie-rods (107 sets)
Supply and placing of geotextile fabric filter (1,216 sq.m.)
Supply and placing of fill materials (13,880 cu.m.)
Supply, place and compact gravel bedding (747 cu.m)
Construct Portiand Cement Concrete Pavement, 300mm thk. {11,501 sq.m.)
. Re-install steel gratings for lateral drainage including provision of angte bars (38 I.m.)
. Supply and install of Rubber Dock Fenders V500H x 1500L (15 sets) and Mooring
Bollard 35-Tons, T-head (3 sets)
. Supply and instal! reinforced concrete pipe culvert (290 L. m.)
. Supply and install hot-dipped galvanized angle bar, 100mm x 100mm x 10mm for
construction joints including dowel bars {109 . m.)
14. Construct port lighting system including all appurtenances (1 lot)
15. Re-install existing solar lamp post including accessories (26 no.)
16. Re-install existing floodlight post including accessories (2 no.)

- DM AWN

e —
W N

Upgrading. Expansion and Conatrustion of FOB (Phase 1)
Port of Lilcan, Southem Leywe
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Bidding Forme
(Const. Methodology)

C. CONTINUOUS RORO RAMP, RC PLATFORM AND RORO RAMP

Supply, deliver and drive PSC test piles, 450mm x 450mm x 27m (3 no.)

Supply, deliver and drive 450mm x 450mm PSC piles (5,599 1.m.)

Supply and place 3,500 psi concrete for superstructures (857 cu.m.)

Supply and install reinforcing steel bars for superstructure (128,556 kg.)

Suppy and install hot-dipped galvanized angle bar, 100mm x 100mm x 10mm for
construction including dowe} bars (2121.m.)

Supply and install of Rubber Dock Fenders V500H x 1500L (23 sets) and Mooring
Bollard, 35-Tons, T-head (5 sets)

@ hONS

D. CONSTRUCTION OF PORT OPERATIONS BLDG. & OTHER STRUCTURES

1. Supply, deliver and drive 450mm x 450mm PSC foundation piles {855 L.m.)

. Construction of 2-storey Port Operations Building, complete with architectural finishes,
electro/mechanical, water/sewerage system, painting, etc. (2,362.29 sq.m., 600 pax
capacity)

. Construction of pumphouse and appurtenances (110.19 sq.m.)

Construction of powerhouse and appurtenances (51.27 sq.m.)

Construction of guardhouse, gate and appurtenances (6.77 sq.m.)

Supply, delivery and installation of distribution transformer and accessories (1 lot)

Supply and installation of fire protection system (1 lof)

Supply and installation of wastewater treatment facility (1 lot)

N

PN GO RA W

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be carried out in accordance with the highest standard of
workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

Upgrading, Expension and Consinuction of POB (Phase 1)
Part of Lioan, Southen Leyhs
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Bidding Forms
(Manpower Schadule)

MANPOWER SCHEDULE

Name of Project

Project Description

Location

MANPOWER CONTRACT DURATION ( Calendar Days)
(Minimum)

M O NTH L Y

LR ENEREDEDE =

rv T v TeslTaTs

[ EEENENERENEEENBLNEDR LR ERE]

Project Manager

Project Engineer

Project Architect P

Materials Engineer |l

Construction Safety and
Health Officer

Foreman

Specify other applicable positions, ie.:

- Carpenter

- Steeiman

- Mason

- Electrician

- Rigger

- Others

Name of Bidder/Authorized Representative
(Signatory’'s Legal Capacity)

Revised: September 2021

Upgrading, Expasion and Consiruction of POB (Phase 1)
Pout of Liloan, Southem Leyie
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Bidding Forms
{Equipment Schedule)

EQUIPMENT UTILIZATION SCHEDULE

Name of Project
Project Description
Location
EQUIPMENT No. of CONTRACT DURATION ( Calendar Days)
(Minimum) Units

M O NTMHILYY

[} ¥ v 4 L] YW [H BB [A][w][w]|F]R | A[SF[H] & |

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised; September 2021

Upgrading, Expansion and Consinaclion of POB (Phass 1}
Port of Liloan, Southem: Layke
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Bidding Forme
{Payment Scheduls)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Project Description
Location
Project Duration Payment Schedule Cash flow
(days or months) (Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curb.

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative
{Signatory’s Legal Capacity)

Revised: September 2021

Upgrading, Expension and C: jon of POB (Phase 1)
Port of Liloan, Southem Leyle
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Bidding Forms
{Contract Agreement Form)

Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after receiving
the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bomfacno Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor]
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafler called “the Works") and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein,

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to foorm and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i. Drawings/Plans;
ii. Specifications;
ii.  Bill of Quantities;
iv.  General and Special Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any;

b. Winning bidder’s bid, including the Eligibility requirements, Technical and Financial
Proposals, and all other documents or statements submitted;

Bid form, including ali the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder’s response to
request for clarifications on the bid), including comrections to the bid, if any, resulting from
the Procuring Entity’s bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder's conforme thereto; and

Upgrading, Expancion and Coneluction of POB (Pl 1}
Porl of Lioan, Southemn Layte
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Bidding Forms
{Contract Agresment Form)
e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concemed in the PBDs. Winning bidder agrees that additional
contract documents or information prescribed by the GPPB that are
subsequently required for submissmn _after the contract execution, such as

the Notice to Proceed, Vanauon Orders, and Warrang[ Security, shall likewise
form part rt of | the Contract.

3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the object
of the contract] in accordance with histherits Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in accordance
with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder! Authorized
General Manager . Representative

{Signatory's Legal Capacity)

for- for:

Philippine Ports Authority Contractor

Acknowledgment

{Format shall be based on the latest Rules on Notarial Practice]

Ly ding, E lon and C ion of POB (Phase 1)
Puort of Lioen, Soulhwm Loyl




