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GtosMry of Term*. Afabieviatian. and

Glossary of Terms, Abbreviations, and Acronyms
ABC - Approved Budget for the Contract.

ARCC - Allowable Range of Contract Cost.

BAC - Bids and Awards Committee.

Bid - A signed offer or proposal to undertake a contract submitted by a bidder in response to 
and in consonance with the requirements of the bidding documents. Also referred to as Proposal 
and Tertder. (2016 revised IRR, Section 5[c])

Bidder - Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 
Section 5[d])

Bidding Documents - The documents issued by the Procuring Entity as the bases for bids, 
furnishing all information necessary for a prospers bidder to prepare a bid for the Goods, 
Infrasbucture Projects, and/or Consulting Services required by the Procuring Entity. (2016 
revised IRR, Section Sje])

BIR - Bureau of Internal Revenue.

BSP - Bangko Sentral ng Pilipinas.

CDA - Cooperative Development Authority.

Consulting Services - Refer to services for Infrastructure Projects and other types of projects 
or activities of the GOP requiring adequate external technical and professional expertise that are 
beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: (i) 
advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 
construction supervision; (v) management and related services; and (vi) other technical services 
or special studies. (2016 revised IRR, Section 5[i])

Contract - Refers to the agreement entered into between the Procuring Entity and the Supplier 
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form 
signed by the parties, deluding all attachments and appendices thereto and all documents 
incorporated by reference therein.

Contractor - is a natural or juridical entity whose proposal was accepted by the Procuring Entity 
and to whom the Contract to execute the Work was awarded. Contractor as used in these 
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant

CPI - Consumer Price Index.

DOLE - Department of Labor and Employment.

DTI - Department of Trade and Industry.

Foreign-funded Procurement or Forelgn-Asslsted Project - Refers to procurement whose 
funding source is from a foreign government, foreign or international financing institution as
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specified in the Treaty or Intemationai or Executive Agreement (2016 revised iRR, Section 
5[bp.

GFI - Government Financial Institution.

GOCC - Government-owned and/or -controlled corporation.

Goods - Refer to alt items, supplies, materials and general support services, except Consulting 
Services and Infrastructure Projects, which may be needed in the transaction of public 
businesses or in the pursuit of any government undertaking, project or activity, whether in the 
nature of equipment, furniture, stationery, materials for consbuction, or personal property of any 
kind, including non-personal or contractual services such as the repair and maintenance of 
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 
analogous services, as well as procurement of materials and supplies provided by the Procuring 
Entity for such services. The term ‘related* or ‘analogous services' shall include, but is not 
limit^ to, lease or purchase of office space, media advertisements, healfri maintenance 
services, and other services essential to the operation of the Procuring Entity. (2016 revised 
IRR. Section 5[r])

GOP - Government of the Philippines.

Infrastructure Projects - Include the construction, improvement, rehabilitation, demolition, 
repair, restoration or maintenance of roads and bridges, railways, airporte, seaports, 
communication fodlities, civil works components of information technology projects, irrigation, 
flood control and drainage, water supply, sanitation, sewerage and solid waste management 
systems, shore protection, energy/power and electrification facilities, national buildings, school 
buildings, hospital buildings, and other related construction projects of the government. Also 
referred to as crv3 works or works. (2016 revised IRR, Section Sjuj)

LGUs - Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA - National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project - refers to a specific or identified procurement covering goods, 
infrastructure project or consulting services. A Procurement Project shall be described, detailed, 
and scheduled in the Project Procurement Management Plan prepared by the agency which 
shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular No. 06- 
2019 dated 17 July 2019)

PSA - Philippine Statistics Authority.

SEC - Securities and Exchange Commission.

SLCC - Single Largest Completed Contract.

UN - United Nations.
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PHILIPPINE
PORTS

AUTHORITY

INVITATION TO BID

FOR THE

PROPOSED DREDGING OF SAN ANDRES PORT,
SAN ANDRES, QUEZON PROVINCE

The Philippine Ports Authority, through the Corporate Budget of the Authority for CY 2020, 
intends to apply the sum of P24,255,232.75 being the Approved Budget for the Contract (ABC) 
to payments under the contract for the PROPOSED DREDGING OF SAN ANDRES PORT, 
SAN ANDRES, QUEZON PROVINCE (LFP MRQ NO. 008*2020). Bids received in excess 
of the ABC shall be automatically rejected at bid opening.

The Philippine Ports Authority now invites bids for the above Procurement Project. Completion 
of the Works is required in One Hundred Eighty (180) calendar days from the receipt by the 
successful bidder of the Notice to Proceed. Bidders should have completed, within five (5) years 
from the date of submission and receipt of bids, a contract similar to the Project. The description 
of an eligible bidder is contained in the Bidding Documents, particularly, in Section II 
(Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using a non­
discretionary ‘pass/fair criterion as specified in the 2016 revised Implementing Rules and 
Regulations (IRR) of Republic Act (RA) 9184.

Interested bidders may obtain further information from the Philippine Ports Authority Bids and 
Awards Committee (BAG) and inspect the Bidding Documents at the address given beiow from 
8:00 a.m. to 5:00 p.m., Monday to Friday.

A complete set of Bidding Documents may be acquired by Interested Bidders on 23 December 
2020 from the given address and website(s) below and upon payment of the applicable fee for 
the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of 
TWENTY-FIVE THOUSAND PESOS (P25,000.00). The Procuring Entity shall allow the bidder 
to present Its proof of payment for the fees in person.

The Philippine Ports Authority’s Bids and Awards Committee will hold a Pre-Bid Conference on 
06 January 2021 at 10:00 a.m.at the PPA Function Room. 7th Floor, PPA Bldg., Bonifacio 
Drive, South Harbor, Port Area, Manila, and/or through video conferencing or webcasting via 
zoom, which shall be open to all prospective bidders.

Bids must be duly received by the BAG Secretariat through manual submission at the office 
address indicated below on or before 19 January 2021 at 9:00 a.m. Late bids shall not be 
accepted.

A Bonifacio Drive, Sooth HartOf Pon Area, Manila 1018 Philippines 
P.O Son 436 Manila, Philippines 

Tel No. (*632; 527.8356 to 83 Fa« No. (*632) 527.4855 
website www.ppa.com.ph

http://www.ppa.com.ph


AH bids must be accompanied by a bid security in any of the acceptable forms and in amount 
stated in ITB Clause 16.

Bid opening shall be on 19 January 2021 at 10:00 a.m. at the 7th Floor, PPA Building. A. 
Bonifacio Drive, South Harbor, Port Area, Manila. Bids will be opened in the presence of the 
bidders’ representatives who choose to attend the activity.

The Philippine Ports Authority reserves the right to reject any and all bids, declare a failure of 
bidding, or not award the contract at any time prior to contract award in accordance with 
Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations of RA No. 9184, 
without thereby incurring any liability to the affected bidder or bidders.

Required PCAB Registration - Small B - Port, Harbor and Offshore 
Engineering

For further information, please refer to:

BAG Secretariat. Philippine Ports Authority 
5th Floor, PPA Bldg., A. Bonifacio Drive, 
South Harbor, Port Area, Manila 
Telephone Nos. 527-47-35

527-83-56 to 83 loc. 539 
PPA Website: www.pDa.com.ph 
GPPB Website: www.gppb.com.ph

MARK JOHIS. PALOMAR 
Chairperson, PPA Head Office Bids and Awards 
Committee for Engineering Projects (HO-BAC-EP)

http://www.pDa.com.ph
http://www.gppb.com.ph
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1. Scope of BidThe Procuring Entity. Phiuppine Ports Authority invites Bids 
for the Proposed Dredging op San Andres Port, Quezon Province, with 
Project Identification Number LFP MRQ No. 008-2020.

The Proposed Dredging op San Andres Port, Quezon Province is for the 
construction of Works, as described in Section VI (Specifications).

2. Funding Information

2.1. The Phiuppine Ports Authority through the source of Ending as 
indicated below for CY2020 in the amount of P24,255>232.75.

2.2. The source of funding is;
Corporate Operating Budget.

3. Bidding Requirements
The Bidding for the Project shall be governed by all the provisions of RA No. 
9184 and its 2016 revised IRR, including its Generic Procurement Manual and 
associated policies, rules and regulations as the primary source thereof, while 
the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be 
applicable only to tiie ongoing posting, advertisement, or invitation to bid by 
the BAG through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have 
inspected the site, determined the general characteristics of the contracted 
Works and the conditions for this Project, such as the location and the nature 
of the work; (b) climatic conditions; (c) transportation facilities; (c) nature and 
condition of the terrain, geological conditions at the site communication 
facilities, requirements, location and availability of construction aggregates 
and other materials, labor, water, electric power and access roads; and (d) 
other factors that may affect the cost, duration and execution or 
implementation of the contract, project, or work and examine all instnjctions, 
forms, terms, and project requirements in the Bidding Documents.

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices
The Procuring Entity, as well as the Bidders and Contractors, shall observe 
the highest standard of ethics during the procurement and execution of the 
contract They or through an agent shall not engage in corrupt fraudulent 
collusive, coercive, and obstructive practices defined under Annex “I’ of the 
2016 revised IRR of RA No. 9184 or other integrity violations in competing for 
the Project.

5. Eligible Bidders

5.1 Only Bids of Bidders found to be 
financially capable will be evaluated.

legally, technically, and
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5.2 The Bidder must have an experience of having completed a 
Single Largest Completed Contract (SLCC) that is similar to 
this Project, equivalent to at least fifty percent (50%) of the 
ABC adjusted, if necessary, by the Bidder to current prices 
using the PSA's CPI, except under conditions provided for in 
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be "similar” to the contract to be bid 
If it has the major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and 
the foreign govemment/foreign or international financing 
institution may agree on another track record requirement, as 
specified in the Bidding Document prepared for this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section 
23.4.2 of the 2016 IRR of RA No. 9184.

6. Origin of Associated Goods
There is no restriction on the origin of Goods other than those prohibited by a 
decision of the UN Security Council taken under Chapter VII of the Charter of 
the UN.

7. Subcontracts
7.1. The Bidder may subcontract portions of the Project to the extent 

allowed by the Procuring Entity as stated herein, but in no case more 
than fifty percent (50%) of the Project.

The Procuring Entity has prescribed that

Subcontracting is not allowed.

7.2. Subcontracting of any portion of the Project does not relieve the 
Contractor of any liability or obligation under the Contract. The Supplier 
will be responsible for the acts, defaults, and negligence of any 
subcontractor, its agents, servants, or workmen as fully as If these 
were the Contractor’s own acts, defaults, or negligence, or those of its 
agents, servants, or workmen.

8. Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the 
specified date and time and either at its physical address and/or through 
videoconferendng/webcasting as indicated in paragraph 6 of the IB.

9. Clarification and Amendment of Bidding Documents
Prospective bidders may request for clarification on ar>d/or interpretation of 
any part of the Bidding Documents. Such requests must be in writing and 
received by the Procuring Entity, either at its given address or through

Pnoposte Mfsemc Of Sam AwwB Pott, QutiOH PKOvata
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electronic mail indicated in the IB, at least ten (10) calendar days before the 
deadline set for the submission and receipt of Bids.

10. Documents Comprising the 
Components

Bid: Eligibility and Technical

10.1 The first envelope shall contain the eligibility and technical documents 
of the Bid as specified in Section IX. Checklist of Technical and 
Financial Documents.

10.2 If the eligibility requirements or statements, the bids, and all other 
documents for submission to the BAC are in foreign language other 
than English, it must be accompanied by a translation in English, which 
shall be authenticated by the appropriate Philippine foreign service 
establishment, post, or foe equivalent office having jurisdiction over the 
foreign bidder’s affairs in foe Philippines. For Contracting Parties to foe 
Apostille Convention, only the translated documents shall be 
authenticated through an apostille pursuant to GPPB Resolution No. 
13-2019 dated 23 May 2019. The English translation shall govern, for 
purposes of interpretation of foe bid.

10.3 A valid PCAB License is required, and in case of joint ventures, a valid 
special PCAB License, and registration for foe type and cost of the 
contract for this Project Any additional type of Contractor license or 
permit shall be indicated in foe BDS.

10.4 A List of Contractor’s key personnel (e.g., Project Manager, Project 
Engineers, Materials Engineers, and Foremen) assigned to foe contract 
to be bid, with their complete qualification and experience data shall be 
provided. These key personnel must meet foe required minimum years 
of experience set in foe BDS.

10.5 A List of Contractor's major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership, 
certification of availability of equipment from foe equipment 
lessor/verKlor for foe duration of foe project, as foe case may be, must 
meet the minimum requirements for the contract set in foe BDS.

11. Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain foe financial documents for foe 
Bid as specified in Section IX. Checklist of Technical and Financial 
Documents.

11.2.

11.3.

Any bid exceeding foe ABC indicated in paragraph 1 of the IB shall not 
be accepted.
For Foreigrvfunded procurement a ceiling may be applied to bid prices 
provided the conditions are met under Section 31.2 of foe 2016 revised 
IRRofRANo. 9184.
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12. Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings 
and specifications. Unless there is a value engineering clause in the BDS, 
alternative Bids shall not be accepted.

13. Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be 
considered as fixed prices, and therefore not subject to price escalation during 
contract Implementation, except under extraordinary circumstances as 
determined by the NEDA and approved by the GPPB pursuant to the revised 
Guidelines for Contract Price Escalation guidelines.

14. Bid and Payment Currencies

14.1. Bid prices may be quoted in the local cun’ency or tradeable currency 
accepted by the BSP at the discretion of the Bidder. However, for 
purposes of bid evaluation. Bids denominated in foreign currencies 
shall be converted to Philippine currency based on the exchange rate 
as published in the BSP reference rate bulletin on the day of the bid 
opening.

14.2. Payment of the contract price shall be made in:
Philippine Pesos.

15. Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 
Security in the amount indicated in the BDS, which shall be not less 
than the percentage of the ABC in accordance with the schedule in the 
BDS.

15.2. The Bid and bid security shall be valid until One Hundred Twenty (120) 
days from the date set for Bid Opening. Any bid not accompanied by an 
acceptable bid security shall be rejected by the Procuring Entity as 
non-responsive.

16. Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its 
Bid.

The Procuring Entity may request additional hard copies and/or electronic 
copies of the Bid. However, failure of the Bidders to comply with the said 
request shall not be a ground for disqualification.

If the Procuring Entity allows the submission of bids through online 
submission to the given website or any other electronic means, the Bidder
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shall submit an electronic copy of its Bid. which must be digitally signed. An 
electronic copy that cannot be opened or is corrupted shall be considered 
non-responsive and, thus, automatically disqualified.

17. Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its 
physical address or through online submission as indicated in paragraph 7 of 
the IB.

18. Opening and Preliminary Examination of Bids

18.1. The BAG shall open the Bids in public at the time, on the date, and at 
the place specified in paragraph 9 of the IB. The Bidders’ 
representatives who are present shall sign a register evidencing their 
attendance. In case videoconferencing, webcasting or other similar 
technologies will be used, attendance of partidpants shall likewise be 
recorded by the BAG Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable 
reasons, the rescheduling requirements under Section 29 of the 2016 
revised IRR of RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of 
ttie 2016 revised IRR of RA No. 9184.

19. Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAG shall immediately conduct a detailed 
evaluation of all Bids rated "passed’ using non-discretionary pass/teil 
criteria. The BAG shall consider the conditions in the evaluation of Bids 
under Section 32.2 of 2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as 
indicated in the BDS shall be received by the same deadline and 
opened and evaluated simultaneously so as to determine the Bid or 
combination of Bids offerir)g the lowest calculated cost to the Procuring 
Entity. Bid Security as required by ITB Glause 16 shall be submitted for 
each contract (lot) separately.

19.3 In all cases, the NFGG computation pursuant to Section 23.4.2.6 of the 
2016 revised IRR of RA No. 9184 must be sufficient for the total of the 
ABGs for all the lots participated in by the prospective Bidder.

20. Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the 
Bidder of the notice from the BAG that it submitted the Lowest Galculated Bid, 
the Bidder shall submit its latest income and business tax returns filed and
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paid through the BIR Electronic Filing and Payment System (eFPS), and other 
appropriate licenses and permits required by law and stated in the BDS.

21. Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 
9184 shall form part of the Contract Additional Contract documents are 
indicated in the BDS.

PfionseDDfitD<i'S6 0fSANANDaesPoiT, QucjonPoovincs
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Bid Data Sheet

Bid Data Sheet
ITB Clause

5.2 For this purpose, contrects similar to the Project refer to contracts which 
have the same Major Categories of Works which shall be:

Description/Clarification Unit of Measure Quantity 
(at least)

Dredging and Open sea 
disposal of dredged materials cu.m. 43,500.00

7.1 Portion of Works allowed to be 
subcontracted:

Maximum Percentage 
subcontracted:

allowed to be

Subcontracting Is not allowed Subcontracting is not allowed

10.3 For Joint Venture:

Special PCAB License

10.4 The key personnel must meet the required minimum years of experience 
set below:

Key Personnel General
Experience

Relevant
Experience
(Minimum)

Work experience is similar in nature and 
complexity to the project to be bid

Ports, Harbors, & 
Offshore Engineerir® 

Works

Work experience is 
similar In nature and 

complexity to the project 
to be bid

a) Project Manager Five (5) years
b) Project Engineer Three (3) years

c) Construction Safety and 
Hearth Officer

One (Ijyear

d) Foreman Five (5) years

PnonuDDeeosmBOfSMANBiiesPoiiT. Quuon Pnovfna
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8W Data Sheet

10.5 The minimum major equipment requirements are the following:

Equipment Capacity Number of Units

Setf-prepelled grab 
type Dredger

min GW 450 tons with 
mechanically or electricatly- 
driven 60T crane and 500 
cu.m. hepper capacity

1-owned

Grab Bucket Heavy duty rock/sand of 4.0 
cu.m, capacity wWi cutting 

teeth

1-owned

OR

Non-prepelled Crane 
Barge (grab type 

dredger)

min GW 450 tons with 
mechanically or electrically- 
driven 60T crane and 600 
cu.m. hopper capacity

1-owned

Grab Bucket Heavy duty rock/sand of 4.0 
cu.m, capacity with cutting 

teeth

1-owned

pfOPOseDDmoaiNCOfSAuAHOitesPoiir, Quucm^ovma
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BUMaStaM

Tugboat 550 hp (minimum) 1-owned/leased

OR

Non-propeiled Crane 
Barge

min GW 450 tons with 
mechanically or electrically- 

driven 60T crane

1-owned

Grab Bucket Heavy duty rock/sand of 4.0 
cu.m, capacity with cutting 

teeth

1-owned

Tugboat 550hp (minimum) 1-owned/leased

Non-pro pelted 
Hopper/Loading Barge

300 cu.m, capacity each 2-owned/leased

Value Engineering Clause:

Not Allowed

The bid security shall be in the form of a Bid Securing Declaration or any of 
the following forms and amounts:

1. The amount of not less than P 485,104.66 [2% of ABC], if bid security 
is in cash, cashier's/manager’s check, bank draft/guarantee or 
irrevocable letter of credit;

2. The amount of not less than P 1,212,761.64 /5% of ABC] if bid security 
is in Surety Bond.

12

15.1
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Bid Data ShaM

6 Each bidder shall submit one (1) original and six (6) copies of the Technical 
and Financial Proposals, properly labelled, book-bound, with hard cover 
and corresponding index tab.

19.2 Partial bids:

Not Allowed

20 Other appropriate //censes and permits required:

None

21 Additionai contract documents relevant to the project that may be required 
by existing laws and/or the Procuring Entity, such as:

Construction Schedule and S-Curve, Manpower Schedule, Construction 
Methods, Equipment Utilization Schedule, Construction Safety and Health 
Program approved by the Department of Labor and Employment and 
PERT/CPM or other acceptable tools of project scheduling.
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Scope of Contract

This Contract shall indude all such items, although not specifically mentioned, 
that can be reasonably inferred as being required for its completion as if such 
items were expressly mentioned herein. All ^ provisions of RA No. 9184 and 
its 2016 revised IRR, induding the Generic Procurement Manual, and 
assodated issuances, constitute the primary source for the terms and 
conditions of the Contract, and thus, applicable in contract implementation. 
Herein dauses shall serve as the secondary source for the terms and 
conditions of the Contract

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of 
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to 
ail procurement activities, the advertisement, posting, or invitation of which 
were issued after the effectivity of the said amendment

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract 
(SCC), references in the Conditions of Contract to the Works, the Completion 
Date, and the Intended Completion Date shall apply to any Section of the Works 
(other than references to the Completion Date and Intended Completion Date 
for the whole of the Works).

Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to 
the Contractor based on the schedule of delivery indicated in the SCC, 
which corresponds to the execution of the Works. If the Contractor 
suffers delay or incurs cost from failure on the part of the Procuring Entity 
to give possession in accordance with the terms of this clause, the 
Procuring Entity’s Representative shall give the Contractor a Contract 
Time Extension and certify such sum as fair to cover the cost incurred, 
which sum shall be paid by Procuring Entity.

4.2. If possession of a portion is not given by the above date, the Procuring 
Entity will be deemed to have delayed foe start of the relevant activities.

The resulting adjustments in contract time to address such delay 
may be addressed through contract extension provided under Annex aEa 
of the 2016 revised IRR of RA No. 9184.

The Contractor’s Obligations

The Contractor shall employ foe key personnel named In foe Schedule of Key 
Personnel indicating their designation, in accordance with ITB Clause 10.3 and 
specified in the BDS, to carry out the supervision of foe Works.

The Procuring Entity will approve any proposed replacement of key personnel 
only if their relevant qualifications and abilities are equal to or better than those 
of foe personnel listed in foe Schedule.
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5. Performance Security

5.1. Within ten (10) calendar days from receipt of the Notice of Award from 
the Procuring Entity but in no case later than the signing of the contract 
by both parties, the successful Bidder shall furnish the performance 
security in any of the forms prescribed in Section 39 of the 2016 revised 
IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 
acknowledges the right of the Procuring Entity to institute action pursuant 
to RA No. 3688 against any subcontractor be they an individual, firm, 
partnership, corporation, or association supplying the Contractor with 
labor, materials and/or equipment for the performance of this Contract

6. Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 
referred to in the SCC supplemented by any information obtained by the 
Contractor.

7. Warranty

7.1. In case the Contractor fails to undertake the repair works under Section 
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its 
performance security, subject its property(ies) to attachment or 
garnishment proceedings, and perpetually disqualify it from participating 
in any public bidding. All payables of the GOP in his favor shall be offset 
to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that 
occasioned-on force majeure, shall cover the period from the date of 
issuance of the Certificate of Final Acceptance by the Procuring Entity. 
Specific duration of the warranty is found in the SCC.

8. Liability of the Contractor

Subject to additional provisions. If any, set forth in the SCC, the Contractor’s 
liability under this Contract shall be as provided by tiie laws of the Republic of 
the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly 
and severally liable to the Procuring Entity.

9. Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the 
Procuring Entity that tiie Contractor has engaged, before, or during the 
implementation of the contract, in unlawful deeds and behaviors relative to 
contract acquisition and implementation, such as, but not limited to corrupt, 
fraudulent, collusive, coercive, and obstructive practices as stated in ITB Clause 
4.

Ptofosai Dufoeme Of Sam Ascmcs n»T. Quuoh Pnovma



GCC-3

10. Dayworks

Subject to the guidelines on Variation Order in Annex *E‘ of the 2016 revised 
IRR of RA No. 9184, and if applicable as indicated in the SCO, the Dayworks 
rates in the Contractor’s Bid shaii be used for smaii additional amounts of work 
only when the Procuring Entity's Representative has given written instructions 
in advance for additional work to be paid for in that way.

11. Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s
Representative for approval the said Program of Work 
showing the general methods, arrangements, order, and 
timing for all the activities in the Works. The submissions of 
the Program of Work are indicated in the SCO.

11.2. The Contractor shall submit to the Procuring Entity's
Representative for approval an updated Program of Work at 
intervals no longer than the period stated in the SCC. If the 
Contractor does not submit an updated Program of Work within 
this period, the Procuring Entity’s Representative may withhold tiie 
amount stated in the SCC from the next payment certificate and 
continue to withhold this amount until the next payment after the 
date on which the overdue Program of Work has been submitted.

12. Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the 
Contractor’s accounts and records relating to the performance of the Contractor 
and to have them audited by auditors of the GOP or the Procuring Entity, as 
may be required.

13. Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall 
be submitted as a Contract document, make an advance payment to the 
Contractor in an amount not exceeding fifteen percent (15%) of the total 
contract price, to be made in lump sum, or at the most two installments 
according to a schedule specified in the SCC, subject to the requirements in 
Annex "E* of the 2016 revised IRR of RA No. 9184.

14. Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such 
requests for payment shall be verified and certified by the Procuring Entity’s 
Representative/Project Engineer. Except as otherwise stipulated in the SCC, 
materials and equipment delivered on the site but not completely put in place 
shall not be included for payment.
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15. Operating and Maintenance Manuals

15.1. If required, the Contractor will provide 'as built* Drawings and/or 
operating and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals 
by the dates stated above, or they do not receive the Procuring 
Entity’s Representative’s approval, the Procuring Entit/s 
Representative may withhold the amount stated in the SCC from 
payments due to the Contractor.
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Special Conditions of Contract
GCC Clause

2 Sectional Completion:

None

1 The Procuring Entity shall give possession of all parts of the Site to 
the Contractor upon commencement of tfie project.

6 Site Investigation Report:

None

7.2 Permanent structures: Fifteen (15) years

Buildings of types 4 and 5 as classified under the National Building 
Code of the Philippines and ottier structures made of steel, iron, or 
concrete which comply vwth relevant structural codes (e.g., DPWH 
Standard Specifications), such as, but not limited to, steel/concrete 
bridges, flyovers, aircraft movement areas, ports, dams, tunnels, 
filtration and treatment plants, sewerage systems, power plants, 
transmission and communication towers, railway system, and other 
similar permanent structures

10 No dayworks are applicable to the contract.

11.1 The Contractor shall submit the Program of Work to the Procuring 
Entity’s Representative within days of delivery of the Notice
of Award.
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11.2 The amount to be withheld for late submission of an updated 
Proaram of Work is

13 The provision on advance payments or mobilization fees in the 
terms and conditions of all contracts/ purchase orders/ job orders 
for goods, services and infrastructure projects that will be signed 
or executed shall henceforth be excluded.

14 No further instructions.

15.1 The date by which operating and maintenance manuals are 
reouired is

The date bv which ‘as builf drawinos are reouired is

15.2 The amount to be withheld for failing to produce ‘as built” drawings 
and/or operating and maintenance manuals by the date required is
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Technical Specifications

PROJECT : Proposed Dredging of San Andres Port, Quezon Province

6.01 SCOPE OF WORK

• General Provisions
• To undertake the Proposed Dredging of San Andres Port, Quezon Province, 

with an estimated volume to be dredged of43,500.00 eu.m. Includes:

1. Dredging/Excavation of soft to highly dense seabed comprising of clayish 
sand/soil, pebbles/stones up to the designed depth.

2. Loading of excavated dredging materials into the loading scow and disposal to 
designated area as directed by the Project Engineer.

3. Shall be undertaken on the deep portion of the channel way up to the shallow 
area.

4. Must not obstruct the flow of vessel’s traffic within the vicinity
5. Transporting and disposing of dredged mateiiais;;

a) Minimum sea level of 20.0 meters
b) Minimum distance of 20.0 kms. away from the project site

• The dredging area shall be dredged at the required depth as indicated on the 
Drawing/s.

• The work includes furnishing of all labor, materials, plants and equipment required to 
complete/finish the dredging works in accordance with the Dredging Specifications.

" Work Schedules
• After examinations of all relevant data, coordination needs, work constrains, 

equipment to be used and other matters, a PERT/CPM diagram showing the detailed 
schedule/duration and sequences for the execution of dredging work shall be 
submitted to the Errgineer for approval within 15 days before the proposed 
commencement of the Works.

• Before the commencement of rock breaking/dredging works, the Contractor together 
with the Authority’s Representatives and Surveyors shall conduct a pre^oint 
hydrographic survey which will form basis of actual quantity of dredging materials to 
be removed/excavated.

• Prior to dredging works, the Contractor shall establish visible markers/buoys to 
clearly define the limits of the dredging area.

6.02 DREDGING EOUIPMENT/LA YOUT OF WORK

Plant
The Contractor shall keep on toe job sufficient dredging equipment and/or plant to 
meet toe requir^ent of the project.
The equipment/plant shall be in satisfactorily operating conditions and capable of 
efficiently performing the dredging works with safety as set forth herein and shall be 
subject to inspection by toe Authority’s Representative at all times.

Proposed Ortdging o/Son Andres Port, Queion Province
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■ Physical Data/Layout of Woric
■ The Contractor, prior to the start of dredging works, shall secure

Disposal/Dumping Permit and other related clearance from the Philippine
Coast Guard (PCGi or any other government agency, tr shall be responsible
FOR THE PREPARATION OF DOCUMENT^ NEEDED IN fTS APPLICATION OF SAID PERMITS
INCLUDING PAYMENT OF CORRESPONDING FEES/CHARGES.

• The Authority does not guarantee to keep the project dredging area free
FROM OBSTRUCTIONS.

■ The Contractor shall adjust and conduct the worit in such manner not to disrupt the 
flow of seacraft plying &ie navigational channel at all times.

• The Contractor shall layout his work from the government established ranges and 
gauges which shall be pointed out to him prior to commencement of the dredging 
work but shall be responsible for all measurements in connection therewith.

• The Contractor shall furnish, at his own expense, all platforms, survey equipment, 
range markers, poles, buoys, etc., and labor as may be required in laying out any 
part of the dredging work.

• The Contractor shall be responsible for the installation, maintenance and 
preservation of all gauges, ranges, platforms, dredging limit markers and buoys. 
Upon completion of the work, the Contractor shall promptly remove all ranges, 
markers, buoys and other marker place by him that may be detrimental to smooth 
passage of seacraft passing the channel.

a In the absence of a clear guideunes, the Implementing Office (DSD) does not 
GUARANTEE THE EXEMPTION OF THE CONTRACTOR FROM PAYMENT OF PORT USAGE 
FEES/DUES THA T MIGHT BE IMPOSED BY THE PORT/TERMINAL MANAGER.

6.03 DREDGING WORKS 
• Description

■ This item shall consist for the dredging/removal of soft to highly dense seabed 
comprising of clayish sand/soil, pebbles/stones at San Andres Port, Queson 
Province in conformity with the dimensions shown in hydro survey plan or as 
established by the PPA Engineer with coordination with the PMO- 
Marinduque/Quezon.

■ The dredged materials shall be transferred / dispose to designated disposal site.

■ Progress of Work
a Upon mobilizing sufficient labors, materials, plants and dredging equipment and as 

time is of essence, the Contractor shall work at a minimum of Fourteen Hours (14) 
per day or more as may be necessary, subject to existing laws, to ensure the 
prosecution of work in accordance with the approved dredging schedule 
(PERT/CPM). If the Contractor falls behind the approved dredging schedule, the 
Authority’s Representative may require the Contractor to increase the number of 
shifts, working hours and/or dredging equipment without extra cost to the Authority.

■ Failure of the Contractor to comply with the requirements shall be reasonable 
grounds to assume that the Contractor is not performing the dredging work with such 
diligence as will Insure completion within the specified time, in which case, the 
Authority may be compelled to take steps to protect the interest of the PPA.

Proposed Dredging of Son Andres Port, Queton Province



Technical Specifications

a When the Contractor elects to work overtime and on Sundays and legal holidays, 
appropriate authority from those concern must be secured and notice of his intention 
to do so shall be submitted to the Authority's Representative within the reasonable 
time in advance thereof.

■ The Contractor shall submit dally dredging reports within two (2) days after the end of 
the day covered by the report duly signed by the Contractor or his duly authorized 
representative and the authorized PPA representative. The report shall be made in 
forms and to be provided by the Authority.

■ The Contractor shall take necessary measures to protect the life and health of his 
men in accordance with the existing laws and regulations of the Government. The 
Contractor shall provide safety devices to Authority's personnel while on board the 
dredging equipment/plant in performance of their official duties.

• The Contractor shall put up and maintain such markers and buoys as will prevent any 
accident in consequence of his dredging work. No liability whatsoever attaches to the 
Authority, If as a result of the dredging operations or installation, an accident happens 
in the project area. The Contractor shall hold the Authority free and harmless against 
any or all claims of persons involve in such accidents.

6.04 WORK DURATION A ESTIMATED OUANTmES

• The dredging works shall be completed within One Hundred Eighty (180) Calendar Days 
(inclusive of Sundays, Holidays and Unworkable days).

• The estimated quantity of dredging materials necessary to be removed is 43,500.00 cu.m.

6.05 DREDGING MATERIALS

• Disposal of Dredging Materials shall be hauled/transported using hopper/loading barge and 
deposited to designated area as directed by the Project Engineer.

a Displace Materials

• Should the Contractor, during the progress of the dredging works, lose, dump, throw 
overboard, sink, misplace any materials, plant, machinery or appliance which may be 
dangerous to or obstruct navigation and/or port operations activities, the Contractor 
shall immediately give notice with description and location of such obstruction to the 
Authority and when required, shall mark or buoy the obstruction until such time the 
same is removed.

• Should the Contractor refuse, neglect or delay compliance with the above 
requirements, such obstructions shall be removed by the Authority and the cost of its 
removal shall be deducted from any money due or to become due to the Contractor 
or proceed against his performance bond.

■ Any dredged materials that is deposited other than the designated area will not be 
paid and the Contractor shall be required to remove such misplace materials and 
deposit it to where directed at his expense.

6.06 INSPECTION

• No PPA Project Engineer or Authority’s Representative is authorized to change any 
provisions of toe dredging specifications without written authorization of the Authority.

Proposed Dredging of San Andres Port, Queion Province
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■ Nor shall the presence or absence of a PPA project Engineer or Authority’s Representative 
relieve the ContractCN' from any of his responsibility under the Contract

6.07 FAClUneS/ACCOMODA-nON TO BE PROVIDED

• The Contractor shall provide the use of vehicle with driver, boats, boatmen, laborers, 
equipment, appliances and materials forming part of the ordinary and usual equipment/plant 
and crew of the dredging plant as may be necessary in inspecting and supervising the 
dredging wort?.

a The Contractor shall provide a temporary site office for office and sleeping purposes of 
Authority’s Representatives. The room shall be fully equipped and maintained to the 
satisfaction of the Authonty. It shall be property lighted and ventilated.

6.08 OVERDREDGED. SIDE SLOPE AND PAY UMITS

• Over dredged (Over-depth)
a An over-dredged of 0.30 meters beyond the required project depth below MLLW may

BE PAID FOR, BUT SUBJECT TO THE A VAILABILfTY OF FUND AND IN ACCORDANCE OF IRR- 
EOFRjy. 9184.

■ NO OVER-DREDGED PAYMENT SHALL BE MADE ON PROGRESS-DREDGING
ACCOMPUSHUENT.

■ Slide Slope
■ The volume of excavated materials to be paid for is that of a rectangular prism with 

sides vertical plus the triangular prism fonned by the prescribed allowable side slope 
of 1:3.

a The vertical sides of the rectangular prism shall not go beyond the designed dredging 
limits.

• The dredging of San Andres Port calls for a vertical accuracy of (+/-) 0.30 meter.
a It is to be clearly understood that no payments will be made for dredging beyond the 

dredging limits except as provided above. The Contractor shall bear all the cost of over­
dredging beyond the project depth and in addition, of any remedial measures ordered by the 
Authority or its representative to be taken in areas over-dredging is not permitted.

6.09 MEASUREMENT AND PAYMENT

• The basis of measurement for dredging quantities is the net cubic content of the voids 
formed by the removal of the materials within the limits of payment as follows:

a The seabed as determined by soundings prior to dredging.
a The level or levels specified to which dredging is to be carried out. as will be proved 

by sweeps and surveys undertaken after dredging.
■ Vertical faces at the limits of dredging (with allowable slide slope) as defined on the 

plan.

a Computation of volume shall be manually calculated and in the metric system using the 
“End Area Method”.

a Computation of progress-dredging volume accompushment shall not include the 
allowable over-dredged of 0.30 meters.

■ The total volume of materials to be paid for under this contract will be measured by 
computing the volume between the bottom surface shown by soundings made before 
dredging and the bottom surface by toe soundings made as soon as practicable after the
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work specified is completed or immediately after the cut-off date to be set if the Contractor 
opted for interim payments.

■ Payments for dredging will be made not often than once a month. Payments shall be made 
upon the estimates of work satisfactorily completed by the Contractor and accepted by the 
Authority during the preceding period.

• Upon such estimate, the Authority shall pay the Contractor a sum equal to ninety percent 
(90%) thereof up to and until such time as the total dredging work shall have been 
completed.

■ The Contractor will be held responsible for clearing, slumping of side slope and/or all other 
materials dropped into the dredging areas until finally accepted by the Authority.

a The unit rate for dredging work applies to excavating of any materials within the dredging 
area and to include the removal and disposal of all debris and other objects encountered, 
and for the disposal of dredged materials at the designated dumping site.

6.010 SOUNDINGS

■ The Contractor, in the presence or Joint with the Authority’s Representative and during the 
progress of the dredging works, shall perform continuous checking of the depth thru 
soundings.

■ For the purpose of work progress payments; the Contractor, jointly with the Authority’s 
Representative and/or Surveyors, shall conduct soundings on areas subjected to dredging 
activities during the month or tiie preceding period for which payment is being claimed.

■ Pre, Progress and Post-Dredging soundings shall be made at intervals not less than 10.00 
meters and to be undertaken jointly by the Contractor and the Authority’s Representative 
and Surveyors.

■ Records shall be made during the sounding activities giving the time, the water/tide level, 
and the position of the sounding paraphernalia and plant/equipment Each party shall have 
and keep its own records.

• Computation of the volume dredged for the period shall be made in accordance with Section 
6.09 herein above (Measurement and Payment) and shall be prepared and plotted by the 
Authority, checked and concumed by the Contractor.

■ The Contractor shall be responsible for all costs Involved in the above mentioned soundings 
such as costs for the survey boat, sounding and survey equipment, measurement, markings, 
materials, transportation and other cost related thereto. PPA may opt to use its own 
SURVEY EQUIPMeNT AT NO COST TO THE CONTRACTS. HOWEVER, THE CONTRACTOR SHAU BE 
RESPONSIBLE FOR THE COST OF REPAm tti THE EVENT THE PPA-OWNED INSTRUMENTS BROKE
DOWN/DAMAGE DURING THE COURSE OF THE SURVEY WORK AND TRANSPORTATION TO/FROM THE
DREDGING SITE.

6.011 TECHNICAL SPECinCATION

DESIGN DREDGING DEPTH:
(see attached hydro plan)
TOTAL ESTIMATED VOLUME
APPROXIMATE DREDGING AREA

■ WIDTH
■ LENGTH

DREDGING SOIL COMPOSITION

See attached Survey Plan

43,500.00 cu. m.
See attached Survey Plan 
See attached Survey Plan 
See attached Survey Plan 
Soft to Highly Dense seabed 
Comprising of Compacted 
Sand/Soil, Pebbles/Stones

Clayish
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(ProiM MboanI)

ITEM 02 PROJECT BILLBOARD

SPECIFICATION

The Project Billboard shall be Installed at location(s) designated by the Engineer.

The size and spedfications of materials for the standard billboard shall be 4ft, x 8ft (1,200mm x 
2,400mm) using % inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine 
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.
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(Project Billboard)

/ I I t / I t // f I
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I I I I I I I I I I I

“To all our contractors, suppliers, and 

service providers, all we ask is for you to

SPEED UP
your contracts and FINISH
AHEAD of schedule,

WITHOUT SACRIFICING

QUALITY
of work, and REASONABLENESS 

OF COST agreed upon. Gawin niyo 

‘yan at hindi tayo maghihiwalay ng 

landas (Do that and we will not part ways).”

A Message from 

DOTr Secretary Arthur Tugade
I I I I I I I I I I I

3mm
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(Safety Signapaa and Bamcades)

ITEM 03 SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the furnishing and installing of safety signages and barricades in accordance 
with the specifications and to the details shown below in the drawings, or as directed by the 
Engineer.

SPECIFICATION

The Signage's and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and 
2ft X 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x 
800mm) shall be provided.

The materials to be used for signages and barricades are % inch (12mm) marine plywood or 
tarpaulin poster on I” x 2’ (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of ttie Engineer.

•iWtNMUa PftaSMMk OlU

FOR MMFU

fwn

r”'

i7nn

<&AMCEg>

eoMTmienoN
9tTK___ _

• r* r GOOD LUHSER

nrcocouwecR*

FRONT SJDE

FRAMING FOR (XeCkn x 1 JOm SIGNAGES

FRONT

FRAMING FOR 0.60m x O.SOni SIGNAGES AND BARRICADES

STANDARD PLAN FOR SIGNAGES AND BARRICADES
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BILL OF QUANTITIES
Proposed Dredging of San Andres Port, Quezon Province

NO.
U)

DESCRIPTION OP WORK

(2)

UNIT

13)

QTY.

(4)

UNIT PRICE 
(Pesos)

(S)

AMOUNT
(Pesos)

(4) a '(5)

BILL NO. 1 GENERAL EXPENSES

1.01 Mobilization and Demobilization l.s. 1.00

1.02 Provide Environmental Safety and Health Program. I.s. 1.00

1.03 Provide and Maintain Site Office l.s. 1.00

1.04 Port Charges, Disposal Permits and/or ECC/CNC Processing 1.5. 1.00

TOTAL FOR BILL NO. 1 - GENERAL EXPENSES

’S

B
4

3
S'
It

Signiture
Bidder's Authorized Representative

Propotad Dradgirg of San Andrai Pen, Quazon Provinea



BILL OF QUANTITIES
Proposed Dredging of San Andres Port, Quezon Province

DESCRIPTION OF WORK UNIT QTY. UNrr PRICE AMOUNT
NO. (Pesos) (Pesos)
m (2)- 0) (4) (S) (4) X '(5)

BILL NO. 2 DREDGING WORKS

2.01 Dredging and Disposal of Dredged Materials. cu. m. 43,500.00

TOTAL FOR BIU NO. 2 • DREDGING WORKS

OQ

rs^

S
a

AS'
S'

Signiture
Bidder's Authorized Representative

PropoMd OrMgmg ol San Andrea Port, Quezon Previnee



Bia OF QUANTITIES
Proposed Dredging of San Andres Port, Quezon Province

NO.
(1)

DESCRIPTION OF WORK

(31

UNrr

(3)

QTY.

4)

UNIT PRICE 
(Pesos)

(5)

AMOUNT
(Pesos)

(4) * '(5)

CD

01

A'

BILL NO. 3

3.01

REIMBURSABLE ITEMS

Provide Office and Survey Equipment l.s. 1.00

TOTAL FOR BiLL NO. 3 - REiMBURSABLE ITEMS

Signlture
Bidder's Authorized Representative

Propo—d Dredging o( Sat Andres Pol, Chazon Provincp



BOQ and Attachments 
(Aimex 1 - Bait of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

PROJECT NAME; PROPOSED DREDGING OF San ANDRES PORT, QUEZON PROVINCE

LOCATION ; San Andres, Quezon Province

The work items included in the proposal and the basis of payments are as follows:

Item 1.01
BILL NO. 1 - GENERAL EXPENSES 

Mobilization/Demobilization and Cleaning/Clearing.
The quantity to be paid for shall be the minimum equipment requirement enumerated in the bid 
documents mobilized, demobilized and cleaning of the site and accepted by the Engineer. The 
contract lump sum price shall be full compensation for furnishing all materials, labor, equipment 
tools and incidentals necessary to mobilize and demobilize alt the minimum equipment requirement 
enumerated in the bid documents including cleaning of the site. Fifty percent (50%) of the total 
amount shall be payable after the mobilization activity while the remaining (50%) payable after 
demobilization and cleaning.

Kern 1.02 Provide Environmental Safety and Health Program in the execution of the 
project

The quantity to be paid for shall be the actual implementation of construction safety and health 
program and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete the 
implementation of the Construction Safety and Healtii Program, as required and approved by the 
Department of Labor and Employment (DOLE).

Item 1.03 Provide and Maintain Temporary Facility for the Engineer and Staff
The quantity to be paid for shall be the actual rental for temporary site office and residence for the 
engineer and staff and accepted by the Engineer. The contr^ unit price shall be full compensation 
for furnishing all materials, labor, equipment, tools and incidentals necessary for the provision of 
temporary site office and residence for the engineer and staff at least 48.00 m2

The quantity to be paid for shall be the actual services rendered in maintaining the site office and 
accepted by the Engineer. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to complete the maintenance of the 
temporary site office and residence as well as other expenses such as provision for electric power, 
telephone bill, potable water supply, janitorial and security services

Item 1.04 Port Charges and ECC/CNC Processing

Payment for this item shall be in per actual cost/receipt of PCG issued Disposal Permit and 
Berthing, Dockage Fee or any port charges the concerned PMO may impose.

PaowB>OnB>aHsefimAMiiaPoKT,tiuaOHn»imKt
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(Annex 1 - Bmi* of Paymenb)

BILL NO. 2 - DREDGING AND DISPOSAL

Kem 2.01 Dredging of Maneuvering Areas and disposal of dredged materials to the 
designated area as directed by the Engineer.

The quantity to be paid for shall be the actual volume, including allowable over-dredging but 
subject to availability of fund, in cubic meters of dredged materials including disposal to the 
designated area as directed by the Project Engineer. Payment shall include the cost of dredging 
equipment, materials, labor, survey works, handling, Port Charges and Other Expenses/Fees 
related to tiie execution of dredging and disposal works.

BILL NO. 3 - REIMBURSABLE ITEMS 

Item 3.01 Provide for Office and Survey Equipment
The quantity to be paid for shall be the actual quantity of determined Kerns by the Authority deemed 
necessary in the implementation of the project supplied, delivered and accepted by the Authority. 
Payment for said Kerns shall be made only upon complete delivery/acceptance of such. The 
contract lump sum price shall be full compensation for providing all determined Kerns. The 
Contractor’s Profit and Overhead, Contingencies and Miscellaneous (OCM) should not be included 
in the cost of said Kerns. Claims for payment shall be supported by Official Receipt(s) (OR) and at 
least three (3) canvasses. The amount to be paid for shall be ffie price indicated in the OR but 
should not exceed the contract lump sum prfce. The determined Kerns shall be the property of PPA. 
Operation and maintenance shall be borne by PPA.

Payment shall be in per Kem delivered with no OCM and Profit imputed in the unit cost.

etOMSfeOMMWsoFSwAwwcsAarr, QuaouPtiovtMa
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(Annex 2 - Fadltltes to be provided)

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

PROJECT NAME : PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON PROVINCE

LOCATION ; San Andres, Quezon Province

A. SITE OFFICE
The Contractor shall rent/lease a fully furnished and air-conditioned temporary site office for 
use of the Engineer and his staff with a floor area of at least 30 sq.m. It shall be provided or 
connected with electricity, portable water supply and drainage/sewerage system. The said 
site office shall have til^ bathroom/toilet complete with fixtures and partitions for at least 
two (2) rooms. The field office shall be located within or near the project site as approved by 
the Project Manager^ngineer.

B. OFFICE AND SURVEY EQUIPMENT
The Contractor shall purchase the following main items of brand new office and survey 
equipment for use of the Engineer and his staff. The Contractor shall make available for use 
of the Engineer other equipment as may be necessary for the proper functioning of the 
office. The procured equipment shall be the property of PPA. Operation and maintenance 
shall be borne by PPA after the completion of the project.

1 unit Dell Latitude 6424 Rugged, CTO 8th Gen Intel 
Core i7 - 86SOU Processor, Quad Core, 8M 
Cache, 1.9 Hhz, DDR4 Non-ECC, M.2 512 GB 
CCLeNVMe Class 40, Solid State Drive

1 unit Office Printer, Epson l1 544 
Including extra ink cartridge

1 lot AUTO Cad LT Software with 3 years license

PMWDsai 0WMM6 OF S«M Amoks Amt. Queow ftiOMNCf
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(Annex 3 - Mnmum Equipment ReqUfemente)

MINIMUM EQUIPMENT REQUIREMENT

PROJECT NAME: PROPOSED DREDGING OF San Andrbs Port, Quezon Prowmce 
LOCATION : San Andres, QUEZON Province

One (1) UNIT Self-propelled Grab type Dredger, min GW 450 tons with mechanically 
or electrically-driven 60T crane and multiple line heavy duty rock/sand grab bucket of 4.0 
cu.m, capacity with cutting teeth and 500 cu.m, hopper capacity;
(Owned)

OR

One (1) UNTT Non-PROPELLED Crane Barge (grab type dredger), min GW 450 tons with 
mechanically or electrically-driven 60T crane (min) and multiple line heavy duty rock/sand 
grab bucket of 4.0 cu.m, capacity with cutting teeth and 500 cu.m, loading capacity; 
(Owned)

One (1) UNIT Tugboat, 550 hp;
(Owned or Leased)

OR

III. One (1) UNIT Non-propelled Crane Barge, (grab type dredger); min GW 450 tons with
mechanically or electrically-driven GOT crane (min) and multiple line heavy duty rock/sand 
grab bucket of 4.0 cu.m, capacity with cutting teeth;
(Owned)

One (1) UNTT Tugboat, 550 hp;
(Owned or Leased)

Two (2) UNITS NON-PROPELLED Hopper/Loading BARGE, 300 cu.m. capacity each;
(Owned or Leased)

PnofOSBiDueemGOfSAMAMiitsPoKT.QvBOnPiiowta
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(Annex 4 - Ccxntrucbon Safety A Heath Requirements)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the 
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of 
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular 
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public 
health emergency approved by PDCB and CIAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the 
duration of the contract a medical room with at least 15 square meters together with all necessary 
supplies to be sited in the Contractor’s main area.

The Contractor shall provide the folloviring minimum requirements;

LABOR

1 no. Safety Engineer / Officer

1 no. Nurse / Health Officer

EQUIPMENT / MATERIALS

Personnel Protective Equipment

15 pcs. Hard Hats

15 pcs. Gloves

15 pcs. Goggles

15 pcs. Safety Shoes

Safety Devices

2 lot Buoys/Markers

2 lot Warning signs

1 units Fire extinguisher (10kg.)

1 lot Disinfection Booth with footbath

15 no. PCR Test for Covid-19 (Initial Testing)

15 no. PCR Test for Covid-19 (Confirmatory Testing)

Medical and First Aid System 

Temporary Shelter for Workers

For seven (7.0) mos. 

1 lot

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health 
requirements or as required by the Engineer.

ftxyosg) Dngtnamcof Sam AttmaPckt, QuaouPmMHa
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(Annex 6 - Egineering Circiilar No. 012020)

MAY 1 5 2020

ENGINEERING CIRCULAR NO.|L2020

FOR THE MANAGER, PCMD 
ALL PORT MANAGERS 
CONCERNED CONTRACTORS

FROM THE ASSISTANT GENERAL MANAGER, 
ENGINEERING OFFICE

SUBJECT : SAFETY GUIDELINES FOR THE IMPLEMENTATION OF
ALL PPA (CAPEX & RM) AND DOTr TOURISM AND 
SOCIAL REFORM PROJECTS DURING THE COVID-19 
PUBLIC HEALTH CRISIS

Pursuant to the Prodamation No. 929, series of 2020 issued by President Rodrigo 
Roa Duterte, declaring a State of Calamity throughout the Philippines due to the 
Coronavirus Disease 2019 (COVID-19) and In view of the extended implementation of 
Enhanced Community Quarantine (ECQ) and General Community Quarantine (GCQ) 
in the identified areas, the following guidelines, in addition to the existing safety 
standards approved by the DOLE and also to the PPA Memorandum Circular No. 1S- 
2020, are hereby directed to be implemented in all on-gotng PPA infrastructure 
projects Including the DOTr Tourism and Social Reform projects:

1. Only persons from Twenty-One (21) to Fifty-Nine (59) years of age, without pre­
existing health conditions, such as. but not limited to immunodeficiency, 
comorbidities or other health risk and who did not come in contact with someone 
with COVID-19 shall be allowed to be included in the workforce for areas under 
ECQ and GCQ.

2. The Contractor shall provide for their personnel/workers the necessary welfare 
facilities and amenities, such as employees' quarters for board and lodging for 
the project area covered by the ECQ and GCQ, otherwise, prior to deployment 
prescribed procedures shall be conducted at every instance of re-entry.

3. Adequate food, potable drinking water, disinfectants shall be made available by 
the Contractors for their In-house personnel/worker during the period of 
ECQ/GCQ.

4. Compliance to social distancing, proper hygiene and mandatory wearing efface 
masks and other protective personal equipment shall be ensured for all on­
going projects as precautionary measures to avoid and contain Hie spread of 
COVID-19 in the work place.

A. Nwtsof, Pm A/m Map<a
PO B(n43CMAOri4

Tel No (*6:i2){»S4.8£00 r $27-4655
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(Annex 6 - Eglnaeting Circular No. 01 2020)

6. Field Offices, employees' quarters, bunkhouses and other common areas shall 
be maintained to ensure cleanliness and daily disinfection of said areas must 
be conducted accordingly.

6. Contractors shall provide disinfection facilities such as handwashing station, 
foot bath and others to be placed at various locations of all orj-going projects.

7. Contractors shall ensure that their projects are in compliance with the DOLE 
D.O. No. 13 series of 1998. Personnel and workers shall be provided with the 
supply of vitamins particularly Vitamin C and other over the counter medicines, 
quarantine facilities and oxygen tanks for emergency purposes.

S. Safety Officer of the Contractor shall regularly conduct briefing on the 
information regarding COVID-19 construction protocols on top of other safety 
requirements.

9. As preventive measure, daily monitoring of the pre and post work health 
conditions of workers shall be undertaken by the Contractor's health/safety 
officer particularly the temperature, blood pressure and exposure monitoring. 
Personnel wito symptoms relative to COVID-19 shall be immediately isolated 
and quarantined for fourteen (14) days and if necessary, brought to the DOH 
COVID-19 treatment facility under strict confidentiality/privacy.

10. Daily health monitoring report shall be prepared by the Safety Officer and to be 
submitted to the assigned PPA Project Engineer/Port Engineer.

11. Proper protocols in accordance with toe DTI and DOLE Interim Guidelines and 
toe Local Government Unit policy on work place prevention and control of 
COVID-19 shall likewise be strictly observed.

12. Daily work activities shall be under stoct monitoring by the Safety Officer to 
ensure compliance with safety standards and quarantine protocols.

13.Sharing of construction and office equipment is discouraged. However, if it 
cannot be avoided, disinfection of equipment in between transfer shall be 
conducted.

14. All materials and equipment brought inside toe project site shall be disinfected, 
as much as possible.

15. Non-essential personnel, visitors and general public shall be restricted to enter 
the project site. Ail personnel entering the construction site premises on a 
temporary basis (e g. Delivery truck drivers, inspectors, etc) shall be properly 
logged and checked for symptoms. Gatherings, liquors, and/or merry-making 
are strictly prohibited in toe project site.

PxoAosa? DtstoMeofSAftA/wna Fom, Quboi /’■owwg
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(Annex 6 — Egineertng Circular No. 012020)

16. PPA Port/Resident Engineer shall ensure strict compliance to DOLE D.O. No. 
13. series of 1998 and implementation of the mentioned COVID -19 
precautionary measures in the work place.

17. Clustered and staggered deployment of employees within the construction site 
shall be observed to minimize personnel contact.

18. Contractors shall submit to ttie implementing unit the inventory of work 
activities including the proposed sequencing of activities to be followed and 
undertaken to comply to the required social distancing. Break times shall be 
conducted in a staggered manner.

For strict compliance.

^CPNSTA^1^ FARINAS, JR.

nOAOSO OMOGMS OF SM AAMB Pilin', QUBDW niOMMCZ
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(Annex 7 - Constiuction Guideines fo« Protect Imptementation 
during Pubic Healin Emergertcy dated June 29, 2020)

y

Jun« 29, 2C20

MEWORANPUM

rOR Ttte Assistant G«r>efst Maruger for Englnfrering
Office of tN? Assistant Geoeral Manager for Ertgineer'rg

FROM The Manager
InJtmal Audit Department (lAD)

SUBJECT Construction Gukteiinos for Project Implerrtentation during the
period of Public Health Emergency

Last June 15. 2C20. we received thru email the letter from the Constructon Industry 
Authenty of the Philippnes (ClAP) to the General Mar\ager dated June t5. 2C20 
(copy attached} regarr^ng the above suO^oct. CLAP is requesting PPA to assist them 
in dsseminaiing oe above ConslnjCton Gudsfines to Our siakehoidsrs ncludmg 
contractors and imtfemerrjng units.

Refatlve to this. lAO being the implementrtg unit tor Constructors Performanoe 
Evaluation System (CPESJ and relative to its impLementation, rray we seek 
assistance from your good office in dssemnatirg the attached guidelines to the PPA 
Engineering Unrts ar>d PPA constructors

Thar* you for your kind oonsideratioo

VEHiaUS V. VILLASENOR

Anejvnantit A* uaM4

PHIL, PORTS pijTHORITt t
eNC'N^EIH'ia or I iCE 

raoj.Cfr’t PC»,Mii,<i!:hl

ewe p

«!•••» kt>» x)-x »««<■>« 
w w •<:; I.-u —

Pnoposto ODC06W6 Of SM Aammej Poor, Quezow Ptwtma
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(Annex 7 - Constnidnn Giideinet for Project Implementation 
during PuHc Health Emergency dated June 29.2020)

/■^ 1. 1 t , /TAITAG-iPitapat-
9VKPm« WITH MrrtOMTY

Constructfon Guideline* for Pro|«ct lmpl«fn«ntatlon during the period of Public
Health Emergency

Background

The President declared a eta'ja of public health emergency through Presidential 
Prcclamatjon No. 922 s. 2020 to adc^ess the Corona Virus Otsease (C0V0.19) 
threat. SubsesuenUy pladr^ the whole of Luzon ur»dcr Enhanced Community 
Ouaranbne (ECQ)on 16March 2020.

T>w Inter-Agency Task Force for the Management of Emerging Infectious Diseases 
flATF), based on its risk assessment recommended the extension of the ECO m high 
rsk geographic areas in Luzon and the imposition of the ECO ir some higfi nsk areas 
in Visayas a>nd Mindanao, while proposing a General Community Quarantine (GCQ) in 
aS iow n&A and muderale nsk areas in the country from 1 May 2020 to 1S ttay 2020.

Different parts of the counlry are expeaod to progress through vanous levels of public 
he.ilth emergency and declared as hig^.. medium, or luw lisk areus depending cn the 
prevalence c# COVlD-19 cases and rctatod statistics. tJ-<ereby cfacing them under 
correspmcling common rty quarartne status

The construction industry which ccr.tnbutes atxxit 4.2 milon workers to the counL'y s 
labor force, m antdpaton of the Wing cf ECO. is getting ready to return to worn and 
Mould B<e to ensure the safety and welfare of people mosi esproaty (hose of its 
tmployee&'worVers. Construction r<Jj5lry players would like to focus on preventing 
the occurrence cf and controlling the spread of the virus n tlie workplace, mindtui dial 
a sirigte case of COVID-19 can lead la a.n iniermpHijn. if not total work storooge.

The global pandemic has affected kvetnoods. lifestyles and irxlustries nduding the 
ccnstruction industry which relies heavily on human resources. Total work stoppage 
from the Ome ECO was declared has dnOSilsling effects not pu$l cn worxers who 
are rnosOy protect based and therefore paid on a daily ba&s but on contractors as 
wel. maiortty of whom or BflV« are srraB and medium enterprises <SMEs}.

The Philippine OoneatJC Construction Board (POCB). an irrplemerKing beard of the 
Construction industry Authority of the F^hilippines (CIAPj. mandated to formulate 
polled, plans, programs, arvj ttralegies for the development cf the Philippine 
construdiun industry organized a Technical Working Group (TVv'Gj compnsed of 
represeritatives from contractors of varying sizes and supplie*s cemrg from Luzon. 
Vesayas and lAndanao lo the proposed protocols for the r-dustry in preparation 
for resumption of construction work m areas under quarantine. The TWG draped the 
'Construction Guidelines for Project Implementation dunng the period of Pubic Health 
Emergency’ as a reference for contractors and Implementng agencies, tj ensure 
viabiliry of projects and protection from and spread of the corona vims.

The TWG coraidered four (4) major components of the project cycle, namefy; 
Maler-als, fUanperwer. Machinery and Money or the 4Ms of conslrucbon in creaUig the

^ EiVUT'** C9-ial
V S«. Gt J A«t o> 

iMui l*urcfm

PHILPPINE OOUESTlC COMSTRUCTlON BOARD
1 n.l.sTV: ( AJT-»r>>UTT yr ril' J

•07«C*2!'e o *1 'tM M»>r
C.-ftUiMi? S?#1 
kb rCiCk.O'S'd.Ntr,

Pnorosto Dnioame Of Sam Amoks Pout, Quezon PKOyma
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(Annex 7 - Constnxtkyi Guidetnes for Protect Imptementetion 
during Public Heath Ernergertc)i dated June 29,2020)

guidelines. These were developed considenng SWE contractors which employ the 
biggest chunk of the iridustry's labor workforce and large contractors Involved in both 
public and private Infrastructure projects as well as vertical construct on. The 
guidelines will grvo pointers In managng their human resources at this oitcal frne but 
will Hcewisegive important directions to contraeJors in marvagir>g their bvsinesa not just 
fer survival but to bo ab4e to contribute to the country’s economic recovery program.

The TWG la presenting options or courses of actions which contractors may evuider 
depending on apptcaCiity to the projoct’a mque chareristics while maritaining 
minimum requirements based on gudelnes by government authoittea such as the 
lATF Onnibus Guidelines for the ImpIcmer.tatKjn of Community Quarantine In the 
PhiBppines. Deparkrysnt of Trade and Industry (DTI) and Department of Labor and 
Employment (DOLE) Interim Guidelines on Workplace Prevention and Control of 
COVIO-19. and DOH Department Memorandum No. 2020-220. Interim Guldefincs on 
the Retum-to-Work.

These guidetines are subject to periodic rewew ta better respond to developments and 
ensure woriters health and proteclicn as well as compLance with government 
regulations.

Purpose

The guidelines win set key prrdples and minmum reqtarements that define 
responsbie, healthy and safe operations fcr constructors related operations ur*der 
COVIO-19 and ensure the survival of busness as wel as the prelectron of workers.

Scope / Coverage

The guideknes wil tndude prevention, deteccron. and rapid response treasures 
desispwd to achieve the pnrvpptes above vnhte maint.-w>ing bus«ne« continuity across 
the constructon usdustry.

Pokey Content / Guidelines

Materials

I. Defivenea
1. All equipment and material doltvenes must be carefully planned ar>d 

monilored.
2. Transition and delivery zones are identified and limited to select personnel. 

I.e.. receivers and deliverers.
2.1. Transition personnel are regularly monitored, always provided required 

Personal Protective Equ<Mn&ni (PPEs) and may be included for opconal 
testing.

2.2. Sodnl (ftstandng arxl other protocols by Iho Department of Health (DOH) 
should be fcllowed.

3. As much as possible, cargo is unloaded only by the receivers, while the 
deiverers do not leave thew vehieJos. If the receivers are not enough to unload 
the cargo, the deliverers must unload while the receiver has to wait at a 
Secured distance until completed.

&ist«a4h|ki A}' ‘liiaatTwti'Bf ■ It ^ o* | 2 C/ 13
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(Annex 7 - Consbudian Guideine* for Pteiaet knplementabon 
during PuMcHeaHi Emergency dated Juw 29,2020)

4. All cargo shcxdd (Tfdergo proper disinfection procedures before use. Ukewise. 
invofvod staff srtould ai&o be properly Oisirfeclcd before enterirtg the fcfcsjle.
4.1. Materials, nthich are exposed lo the sun. such as cortcreta and gravel, 

need not be drsinfected.

Manpower

f. Awareness and Corrvnuotcatton
1. Active communicaticn bot-Aeon the workers, safely officers (as specified under 

Section 14 of R.A. f TOSS and tfs /mpferrenlifig Rules and Regulations (IRR) as 
spaafted in DOLE D O 19B S 2018). site supervisors. w>d m^^gement is 
advisod in plarrwrg and implementing the protocols.

1.1. AB languages and directs should be accounted for to ensure proper 
corrvnunicaBon.

2. Irdogrpphtcs {may adopt OOH's), signages, and posters on health and safety 
measures (see Annex A) must be posted at entry poin^ arxl strategic areas*
2.1. Daily updates on the latest devdepments.
2.2. Self-screening measures.
2.3. COVID-19 Hodine.

3. As much 23 positre, al workers should exercise the practices for reducxvg 
the risk of transmissicn. and proper hygiene as identified by the OOH:
3.1. Social distanong [at least one (1) meter distance from next persen}.
3.2. Proper handwasnng using anu-bactenal soap (or use alcohol-based 

hand santcrer when unsvaikible).
3.3. Avofd contact wid» cwn eyes. nose. ary} mouth.
3.4. Prohitrt sptcng.
3.5. Covermg of mouth with tissue or arm (if tissue is unavailable) when 

sneezing or coucTartg.
3-6. Use and remove PPE wTh Cairo,
3.7. Do net share personal belongings such as phones, pens, PPEs.
3.6. Avoid physical greetings (e.g. handshakes, hugs).

4. All workers' status on-site and Off-we, are property noted at aO t»nes by the 
safety officers.
4.1. Pdlowcrk
4.2. Side
4.3. High temperature
4.4. Other conditions

5. An acceptable level of health evaluation is property commurucated between 
new hires and ntanagement.

6. Al workers would need to provide thetr location or place of residence prior to 
workng. This Is to help create a proper algorithm for contact tracing.
6.1. Additionally, workers earning from CO'/lO-19 hotspots would need to be 

Identiffed.
7. Quarantined wrxkers should also be kept track of under stnet confidentiality 

and privacy.

If. Oeanng for Return to Work
1. Stringent qualification criteria for e mp*oyeesVmrkers:

Cjnsni'rv:*' (U fnvr <rvWn«>-Mr<u**i«^ .W» a«w»i i» t'lXiXr f 3 'J 12
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(Annex 7 - Constructton Guideines for Ptri)ee> Imptementation 
durtng PutXic lleaWi Emergency dated June 29.2020)

1.1. Must be 21 to S9*year<ld, wfthout pre-existing health condhions, such 
as. but net l■njtell to. immu nodefioency, conort»dit«s. or other hsafth 
risks, indudtng arty person who resides with the aforementioned.

t.2. Emptoyees or consuttants who are 60-yeaf-oW or above may be part of 
the wcrt/crce for construction projects as may be atkiwed under General 
Community Quararttme (GCO) and ECQ guidr^es under Omnibus 
Guidolines on the Implementation of Community Quarantine In the 
Philippines dated 15 May 2020 vrfvcfi slates thnt those aged 50 and 
above may be aSowed to work n perm'rttod industries and offices.

1.3. Musi have no COVIO 19 symptoms.
Screening and entry at construction site. Item 4. Section 8 of the Omnibus 
Guidennes on the Implementation of Community Quarantine in Che PfuEppines. 
dated 15 May 2020, stales that ‘Compliance with Joint OTI-OOLE Retum-to- 
Work Guidelines and DOH Reoinvlo-Work Guidelines shal be considered 
sufhoent compfiartce with minimum health standards. In no case shall the 
testing of a9 reluming workers be construed as a condiUon precedent for 
his/her return.* The rrtosJ anportant serronng step is checking el returnir>g 
workers for syrrptoms within the last 14 days and e*du<Jing anyone who is 
symptomatic. (Annex B) Con tract ers have the option to test workers fc< 
COVlQ-19 thru OCH presorbed tesong protocols to determine if there is 
asympiomabc transmission.
2.1. The Human Resource Oeparenent should undertake daily heaRh pre­

screening {see Anr>exes C 4 D - DOLE Work Resympiioo Protocol & 
pre-screenr>Q sample form). Returning empioyeesAworkers should be 
made aeiaro of grving accurate infiirmnUon as speefiod in RA 113i2.

2.2. All reluming empioyecs'workefs must deciare (wa SMS) any recent 
travel histcry to or residence in an area wdh a reported case of bcsl 
transmissicn of COVID-1S over the 14-daya pror to entry.

2.3. Returning workers that do not show any symptoms will bo cuarantined 
for 14 days within the Jabsrto and wil be aflowed to work under a 2oned 
Q! grouped area.

2.4. These who ha-re been lvtng/ccrfif»ed in the barracks during ECQ/'GCQ 
period for at least 14 days and with no symptoms, will be allowed to work 
immediately.

2.5. Management should have an uoderslnrxhng and plan on how the 
workers travel to and from the jobsites.

2.6. A heightened gate entrance screening protocol (see Annex E •- Sample 
Protocol for S(Teenir>g Employees and Wsrtors per DTl-DOLE fritenm 
CuKfelines) wch the use of ncr-contact thermal scanners on ALL 
personnel upon entry to construction premises wR be Implemented. 
He/She must declare recent possible exposure to confirmed COVlD-19 
cases, indudng travel history to or residence in an area with reported 
local transiTission of COVlD-59 disease. The Irdividord should also 
attest that they are not experiencing the lofcnmg symptoms: (see Annex 
F - Daily COV1^19 Health Checklist Form)
2.6.1. Fever 
2.62. Cough
2.6.3. Shortness of breath
2.6.4. Colds
2.6.5. Sore threat

PHOraSED OMPfiM Of£mt QueZDiV fHOWMCE
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2-6-6. Runny nose 
2-S.7. Nasal congestion 
2.6 J. Muscle pains
2.6.9. Headache 
2.6.10.0irTiculty tjt broathng 
2-6.11.Diarrhea
2.6.12. LOSS of sense of smelt
2.6.13. LOSS of sense of taste

2.7. Security guard or assigned person net/ safety engineers on duty wil then 
refer these personnel to the Safety and Health Personnel, wtxj wtl then 
conduct the DOM Decision Tool fer COVtO-19 Assessment.

2.8. employers shall provide the DOLE through its Regional Office copy 
furnished DOH, monthly report cf fflness. diseases and injuries utiHzing 
the DOLE Work AcckJenWIIness Report Form |WAIR) (see Annex G).

3. Suspected Cases (Possife cases of COVlD-19)
3.1. Any indtvioual exhJsiting rVj-Sk« symptoms should rot report to vvork. 

Instead, they shcRjhJ do the toloimg:
3.1.1. Self-isotale, alert their safety officers or other applicable 

authomies.
3.12. Contract proper health audicrtties for additional guidance.

32. Empicyees-Nvcrtcers. who had the COVIO-19 virus, should do the 
following before reporting lo work.
3.2.1. Futnn the adecuate time for self •quarantining as recommended by 

the DOH.
322. Test rxjgalive lor COVID-19.
322. Receive proper medical clearance, before reocvbng to work.

3.3. In Vie event of 8 worker contrscorvg COVI3«19 whiie working, the 
management sheutd do the following:
3.3.1. bolaie the worker immediatety in a separate weV-ventialed 

holding area (or in site isolation room) in the wcrkpiaDe. away from 
other workers.

3 .32. Contact local government and health authorities.
3.32. Gather records c/ al people wno have worked with the Heded 

worker, who tested posrtlve within the past four weeks.
3.3.4. Gather Informabon on those who have been in location cr shared 

equipment with the person.
32.S. Provide COV1D-19 testing to ad workers, who fiave been working 

closely with the irVected individual.
3.3.6. fie ready to present (ho information to the apprepnate authorities.
3.3.7. Inform the wider workforce of the situation while protecting the 

privacy of the IndNWual.
3.3-S. Clean and d’slnfect ad &te surfaces and cquipmonL
3.3.9. Fotlcrw any additional drections from local government and health 

authorities.
3.4. For sen*or personnel, who are working in mutt pie Jobsnes, they are 

expected to self-quarantine for at least 14 days. If there has been a 
breach in one of thee jobsites.

3.5. The safely officer should have a knowledge on the proximate hospitals or 
quaranbne facilities to ensure that kn the event of a COVIO-19 incident, 
workers can be given proper healthcare.

Aj'a'A-AV n»«r.* 8 c( 12
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III. Uonitoring
1. Health Checks

1.1. Re^fcv ntonrtofing of pefsonods health, espedafy for COVO-19 
symptoms (e.g., maruSalofy regular r>o contact lempcfalurc chock).

1.2. Day to day monitoring of pefsorncl's health.
Workers Hygiene
2.1, Constant reminder on proper coughing etiquette.
Umt number cf Work Personnel
3.1. Lanitod mcditeaOon of personnel and minimced skeletal staff.

2.

3.

IV. Proper Wory AtUre
1. AS workers most wear the presaged dothing of the DOLE-OSHC:

1.1. Shfft with sleeves
1.2. Parus
1.3. CtosedHoe boots
1.4. hard hat
1.5. high visibility west
1.6. Other necessary Personal Protective Equipment {i.e. face masks, gloves, 

guggles, fan; shields, etc.) shaC be prescribed based on tpeofic 
characterietes cf project.

As per iT.e OOH. all wertcers are expected to wear proper face masks.2.

V. Soaa! Dimandng and Prccaufwary tviaasuns
1. Socal dislandr^ should be observec at fie constructoo s.ie and in Pic office:

1.1. AJJ workers should rescect socal distancing guidelines, as much as 
possible.

2. Provision for transport cornpliant whth social distancing requmemeris.
3. Provision of On-.iNear-S*ta acc£mrTicd5tions.tarracks. where avaitaCto.

3 1 Enough space should be provided for every cmpJoycc/wcrker staying in 
the barracks to ensure that s^ociai distancing (at least SCf. reduct»on in 
density of people) are adequately implemented. This can be adiieved 
eidier by providing additonsi space-fadfcties or by haw>g occupants 
work (and sleep) in shifts.

3.2. Segregate ernrtoyees.'workers who are coming back to work from those 
who ongir^afly stayed in the barracks dunng the ECQ period.

3.3. Barracks should hd've at least one (1) meter of physical distance from 
each occupant anC'cr provision of a physical barrier in between 
occupants.

3.4. Should be wefl venttated / v/i ndows opened to allow fresh air dretiation.
4. Provision of dedicated pon!-to-pori shuttle service (residence-wontptace- 

residence and compLant with social distancing}.
5. Ooserve social distancing (e^g.. no sharing of workspaces, staggered lurtcb 

breaks, use of Urge conference rooms only) and hygier^ measures (e g., 
provide hand washing and disinfection stations, mandatory use cf (ace masks) 
in workx>laces. shuttles and aaxmmodations,
5.1. Spit/attemating shifts are encouraged to avoid extensive interrm^lng.
5.2. Breaks should be staggered to knit the number of people In proxirntty 

Mth each other.

&/**•»*»“ 't' Vrt>«'<«fU.'ian i-Uttv ''♦/•'V'W [V c1^«'C HtW.' S.iwvi-xy i CT tC
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5.3. Individuals are expected lo dean up their own areas afler eating with 
proper dtsinfoctants.

5.4. Limit the rximber ot people operating or occupying freight elevators.
5.5. Desi7%ato smoking area:

5.5.1. Smokers/vapers must use designated area or do so off>site and 
butts are to be placed in 0ie designated receptacle. Hands must 
be washed before and after smoking.

5.5.2. Stand so that smoke or vapor produced is not going into anodier 
person’s breathing zone.

5.6. Site meetrgs:
5.6.1. Only absolutely necessary meetng participants should aRend.
5.6.2. Aitcndces should be orve (i) meter apart from each ether.
5.6.3. Rooms should be welt vendlatad f windows opened fo aOow fresh 

air croilation.
5.6.4. Held meelngs in open areas where possible.
5.6 5. Conduct locfcox meetings in wide open spaces to enable workers 

to keep the required phys-ca! distance of at least one (11 meter 
(see Annex H).

5.6.6. Meetings ans to be held through Wceonferer^dng or 
videocoofereneng. where possible.

W. S/!a OperaJions/Constnjctkin Work Site
1. Access ar>d Movement loTron Construcoon&te

1.1. If possfcle. estatitah one-way staircases and walkways to minimize 
workers' contact.

t.2. Management can lock up possiHc decontamir^aton chambers (e.g. 
swimming pool grado<hlonne)L

1.3. Ail poopie entemg and exning the workplace should be re^stered. for 
easier contact tracing in cho event of an outbreak.

1.4. Ail non-essential workers are prohibited from en(enr>g the jobsite.
2. Limiting and Removing Internal touch points areas.
3. Compaitmentakzaticn

3.1. If pos5iti0. divide Ihe construction site into zor>e8 or other meifkxds lo 
keep workers physically separated. This wQ promote sodal distancing 
and will make containment of possible outbreak easier.
3.1.1. Onit on the number of people per zone is advtsed.
3.12. Management can consider reducing workforce frt the iobsjte.

4. Construebon S<1e Oeaning
4.1. Regular disinfection of workplaces, shuttles, and acoommodations.
4.2. An offices and jebsttes should dtsrtfecl the following at least twee p>ef 

day
4.2.1. Doorhandles 
422. Rafngs 
4.2.3. Ladders 
42A. Switches 
4.2S. Controls
4.2.6. Shared equipment
4.2.7. Common atxj eatirxg areas
4.2.8. Personal workstations

£ur^.n»n Arnxx.'t t<f Axvv Vn KoAEnud* T c/ ! 3
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4.3. Konevs and common too>s.'equlpment are cleaned or rSslnfcctcd aHcr 
eacti task.

4.4. A-Arareness on locacton of corrmonly used items
5. AH offices and Jobsites should rnplonent adCrtjonal cleaning measures of 

common areas as recommended by Ste OOH.
6. Management can lock up possible decontaminaDon chambers (e.g. cfdonne,

Iodine, betadino. potassium persulfate).
6.1. Derusting or4y decontaminates the surface, thus the need for PPEs.
6.2. Suggested additional sanitary measures to be implemented/installcd on 

Site Out are not limited to the foibwing;
6.2.1. Water stations
6.22. Proper handwashing areas and harxl washing protocol.
6.2.3. AIcchol-fcased hand sanitizer shall be provided in all department 

areas, entrances, canteens, beside harvj punch machines and 
other facilities.

624. Disinfectant wiping products.
62.5. Footwear csiriection beatment trits (foot taths) before entering 

site premises or facilities (staff houses, barracks, canteens'mess 
halts, site offees and others).

7. Limit and remove inlemaf to-ch pomt areas (e.g. ceffee machmes, water 
fountains. corTwnoo pens). If posstie, also remove doors/ door handles br 
Jobsites.

6. A proper waste and disposal area must be provided, as well as proper 
disposal cf contarrvnated products.

Vil. Addit/onat Guioe/irtes fer Vertical and Honsonla! P.Tyec.’s
1. If pcss^le. aS constnjcton workers are to be housed in either on-s-le 

barracks, or otf-S'lc barracks. This wodd mane morwtonng of workers' 
activities easier.
1.1. All workers must use the same vehicles they came Into vwvk in. if 

returning to the off-site barracks.
12. Ail vehicles would rtced to be disinfected, before being ready ter use the 

next day.
2. Management can also look into usirg the floors of builangs. as barracks, with 

proper permission cf the owners.

Machirvery

1.

2.
3,

4.

5.

A4 equbmen! detivorics must be carefully planned, monitored and managed to 
avoid the nsk of COVlD-19 transmission.
Afl deivercd cqurpmont nusl be cleaned aryl disinfected before use.
Assign regular worker to use the equumenl, if possible. If sharing cannot be 
prevented, take precautions and fotow the clearwvg glide before and after 
each use.
Clean equipment before and after each day's work with a disinfectant, 
concentrating on points of contact such as handles,
If equipment needs to be transferred to ether construction sites, the folowing 
action must be taken eito considerations;
5.1. Plan, monitor and manage tho transfer of equipment.
5.2. Equiprrent should be disinfected before transporting.

G..4ikv\vf-i Ax eti.vU JUva) «•' 5jTw^xrrv | Pm.N I lT 12
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5.3. Transporting driver must be recorded Irdudirtg the aaaslani.
5.4. At the defcirery site, equipment should be property endorsed.
5.5. Once the equipment fi,received at the project site, number 2. 3 and 4 

must be done.

Honey

Contrteting patties need to d/scu&x before resumption or start of work, contract 
provfsons on; Payments, Vanslions and Ttnaitnaa constdenng the effects of current 
government health and safe!/ standaras that have to be comp/ied with to prevent the 
spread of the ccronavfrus pandemic and ensure workers' protection from the 
contegtous disease. Contractors' concern on cash How. price escalation, time 
extensions and productivity wHt need to be established end agreed with project 
Owners. Contractors ne^ to devise project rmplomentaticn plan sKgrved with 
gervemmeni approved health and safety protocols.

Contractors need to t;smiliarize themselves with Republic Act (RA) 11469 or 
Bayarihanio Heal As One Act, RA lIQSSand its IRR as specified in DOLE D.0.198 
S. 2018. end DOLE'S D O. 13 and ensure contrects are algned with these landmark 
regulalions. For projects with signed contracts before the onset of the ccronavirus 
pa>denvc. cent/actors need to check on DOLE'S gu«Jeltn« on drafting new cortrocls 
so provisions on emptoyment detals. I.e. accemmodations. /reals, etc. can be 
irveJuded as these are expected to be heavily afecled by new guidelines cn health and 
safety. Company code of osdpenes may likevwse ficed to be reviewed and re-written 
to consder psndefntc gutoelines and ensure employeesfworkers' hill support arid 
cooperation.

Pursuant to Section 21 ct DOLE D.0.198. s. 2018, “The total cost of intpiemnnling a 
OSH program siaU be an integral part of the operations cost. It shall be a separate 
pay Hem m canstnjctkjn and'm aH confracfwg or subconfraebng arrangemen/j ’ to 
cover the cost inflected dumg this Pubfcc Health Emcrgcocy. These costs include, but 
are not kmited, to testing kits; personal protective equipment; workers' barracks; 
quararting facwties, isolation rooms: d^nfecta-nls; sanitation equipment and facifities; 
and other ecpchscs relative to complance with safety and health standards cJunng 
construction.

Contractors should conduct periodic audits (frequency to be deteimined based on a 
project scale and scope) to verify that the appropriate measuras have been 
impicnented and are mattained.

The ste supervisors and safety officers are expected to conduct daiy audits, and 
safety reports to rranagement to order to make sure that the apprspnate measures 
are implemented and followed.

Construction companies should expect to deal with heightened safery and health 
guidelines unUt such time tfiat the pandemic has fully been eradicatod. and:

1. Analyze contract requirements:
2. Comply with eoniractuaJ notice requirements;
3. Adapt and Adjust schedule:
4. Coordinate and Cooperate with all p^cipants; and

r.r a«^'v PaSC'KHl a'B>iX4. f |P*W 8 tf 11
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S. Document everything. 

fitsk Assossment and Pesponj^-
1. A> coolractoTB wxiW need to gunrantec the minimum level of standards to 

protect the hearth of the wrkers engaged in the construction sites.
2. Before any activity is resumed, all hazards, due to the halting of ivcrt. must be 

reviewed and contrciled.
2.1. Workers involved should havR proper understartding of the operations and 

environment cor>dit>or> chocking
3. An Integrated ccntnuity plan shcutd also bo provided in the event of a partial or 

compteie shutdown of jobi^c or if joos^te operations are severcsJy Smtsd.
4. An contractors should complete an htcgratcd contnuity plan to respond to 

partial or complete sf^idown of construobon sdes or n the case of a severe 
kmilatfon of site operauons.

The COVO'19 pavjemc effects vrerVing txxrs and earnings in an businesses,
5<obaWy, However, the construction mduatry Is unique with respect to the C0*/ID-19 
because construction contracts typicahr contain pnyi'isfons about time for performance 
and fees for faiLng to perform on tme. There Is no Question that all parjcpants in the 
construction mdustry have experienced, ond will continue to expenence. impacts on 
their oo€ rati cos because of COVlD-t9 and experts say the fallout is one more factor 
poised 10 affect ccostruction firms. These impacts mcJuce. among others, schedule 
delays, workforce disruptions, equipment and supply chan c^sruptions. reduced 
productivity due to on s;te he.iitn and safer/ measures (eg., social distancing, 
sragqenng of work, enhanced sarutary measures, etc.), permit delays cr rostncaoris on 
new permits, and finaneng restnetons or cash tow shertages.

Therefore, it is errjeaf that construction co mpanies be proactive rather thaa reactve In 
dealing with the COVlD»1S ar>d it is highly recommerxfed that they lake the following 
steps with respect to the corona virus

1. Dcfina - identify the company's main vulneraMbes (convene a meeting with 
senior ma.-wgcmer.t and dec^otvmakers to identify potential impacts on the 
company).

2. Assess - uTKlcrstand if and hew tlie cornpany is prepared to deal wrth the 
company's main vuft^ersbtlitics (review any existing plans and procedures to 
ensure they arc current end begin preparing business continuity and cnsis 
management plans and procedures amed at mtnirrkztng potential impacts on 
the company).

3. trrplcmont arx3 Manage - ensure tho company'a plans and procedures work 
(work with Senior management and decl&on>makcrs to establish and embed 
response and recovery arrangemonts and confirm senior management and 
decisJon-makcfs tmdersta-nd their roles and support how the plans and 
prpccdUTBS will be used).

4. Communicate and Remain Vigilam — ensure Oio company's teams are tiformed 
(assign dear respenstjtrues for iniomal and external oommumcations).

This pandemic was net foreseeable and unfcrtunalsty. Its duration and fallout remam 
uncertain. What Is certain is that tho world is transitioning, Being prepared for Ihis will 
be ossental to managrng the outcome aneJ mnrnizmg negative impacts.

PHOWP CNlCnaWg OFSAtMAMOmESPfMT, QiXZOmPnOVWiCE
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Monitodng

DTI-CIAP i« rcviatang its Jotnt Adminir.tratrvo Order No. 01, S. 2011 vwth DOLE.
OPWH. DILG and Ihe Professior^l RegulaDon Commission (PRC) to strengthen 
coordination and enhance ffte rniptemenlation of the Construction Guldelnes on 
Proiod ImptementatJco for the period of Pubitc Keatth Emergency. DOLE D.0.13 ar>d 
R.A. llOSa and its IRR as specified in DOLE D.O. 198 S. 2018. and apeoficaBy, 
enforce strict monitcnng of construction activities.

The DOLE shall refer to the Prafeppirw Contractors Accr«s<Lition Doard (PCAB) its 
findogs, after doe process, cn any act or omission commited by constructxm 
contractors in violation of labor sLmdards. safety rvSes and regulations and other 
pertrent polioes.

Effectivity

These guidelines shall take effect after approval by the ClAP Board arxl posting in the 
cffidal ga2ette (www.0fficialga2ette.g0v.ph) and ClAP website (www.ciap.dtj.gov.ph).
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Acknowt«dgmcnt

The ConatrucJion Guideltrws for Prcjec* Ifrpleoieotalicn during ih« period of PubBc 
Hearth Emergency would no< have been possibfe without the patience, diligence and 
selfless Oedicaticn of the foUowang members of the Tec^tnical Workng Group (TWG) 
who reUjiousfy pardepated in the defberatiora and drafting wtxV:

Philippine Domestic Construction Board (POCB)
LIbftrto V. Espiritu 

Ronaldo R. ElepaAo. Jr.
Dino UaoD. Suerto 

Warren Simon W. King 
Doris U. Gacho 

Luzon
Norman K. Macapagai

Visayaa
Fronds Gerard S. Cariedo 

Edgar O.Watin 
Ke«n Eltng Lim 
Benedict C. Uy

Mindanao
Ludwig Van A. Ledesma 
Lourdes Ledesma. M.D 

Ramon F. AJlado 
WHfredo H. Guerzon

Philippine Constructors Association (PCA), tnc.
Ranoed T. RcHcra 
Artan P. Vergara 

EcuarOo P. Trinidad 
Government

Assistarrl Secretary Mariano R. Alqurza — DOLE 
Assistant Seaetary Anlonto fJetano Jr. - OPWH

The Technical WorVmg Group (TWG) was abty assisted by the feSewing staff of the 
PhSppine Dome&tc Construction Board:

Leiiani d.l— del Prado 
Jocelyn C. Carrasco 

NJOd C. Najarro 
Anane Montquo D. Balaomg 

Dana Lorraine C. Faurillo 
Rose Ann A. Bciitres

PKOfouo Doioeine or Sm Amo»u Patr, Quszoh Pikmuci



25
BOQ and Attacnments

(Annex 7 - Construction Guidelines for Project Implemenlation 
chiiing Public Heattn Emergency dated June 29, 2020)

.. ^TATAGo i0J; il*3APAT£-
\':WZ^y mwjiiaq wtn •m«»«fTT

15 J\;ne Z <320

AtXy JAY DANIEL R SANTIAGO
Gd>era1 N/lanagcr
PhifipfHrAsa Ports Authority (PPA)
Bonlfack> Drtvc. South Hartwr 
Port Aren . Manda

SlJ tJjccC Conftructlen Gutdein«s for Project Implementation during the 
period of PubRc Heath Emergency

Dear Any. Santiago:

GnjeUnoS-

In lina vith the Preiident'fc declaralion of Public Heath Emergency in the counlry to 
address COVtO*l9, the Philippine Domestic Construction Board (PDCB). an 
^Dtemennog board of the Con»tn>ction Industry Authority of the Philippines 

mandated to formuWe pofcoes. plans, programs, and strategies for the 
development of the PhiSppine ccnstrucSon industry organized a Technical Working 
f'rnuD (TWO) cer^nsed of representatrves from contractors cf varyrvg szea and 

-pfS corrxng from Luzon. Visayas arid Mindarwio to (ormuMe profocott for fhe 
Ir^tr/ for- resumpten of conatrucoon work n areas under quara-dne.

A a result, we have developed the "Construction Guidelines for Project 
knotem®0**^0" dufi,>9 period of PubSc Health Emergency" to servo as 
reforencsc for contractors and ifTpiementrig ag&ncies. to ensure viability of projects 

, (votact-on horn aod spread of the eoronavims. The GuaJolines were approved by 
i^CO end CIAP Board on May 13 and Jine 2020. respectively.

These Quideines set key pmdptes and minimum repuiremerts that define 
"«wnsible. heafhy and safe operabona for constuictxjn-related operations under 
cO^D-19 a011 ensure the survival of business as well as the prxection of workers. 
T^e gu'deil'ies ridude prevenUen, detection, and rap-d response measures 
designed to ach»9V9 the prtncples asove virile maintaning business conttnutty 
across trie constfudion Industry.

These P|s0 F'es®’1 c^iticris or courses of acbons wti»ch coniradors may consider 
deoending on acpficabirtty io the projed's unique characteristics while maintaining 
mi^nom requirements based on juideknes by fiovemmenl autnorices such as the 
lATF omnibus GuideSnes for the IrrplementaOon cf Commwirty Quarantine in the 
kvficoirw*. Department of Trade and Industry (DTI) and Department of Labor and 
CmDfc^menl (DOLE) Interim Gukiernes on V/orkplace Prevention and Control of 
CO'^*19'and OOH Department Memorandum No. 2020-220. Interim Guidelines on
ttie Rc».ufTvU>Work.

. tfrt regard, may we respectfully timish you with the copy cf the approved 
Comtrtiction Guidelines (ropy affached)-,cr your reference. Further, nay we also

pHArme bouunccoNsmucTON boamo 
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BOO and ASadmarts

(Afaiaa 7-ConatrudionOtadeinaa tor Pleiad ImplamartaBon 
during PiMc Haadh Enwgancy datad Jim 29,2020)

request your krd assistance In cfciemfnatjng these Construction Guidefnes among 
you' stakahoWcrs, inckjdffig contractors and imptcmonling agencies.

You may afeo visit CWs webs4e at »vww dat> dti.oov.ph for the latest updates and 
version of these Construction Guidefttes.

^ questeru and danficatons. kindly emaU POCB Secretariat at odcb.ftdti Qov.on. 
Tnank you for your usuai support

Sincerely.

DORIS U. GACHO 
Erecufwa Ovector. POOCB

PaowBB)D«H>6»M6 OF 5AW Aiwa Poar, QucmaMovam



SECTION IX

CHECKLIST OF TECHNICAL 

AND FINANCIAL DOCUMENTS



CL 1
BMdiig Form*

(ChacMM c( TedmictI and FntneW Docunents)

Checklist of Technical and Financial Documents

t. TECHNICAL COMPONENT ENVELOPE

Class mA’ Documents

Legal Documents
□ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); or
□ (b) Registration certificate from Securities and Exchange Commission (SEC).

Department of Trade and Industry (DTI) for sole proprietorship, or 
Cooperative Development Authority (CDA) for cooperatives or its 
equivalent document; 
and

□ (c) Mayor's or Business permit issued by the city or municipality where tiie
principal place of business of the prospective bidder is located, or the 
equivalent document for Exclusive Economic Zones or Areas;
and

□ (d) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR).

Technical Documents
□ (e) Statement of the prospective bidder of all Its ongoing government and

private contracts, including contracts awarded but not yet started, if any, 
whether similar or not similar in nature and complexity to the contract to be 
bid; and

□ (f) Statement of the bidder's Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and

□ (g) Philippine Contactors Accreditation Board (PCAB) License; or
Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

□ (h) Original copy of Bid Security. If in the fonn of a Surety Bond, submit also a
certification issued by the Insurance Commission; 
or
Original copy of Notarized Bid Securing Declaration; and 

(i) Project Requirements, which shall include the following:
a. Organizational chart for the contract to be bid;
b. List of contractor’s key personnel (e.g.. Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 
contract to be bid, with their complete qualification and experience 
data;

c. List of contractor's major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership 
or certification of availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the case may be; and

□ 0) Original duly signed Omnibus Sworn Statement (OSS);
and if applicable. Original Notarized Secretary’s Certificate in case of a 
corporation, partnership, or cooperative; or Original Special Power of 
Attorney of all members of the joint venture giving full power and authority to 
its officer to sign the OSS and do acts to represent the Bidder.

□
□

□

PHOPOSEO DUEDCING Of ZAMBOANGA PORT, ZAMBOANGA Dll SVR



CL 2
BUdhgFenn*

(ChacMM of TacMeri and Financaal DocumanlB)

Financial Documents
□ (k) The prospective bidder’s audited financial statements, showing, among

others, the prospective bidder’s total and current assets and liabilities, 
stamp^ ‘received” by the BIR or its duly accredited and authorized 
institutions, for the preceding calendar year which should not be earlier than 
two (2) years from the date of bid submission; and

□ (I) The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC).

Class "B" Documents

□ (m) If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence; 
or
duly notarized statements from all the potential joint venture partners stating 
that they will enter into and abide by the provisions of the JVA in the 
instance that the bid is successful.

n. FINANCIAL COMPONENT ENVELOPE

□ (n) Original of duly signed and accomplished Rnancial Bid Form; and

Other documentary requirements urxJerRA No. 9184
□ (0) Original of duty signed Bid Prices in the Bill of Quantities; and
□ (p) Duty accomplished Detailed Estimates Form, including a summary sheet

indicating the unit prices of construction materials, labor rates, arfo equipment 
rentals used in coming up with the Bid; and

□ (q) Cash Row by Quarter.

PftOPOSlD DRIDGIW OfZAMBOAUGA POST, ZAMBOANGA DCL SUR



BkMngFonns
(Bid Fern tor the Pracutemenl of Mraslnicture Frcjacts)

Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date
Project Identification No.

To: Philippine Ports Authority 
PPA Building, Bonifacio Drive, 
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers___________ , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for 
the Procurement Project PROPOSED DREDGING OF SAN ANDRES PORT, 
QUEZON PROVINCE;

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is:___________________;

d. The discounts offered and the methodology for their application are;

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify 
the applicable taxes, e.g. (0 value added tax (VAT), 00 income tax. (iiO local taxes, 
and (iv) other fiscal levies and duties], which are itemized herein and reflected in 
the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain 
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of___________________percent of the Contract Price for the due performance
of the Contract, or a Performance Securing Declaration in lieu of the ttie allowable 
forms of Performance Security, subject to the terms and conditions of issued GPPB 
guidelines1 for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process, 
other than altemative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof included

1 currently based on GPPB Resolutioi No. 09-2020

PmjmaDKaemeorSuiAMBfaaT.QutzotiPiiomct



BkkIilU Fomts
(Bid Form for the Procurament of lnfraitfuctu‘e Projecte)

in your notification of award, shall constitute a binding contract between us, until a 
formal Contract is prepared and executed; and

j. We understand that you are not bound to accept the Lowest Calculated Bid or any 
other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized representative 
of the bidder, and granted full power and authority to do, execute and perftxm any and 
all acts necessary to participate, submit the bid, and to sign and execute the ensuing 
contract for the PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON 
PROVINCE of the Philippine Ports Authority.

I. We acknowledge that failure to sign each and every page of this Bid Form, 
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:
Legal Capacity; 
Signature:____
Duly authorized to sign the Bid for and behalf of: 
Date:__________________

PnoK)saOKto6M6afS*MAnoitaPoitT,QiJBonPnoimia



Bidding Fonrn 
(On-goIng)

STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE

Name of the 
Contract or Title 
Of the Project 

1)

Owner’s
Name
and

Address

Nature/
Scope

of
Work

21

Contractor's
Role
(in

percentage)
3]

Total Contract Value At
Award Prcject

Completion
Escalated 
Value to 
Present 
Prices

4]

Date of 
Award 

5)

Value of 
Outstanding 

Works

Estimated 
Time of 

Completion

%of 
Accomplishment

Planned Actual

Contract Duration
JL

Start Completed

A) Government
Contracts

i. On-going
ii. Awarded but

not yet started

B) Private
Contracts

I. On-going 
ii. Awarded but 

not yet started

NOTE:

1] As appearing or defined In the contract entered/executed by the parties
2] With special reference to the Scope of Works as described/enumerated In the advertised Invitation To Bid.
3] Indicate whether as Sole Contractor, Sub-Contractor or Member In a Joint Venture / Consortium
4] Indicate the FOREX used if Contract Value Is expressed in a currency other than the Philippine Peso. Specif the 'Escalation Factor* used to escalate the 

Contract Value from completion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3)of R.A. 9184.
5] State Month and Year.

This Statement shall be supported by:
a) Notice of Award and/or Contract
b) Notice to Proceed

Name of Firm/Applicant Authorized Signing Official Date

AKWwfoOafoewe orSvr Ammcs Pom, Quejdm PttoMna



BkMng Ponn* 
(SLCC)

STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Name of the 
Contract or Title 
Of the Project

Owner's 
Name and 
Address

Natura/Scope
ofWorV

Contractor’s 
Role and 

Percentage 
Of

Participation

Total Contract Value At
Award Completion Escalated 

Value to 
Present 
Prices

Date of 
Award

Value of 
Outstanding 

Works

Contract Duration

Start Completed

NOTE:

1. The prospective bidder must have completed an SLCC that is similar to the contract to be bid. and whose value, adjusted to current prices using 
the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid.

2. This Statement shall be supported by:

a. Notice of Award and/or Notice to Proceed.
b. Project Owner's Certificate of Final acceptance issued by the owner other than the Contractor or 

Constructors Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory.

Name of Firm/Appiicant Authorized Signing Offidai Date

PnoPOStoDMBeiHeof&uiAMMisPoirT, QumuPitovinct



Bidding Formi 
(Experience Record)

EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

Similar Major Categories of Work 
1]

Unit of 
Measure

Quantity
Title of 
the
Project

Title of 
the
Project

THIeof
the
Project

Title of 
the
Project

Unit of 
Measure

Quantity

Experienced & Accredited in Ports, Harbors, & 
Offshore Engineering Projects;

• particularly in Rock Breaking of hard seabed, 
Dredging and open sea Disposal of dredged
MATERIALS

cu.m. 21,750

NOTE: 1) Submit the Certificate of Completion/Cerlificate of Acceptance by the project owner. Final RecapHulation/Bill of Quantities and/or 
Constructor Performance Evaluation System (CPES) ratings, 1’1, 2"° & Final visit (if applicable). Projects with no Certificate of 
Completion/Acceptance and RecapItulatlon/BIII of Quantities shall not be considered.

2] The Owner’s Certificate of Final Acceptance; or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the 
Certificate of Completion, must be satisfactory.

Name of Firm/Applicant

(Revised Form; September 2012)

Authorized Signing Official Date

PtOPOSCD Oaoeins or AwmssPMr, Quaoti Pnovmct
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BMding Forms 

(Finandal)

FINANCIAL DATA
A. Ttie prospective bidder’s audited Financial Statements, showing, among others, the 

prosp^ve bidder’s total and current assets and liabilities, stamped ‘RECEIVED" by the 
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the 
preceding calendar year which should not be earlier than two (2) years from the date of bid 
submission.

Year
1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least 
equal to the ABC to be bid, as follows:

NFCCs I (Current assets minus current liabilities) (15) ] minus the value of all 
outstanding or uncompleted portions of the projects under ongoing contracts, 
including awarded contracts yet to be started coinciding with the contract to be 
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by 
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official 

Date: _________

NOTES:
If Partoership or Joint Venture, each Partner or Member Firm of Joint venture shall submit 
separate financial statements.

ftOPOSBI OKDfinW OF Sm AWWB Am; Queow Fmommcc



Bidding Form* 
(PMgad Par$onnaO

LIST OF CONTRACTOR’S PERSONNEL
I hereby declare that the following key personnel enumerated below, with attached resume/blo-data, Including valid PRC License, for the various positions 
/ funotlons, are available for the project applied for:

Position of Key 
Personnel

Name No. of Key 
Peisonnei

Similar
Experience In the 
Position (Years)

1}

Total
Experience in the 
Position (Years)

Attachments) Annex(es)

Project Manager
PRC License (CE Preferred)

Complete Qualification and Experience Data
Certificate of Commitment

Annex *_■

Project Engineer PRC License (CE Preferred)
Complete Qualification and Experience Data

Certificate of Commitment

Annex 'J

Construction Safety and
Health Officer

Certificate of Safety and Health Construction Related Course
issued by DOLE Accredited Trainings

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Foreman Complete Qualification and Experience Data
Certificate of Commitment

Annex

Other Position(s) Complete Qualification and Experience Data
Certificate of Commitment

Annex

NOTE: 1. Minimum qualification requirements: (woi1( experience is similar in nature and complexity to the project to be bid with regard to Registration Particulars of the 
Contractor's License)

Project Manager • Five (5) years
Project Engineer - Three (3) years
Foreman • Five (5) years
Construction Safety and Health Officer-One (1) year

Name of Firm/Applicant 

REVISED FORM {September 2012)

Authorized Signing Official Date

PMeOMB PMPSM6 or £*W AmMS FOIT, OUBOM Peovwcr



Bidding Fofm* 
(PMdgM Equipment)

LIST OF CONTRACTOR’S EQUIPMENT UNITS
I hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition 
and are available for the duration of the project:

DESCRIPTION 
(Type, Model, 

Make)

No, of 
Unit(8)

Capacity
Output

2]

Owned, Leased 
and/or under 

purchase 
agreement

11

Submitted Proof of 
Ownership/Leased/ 

Purchase Agreement 
(Mark as Annex 
‘A............ ZTi

OTHER INFORMATIONS 
(As Applicable)

Manufacturer Engine
Serial No.

Chassis No./
Name of Vessel

Location Status

1] Indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (I.e. deed of 
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTO Certificate of Registration and valid CWicial Receipt.
For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased bargeAugboat, 
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid 
Cargo Ship Safety Certificate. For leased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner’s (Lessor’s) 
Certificate and vaiid Cargo Ship Safety Certificate.

2] The unit of each equipment shall be as indicated in the Checklist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge), 
TON (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m (for dump truck), hp. (for tugboat, road grader, bulldozer and 
concrete vibrator), cfrii (for compressor), gal. (fbrwatertruck with pump), amp. (for welding machine), bagger (for concrete mixer).

Name of Fima/Applicant
REVISED FORM (Januaiy 2011)

Authorized Signing Official Date

PtoPOSiD DutostM Of Sam Amdacs Pout, Quboh Movmcf
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Bidding Fonns 

(OnvHbus-Sote)

Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF_____ ) S.S.

AFFIDAVIT

of legal age, ICivil Status!. INationalitvL and residing atI,_________
after having been duly sworn in accordance with law, do hereby depose and state that:

I. 1 am the sole proprietor or authorized representative of, 
at :

2. As the owner and sole proprietor, or authorized representative of _

with office address

I have
full power and authority to do, execute and perform any and all acts necessary to participate, 
submit the bid, and to sign and execute the ensuing contract for PROPOSED DREDGING 
OF SAN ANDRES PORT, QUEZON PROVINCE of the Philippine Ports Authority, as 
shown in the attached duly notarized Special Power of Attorney;

3. IName of Bidderl is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, bv itself or bv relation, membership. 
assneiatinn, affiliation, or cnntrnllinp interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct;

5. IName of Bidderl is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the 
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the 
head of the Project Management Office or the end-user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree;

7. [Name of Bidderl complies with existing labor laws and standards; and

8. [Name of Bidderl is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the

Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid BuIIetin(s) issued for the [Name of the Project].

MOFOtfD OtffiaMG OF SM Awws nitr, QUBON MOMMCf
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BtddngFonm

(Omnibut-Soto)

9. fName of Bidder! did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver anv of the
obligations and undertakings in the contract shall be sufficient eixmnds to constitute
criminal liability for Swindling fEstafal or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting anv payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services.
to the preIndice of the public and the government of the Philippines pursuant to Article 315
of Act No. 381S s. 1930. as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this__day of
Philippines.

_, 20 at

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

[Jurat!
[Format shall be based on the latest Rules on Notarial Practice]

MOFOSV 0l(£MM6 Of &W 4MMIES Amt, GWEZtM mOMMa
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BtMng Forma 

(Omnlbua - Partnership)

Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted with the Bid/

REPUBLIC OF THE PHILIPPINES) 
CITY/MUNiaPALITYOF_____ )S.S.

AFFIDAVIT

of legal age, fCivil Status!. FNationalitvI. and residing at.I,__________
after having been duly sworn in accordance with law, do hereby depose and state that:

1. I am the duly authorized and designated representative of. 
at :

with office address

2. I am granted full power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for PROPOSED 
DREDGING OF SAN ANDRES PORT, QUEZON PROVINCE of the Philippine Ports 
Anthority, as shown in the attached [state title of attached document showing proof of 
authorization (e.g^ duly notarized Secretary’s Certificate, Board/Partnership Resolution, or 
Special Power of Attorney, whichever is applicable;)];

3. IName of Bidder! is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, bv itself or bv relation, membership. 
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder! is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder/ is related to the Head of the Procuring 
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and 
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the 
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder! complies with existing labor laws and standards; and

8. /Name of Bidder! is aware of and has undertaken the responsibilities as a Bidder in compliance 
with tile Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting tiie implementation of the

Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

PRorosB>DtmaueotSfm»meEsetmT, QwBWt Awmmcz
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BiddinB Fonns 

(Ofimibu* - Partnenhip)

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project!.

9. fName of Bidder! did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be suflicient grounds to constitute
criminal liability for Swindling fEstafal or the commission of fraud with unfaithfulness or
abase of confidence through misannropriating or converting any payment received bv a
person or entity nnder an obligation involving the duty to deliver certain goods or services.
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this__day of
Philippines.

20__at

Name of Bidder/ Authorized Representative 
(Signatory's Legal Capacity) 

AFFIANT

fJuratl
[Format shall be based on the latest Rules on Notarial Practice]

p»ofosaDuBiem60fS*n>imusPeKj, QwwwPkmmce
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BMeing Forms 

(Omnibui - CotpJJ.V)
Omnibus Sworn Statement for Corporation or Joint Venture

[shall be submitted with the Bld[

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF_____ ) S.S.

AFFIDAVIT

I, of legal age, fCivil Statusl. fNationalitvL and residing at_
after having been duly sworn in accordance with law, do hereby depose and state that:

1. I am the duly authorized and designated representative of________________with office address
at_________________;

2. 1 am granted full power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensmng contract for PROPOSED 
DREDGING OF SAN ANDRES PORT, QUEZON PROVINCE of the PhUippine Ports 
Authority, as shown in the attached [state title of attached document showing proof of 
authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or 
Special Power of Attorney, whichever is applicable;)];

3. IName of Bidder! is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, by itself or bv relation, membership. 
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and nroyided for in the Uniform Guidelines on Blacklisting!

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct;

5. IName of Bidder! is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of fName of Bidder! is related to the 
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 
Woridng Group, and the BAC Secretariat, the head of the Project Management Office or the end- 
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. fName of Bidderl complies with existing labor laws and standards; and

8. fName of Bidderl is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the 

Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the fName ofthe Proiectl.

PiiorosatmaiamofSMi0*emaPQKTl<tijBOui,weua
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(OmnibM - CorpiJ.V)

9. [Name of Bidder! did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity.

10. la case advance payment was made or given, failure to perform or deliver anv of the
ohlifrations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling fEstafal or the commission of frand with unfaithfulness or
abuse of confidence through misappropriating or converting anv payment received by a
person or entity nnder an nhligatinn involving the duty to deliver certain goods or services.
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930. as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this__day of,
Philippines.

,20 at

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

fJuratl
[Format shall be based on the latest Rules on Notarial Practice]
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(Bid-Securino Dadaratnn)

Bid Securing Declaration Form
[shall ba submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF_____________________ ) S.S.

BID SECURING DECLARATION 
Project Identification No.:_______

To: Philippine Ports Authority 
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/We, the undersigned, declare that

1. I/We understand that according to your conditions, bids must be supported by a Bid 
Security, which may be in the form of a Bid Securing Declaration.

2. I/We accept that (a) I/we will be automatically disqualified from bidding for any 
procurement contract with any procuring entity for a period of two (2) years upon receipt 
of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under 
Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) 
days from receipt of the written demand by the procuring entity for the commission of acts 
resulting to the enforcement of the bid securing declaration under Sections 23.1 (b), 34.2, 
40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal 
action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the 
following circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your 
request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 
effect and (i) I/we foiled to timely file a request for reconsideration or (ii) I/we filed a 
waiver to avail of said right; and

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we 
have furnished the performance security and signed the Contract

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this 
[year] at [place of execution].

day of [month]

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

fJuratl
format shall be based on (he latest Rules on Notarial Practice]
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DREDGING METHODOLOGY

Name of Project:
Proposed Dredging of San Andres Port, Quezon Province 

Proposed Project Description:
Dredging of Maneuvering and Berth Areas, Navigational Channel And Disposal of 
Dredged Materials

Location:
San Andres, Quezon Province

MINIMUM SCOPE OF DREDGING METHODOLOGY:

DREDGING

• Dredging/Excavation of the existing seabed up to the required, composing more or 
else of: soft to highly dense seabed comprising of clayish sand/soil, pebbles/stones.

■ Loading of excavated dredging materials into the dumping scow and disposal to 
designated area as directed by the Project Engineer.

■ Dredging works: (See Also the Technics. Specification at Section VI)
* Shall be undertaken on the deep portion of the channel way up to the shallow 

area.
• Must not obstruct the flow of vessel’s traffic within the vicinity.

■ Estimated Dredging Area
■ Designed Depth
• Estimated volume to be dredged

DISPOSAL (Open Sea Dumping)

See Section 7.0; hydrographic survey plan 
See Section 7.0; hydrographic survey plan 

43,500 cu.m.

Transporting and disposing of dredged mateiials;;
• Minimum sea level of 20.0 meters
• Minimum distance of 20.0 kms. away from the project site
• Must not obstruct the flow of vessel’s traffic within the vidnity.

NOTES:
The narrative construction method will guide and familiarize the contractor and the PPA on how the project shall 
be carried out in accordance with the highest standard of workmanship.
The construction method shall be consistent with the bar CharVS-Curve Schedule. Equipment Schedule and 
Manpower Schedule.

(Authorized Signing Offidal)
Signature

ntorosED OMooMS or S«M Am*o Amt, QuoDW Pkovmce
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(Manpower Schedule)

MANPOWER SCHEDULE

Name of Project:
PROPOSED Dredging of San Andres Port, Quezon Province 

Proposed Project Description:
Dredging of Maneuvering and Berth Areas, Navigational Channel And Disposal of 
dredged Materials

Location:
San Andres, Quezon Province

MANPOWER
(Minimum)

Contract Duration

180 Calendar days

M 60 90 120 160 ISO

Project
Manager

Project
Engineer

Safety Officer

Foreman

Specify other applicable positions, ie.:

1)

2)

3) Others

Signature
(Authorized Signing OfTida])

P»omtBD»tBemeor5*tiAMmB^(MT,QuBomPito<mia



Bidding Forms 18 
(Manponver Schedule)

EQUIPMENT UTILIZATION SCHEDULE

Name of Project:
Proposed Dredging of San Andres Port, Quezon Province 

Proposed Project Description:
Dredging of maneuvering and Berth Areas, Navksational channel And Disposal of 
Dredged Materials

Location;
San Andres, Quezon Province

equipment
(Minimum)

Number 
Of Units

Contract Duration

180 Calendar days

30 60 90 120 ISO 160

1)

2)

3)

4)

5)

6)

7)

Signature
(Authorized Signing Offidai)
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(Payment Schaduto)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Proposed Dredging of San Andres port, Quezon province 

Proposed Project Description:
Dredging of Maneuvering and Berth Areas, Navigational Channel And Disposal of Dredged 
Materials

Location:
San Andres, Quezon Province

Project Duration 
(days or months)

Payment Schedule 
(Monthly, in Pesos)

Cash flow
(Quarterly, In Pesos)

TOTAL

NOTES

The cash flow by quarter and payment schedule should be consistent with the Bar 
Chart and S-curb.

Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)

PiwyostpOMDCiwcof Saw AapwsffatT, Quezon) P»ow»cr
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(Contract Agraamant Form)

Contract Agreement Form for the 
Procurement of Infrastructure Projects (Revised)

[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after
receMng the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bonifacio Drive, South Harbor, 
Port Area, Manila (hereinafter called the “Entity') and [name and address of Contractor] 
(hereinafter called the "Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification 
number of contract] (hereinafter called the Works’) and the Entity has accepted the Bid for 
[contract price in words and figures in specified currency] by the Contractor for the execution 
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have ttte same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and 
Regulations of Republic Act No. 9184 shall be deemed to form and be read and 
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i. Drawtngs/Plans;

ii. Specifications;
iii. Bill of Quantities;
iv. General and Special Conditions of Contract;
V. Supplemental or Bid Bulletins, if any;

b. Wnning bidder’s bid, including the Eligibility requirements. Technical and 
Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding 
envelopes, as annexes, and all other documents submitted (e.g.. Bidder's response to 
request for clarifications on the bid), including corrections to the bid, if any, resulting 
from the Procuring Entity’s bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder’s conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the 
Procuring Entity concerned in the PBDs. Winnirra bidderaorees that additional 
contract documents or information prescribed bv the GPPB that are
subsequently required for submission after the contract execution, such as
the Notice to Proceed. Variation Orders, and Warranty Security, shall
likewise form part of the Contract

MOKKD 0MSWM6 OF Sm Amts Fwrr. Queen Fromms



21
Bidding Forms 

{Contract Agreemsnl Form)

3. In consideration for the sun) of [total contract price in words and figures] or such 
other sums as may be ascertained. [Named of the bidder] agrees to [state the 
object of the contract] in accordance with his/herArts Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in 
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the 
day and year first before written.

JAY DANIEL R. SANTIAGO
General Manager

for

Name of Bidder/ Authorized 
Representative 

(SignatoiVs Legal Capacity)

for

Philippine Ports Authority Contractor

Acknowledgment

[Foiwat shall be based on the latest Rules on Notarial Practice]
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