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Techrical Specifications
{Zinc Hot-Dip Gatvanized)

FINISH

The coating shall be continuous {except as provided below), and as reasonably smooth and uniform in
thickness as the weight size and shape of the item. Except for local excess coating thickness which
would interfere with the use of the product or make it dangerous to handle (edge tears or spikes),
rejection for non-uniform coating shall be made only for plainly visible excess coating not related to
design factors such as holes, joints, or special drainage problems. Since surface smoothness is a
relative term, minor roughness that does not interfere with the intended use of the product, or
roughness that is related to the as-received (un-galvanized) surface condition, steel chemistry to zinc
shall not be grounds for rejection.

Surfaces that remain uncoated after galvanizing may be renovated in accordance with the methods in
ASTM Practice A 780 provided that the following conditions are met:

1. Each area subject to renovation shall be 25mm (1 in.) or less in its narrowest dimension.

2. The total area subject fo renovation on each article shalt be no more than % of 1% of the
accessible surface area to be coated on that article, or 22,500mm? (36 in.?) per ton of piece
weight, whichever is less. Inaccessible surface areas are those which cannot be reached for
appropriate surface preparation and application of repair materials as described in ASTM
Practice A 780.

3. The thickness of renovation shall be that is required by the thickness grade for the appropriate
material category and thickness range in Table 1 in accordance with the coating thickness
requirements, except that for renovation using zinc paints, the thickness of renovation shall be
50% higher than that required by table 1, but not greater than 0.0254mm (4.0 mils).

4. When areas requiring renovation exceed the criteria previously provide, or are inaccessible for
repair, the coating shall be rejected.

THREADED COMPONENTS IN ASSEMBLIES

The zinc coating on extemal threads shall not be subjected to a cutting, rolling or finishing tool
operation, unless specifically authorized by the purchaser. Intemal threads may be tapped or retapped
after galvanizing. Coatings shall conform to the requirements of ASTM Specification A 153/A 153 M.

APPEARANCE

Upon shipment from the galvanizing facility, galvanized articles shall be free from uncoated areas,
blisters, flux deposits and gross dross inclusions. Lumps, projections, globules or heavy deposits of
zinc which will interfere with the intended use of the material will not be permitted. Plain holes of
12.5mm (1/2 in.) diameter or more shall be clean and reasonably free from excess zinc. Marks in the
zinc coating caused by tongs or other items used in handling the article during the galvanizing
operation shall not be cause for rejection unless such marks have exposed the base metal, and the
bare metal areas exceed the criteria provided in number 1 and 2 of Subsection “Finish".

Whenever dross is present in a form other than finely dispersed pimples in the coating and is present in
such amount as fo be susceptible to mechanical damage, it will be considered as “gross”.

ADHERENCE

The zinc coating shall withstand handling consistent with the nature and thickness of the coating and
the normal use of the article, without peeling or flanking. Although some matesial may be formed after
galvanizing, in general the zinc coating on the arficles covered by this specification is too heavy to
permit severe bonding without damaging the coating.
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SAMPLING

A lot is a unit of production or shipment from which a sample may be taken for testing. Unless
otherwise agreed upon between the galvanizer and the purchaser, or established within this
specification, the lot shall be as follows:

1. For testing at a galvanizers facility, a lot is one or more articles of the same type and size
comprising a single order or a single delivery load, whichever is smaller, or any number of
articles identified as a lot by the galvanizer, when these have been galvanized within a single
production shift and in the same bath.

2. For test by the purchaser after delivery, the lot consists of the single order or the single delivery
load, whichever is smaller, unless the lot identify, established in accordance with the above, is
maintained and clearly indicated in the shipment by the galvanizer.

The method of selection and number of test specimens shall be agreed upon between the galvanizer
and the purchaser. Otherwise, the test specimens shall be selected random from each lot. In this case,
the minimum number of specimens from each lot shail be as follows:

Number of Pieces in Lot Number of Specimens
3orless All
4 to 500 3
501 to 1,200 5
1,201 to 3,200 8
3,201 to0 10,000 13
10,001 and over 20

A test specimen which fails to conform to any requirement of this specifications shall not be used to
determine the conformance to other requirements.

TEST REQUIREMENTS
Magnetic Thickness Measurements:

The thickness of the coating shall be determined by magnetic thickness gauge measurements
in accordance with ASTM Practice E 376. For each specimen, five or more measurements
shall be made at points widely dispersed throughout the volume occupied by the specimen so
as to represent as much as practical, the entire surface area of the test specimen. The average
of the five or more measurements thus made for each specimen is the specimen coating
thickness.

For articles whose surface area is greater than 100,000 mm? (160 in?), in the average of the
three specimen coating thickness grades comprising each test article is the average coating
thickness for that test article. A specimen must be evaluated for each steel category and
material thickness within the requirements for each specimen of the test article
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{Zing Hot-Dip Gatvanized)
For articles whose surface area is equal to or less than 100,000 mm? (160 in®), the average
of all specimen coating thickness grades is the average coating thickness for the sample.

The use of magnetic measurement method is appropriate for larger articles, and may be
appropriate for smaller articles when such is practical using ASTM Practice E 3786.

Stripping Methed

The average weight of coating may be determined by stripping a test article, a specimen
removed from a test article, or group of test articles in the case of very small items such as
nails, etc., in accordance with Test method ASTM A 90/A 90m. The weight of coating per
unit area thus determined is converted to equivalent coating thickness values in accordance
with Table 2, Coating Thickness Grade (rounding up or down as appropriate). The thickness
of coating thus obtained is the test article coating thickness, or in the case of a specimen
removed from a test arlicle, is the specimen average coating thickness.

Table 2 — Coating Thickness Grade #

Coating Grade mils oz/ft? pm g/m?
35 14 0.8 35 245
40 14 1.0 45 320
50 20 1.2 50 355
55 22 1.3 55 390
60 24 1.4 60 425
65 26 1 5 65 460
75 3.0 1.7 75 530
80 3.1 1.9 80 565
85 33 20 85 600
100 39 2.3 100 705

A Conversions in Table 2 are based on the metric thickness value equivalents from the next earlier
version, using conversion factors consistent with Table X 2.1 in Specification A 653/A 653M,
rounded to the nearest 5 um (0.0002 in.). The conversion factors used are: mils = pm x 0.03937,
oz/ftZ = ym x 0.002316; g/m?= pm x 7.067.

Weighing Before or After Galvanizing

The average of coating may be determined by weighing articles before and after galvanizing,
subtracting the first weigh from the second and dividing the result by the surface area. The
first weigh shall be determined after pickling and drying, and the second after cooling to
ambient temperature. The weight of coating per unit area thus determined is converted to
equivalent coating thickness values according to Table 2 (rounding up or sown as
approprate). The thickness of coating thus obtained is the test article coating thickness.
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Microscopy

The thickness of coating may be determined by cross-sectional and optical measurement in
accordance with ASTM Test Method B 487. The thickness thus determined is a point value.
No less than five such measurements shall be made at locations on the test article which are
as widely dispersed as practical, so as to be representative of the whole surface of the test
article. The average of no less than five such measurement is the specimen coating
thickness.

Adhesion

Determine adhesion of the zinc coating to the surface of the base metal by cutting or prying
with the point of a stout knife, applied with considerable pressure in a manner tending to
remove a portion of the coating. The adhesion shall be considered inadequate if the coating
flakes off in the form of a layer of the coating so as to expose the base metal in advance of
the knifepoint. Do not use testing carried out at edges or comers {points of lowest coating
adhesion) to determine adhesion of the coating. Likewise, do not use removal of small
particles of the coating by paring or whittling to detemmine failure.

Embrittlement
Test for embnttlement may be made in accordance with ASTM Practice A 143

The galvanized article should withstand a degree of bending substantially the same as the
ungalvanized article. Flaking or spalling of the galvanized coating is not be constructed as
anembirittlement failure.

Inspection, Rejection and Retest

The material shall be inspected at the galvanizers plant prior to shipment. However, by
agreement the purchaser may make the tests which govemn the acceptance or rejection of
the materials in his own laboratory or elsewhere,

When inspection of materials to determine conformity with the visual requirements of
Subsection "Finish® warrants rejection of a lot, the galvanizer may sort the lot and submit it
once again for acceptance after he has removed any nonconforming articles and replace
them with conforming articles.

Materials have been rejected for reasons other than embrittlement may be stripped and
regalvanized, and again submitted for inspection and test at which time they shall conform to
the requirements of this inspection.

Transport and Storage

Galvanized components shall, wherever possible, be transported and stored under dry, well-
ventilated conditions to prevent the formation of wet storage staining.

Either zinc phosphate or chromate passivation treatment after galvanizing may be used to
minimize the wet storage staining which may occur on articles unable to be stored in dry,
well-ventilated conditions.

Provided the coating thickness complies with the requirements of Subsection “Coating
Thickness”®, no further remedial action is required to the stained areas.
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ITEM 16 : ELECTRICAL WORKS

SCOPE OF WORK

The work to be done shall consist of fabricating, trenching, furmnishing, delivering and installing
electrical materialsffixtures completed in accordance with all the details of the electrical works as
shown on the drawings inciuding materials, labor, tools and equipment and all incidental works
as found necessary.

Refer to electrical plans/drawings for location and extent of work involved.

GENERAL REQUIREMENTS

a)

b)

d)

All works shall be done in accordance with the requirements of the publications and
agencies having jurisdiction, as well as the requirements of the approved standards.

1. National Fire Protection Association - (NFPA)

2. National Electrical Manufacturer Association - {(NEMA)

3. Underwriter Laboratories, Inc. - (UL)

4. Philippine Electrical Code - (PEC)
Philippine National Standard - (PNS)

5. Federation Specification:

Circuit Breaker, Molded Case, Branch
Circuit and Service

6. American National Standard Institute

- (ANSI)
7. American Society for Testing and Materials - (ASTM)
8. llluminating Engineering Society - (IES)

9. Light Emitting Dicde - (LED)

The electrical power will be connected to the proposed concrete pedestal post. The
supply voltages shall be 220 volt, single phase (1), and 60 heriz.

The Contractor shall employ a licensed Registered Electrical Engineer or Master
electrician to perform or to supervise and to conduct the continuous inspection of all
electrical work.

The Contractor shall first obtain approval from the Authority before procurement,
fabrication or delivery of electrical materials to the site. Partial submittals will not be
acceptable and will be retumed without review. Submittals shall include the
Manufacturers Name, Trade Name, Place of Manufacture, Catalog Model or Number,
Nameplate Data, Size, Layout Dimensions, Capacity, Project Specification and
Paragraph Reference, Technical Society Publication References and other information
necessary to establish contract compliance of each item to be furnished.

All excavations fill and backfill and concrete works involved herein, shall be carried to the
required elevations and shall conform to the provisions of specification under Earthwork
and Concrete Construction of this tender document.

C tion of Port Oparati Aroa and RORC Ramg
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f) The materials and equipment to be fumished shall be standard products of reputable
manufacturer engaged in the reproduction of such materials and equipment.

Q) All permits and electrical fees required for this work shall be obtained at the expense of
the Contractor. The Contractor shall fumish the Engineer-in-Charge, the final Certificates
of inspections and approval from the proper government authorities after the completion
of work. The Contractor shall prepare alt as- built plans and all other paper works as
required by the enforcing authorities.

h) The Contractor shall furnish and install electrical materials as shown in the drawings. A
licensed Electrical Engineer or Master Electrician is required to implement the installation
of the electrical system. A licensed electrical contractor shall oversee/conduct the
instaliation of the main circuit breaker.

) Electrical installation shall conform to the requirements of Philippine Electrical Code
(PEC) and the other approved standards.

)} The contractor shall install all electrical works with the supervision of the qualified
Registered Electrical Engineer (REE) or Master Electrician. All electrical installation
applications regardless of capacity and voltage whether new, addition or revision shall be
accompanied by electrical pians signed and sealed by a duly licensed Professional
Electrical Engineer (PEE).

o

MATERIAL REQUIREMENTS

All materials shall be brand new and shall be of the approved type meeting all the requirements
of the Philippine Electrical Code and bearing the Philippine Standard Agency (PSA) mark.

PRODUCTS
WIRES AND CABLES

The conductor material to be fumnished and installed shall be copper wire Heat-Resistant
Themoplastic (THHN/THWN-2). All conductors shall be rated 600 volts insulation and shall be
standard for all sizes.

CONDUIT AND FIiTTINGS

Underground PVC conduit shall be polyvinyl chioride with concrete covered. It shall be
manufactured to schedule 40 outside diameter. All fittings and bends shall be solvent bonded
using manufacturers recommended product.

LED FLOODLIGHT FIXTURE 200 WATT

Specifications:

Rated : 200 Watt or equivalent
input Voltage : AC 100-277 / 50-60 HZ
Lumens : 26000-28000 LM
Color Temperature : Wamm white / Daylight
Opticnal

CRI : Ra>70

PF :>0.95

Beam Angle : 120 degrees

IP Grade :IP 66765

Driver Brand : Meanwell

l.ead Chip Brand : Philips

[« ion f Port Operational Area ard RORD Ramp
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Technical Specifications
(Edectrical Works)

LED FLOODLIGHT FIXTURE 300 WATT

Specifications:

Rated : 300 Watt or equivalent
Input Voltage : AC 100-277 / 50-60 HZ
Lumens : 3900042000 LM

Color Temperature : 3000K / 4000K /6000K
QOptional

CRI . :Ra>70

PF ~:>095

Power Factor (PF) : 90%

Beam Angle : 120 degrees

IP Grade 1P 66

Driver Brand : Meanwell

Lead Chip Brand : Philips

CONCRETE DUCT BANK

The contractor shall construct concrete duct bank as shown in the approved pian.
HANDHOLE

The handhole shall be of the type noted in the drawings and shall be constructed in accordance
with the approved plan.

FLOODLIGHT POLE (12.00 meter height)

Floodlight pole is to be hot-dip galvanized steel, designated as complete system with anchor
boits, steel ladder, hot-dip galvanized steel frame for mounting the number of floodlight fixtures
are indicated on the approved plan.

A maintenance platform complete with safety rail should be provided as shown in the approved
plan.

Anchor bolts are made of Stainless Steel to ensure that the floodlight pole assembly capacity
can withstand all the stresses composed of wind, luminaires weight and live load of
maintenance personnel.

PROTECTIVE COATING FOR FLOODLIGHT POLE
Hot Dipped Galvanizing

All mild steel parts exposed to weather shall be hot-dipped galvanized after fabrication as shown
in the approved plan or directed by the Engineer in accordance with the requirements if JIS
Ha88641. Prior to hot-dip galvanizing, the surface shall be cleaned of dirt, weld splatter, grease,
slag, oil, paint or other deleterious matters. The steel surfaces shall be chemically descaled and
cleaned with abrasive blast or other suitable method as approved by the Engineer.

PANEL BOARD
Panel board shall conform to the schedule of panel board as shown on the approved plans with

respect to supply characteristics, rating of main lugs or main circuit breaker, number and ratings
and capacities of branch circuit breakers. '

Construction of Port Oparaiional Ares and RORC Ramp
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Technical Specifications

(Electrical Works)

Panel board shall consist of a factory completed dead front assembly mounted in an enclosing
NEMA-3R cabinet consisting of code gauge galvanized sheet steel box with trim and door.

Main and branch circuit breakers for panel board shall have the rating, capacity and number of
poles as shown on the approved plans. Breakers shall be thermal magnetic type solid state-type
with interrupting capacity of 10,000 amperes symmetrical minimum. Breaker terminal shall be
UL listed as suitable for type of conductor provided. Breaker shall be the bolt-in type (that is,
bolted to the current camrying bus). Plug-in circuit breakers are not acceptable

SINGLE ANGLE BAR FLOODLIGHT STEEL TAPERED LAMP POST

Lamp Post shall be 10.0 m ht. Single angle bar steel tapered and 10 m.ht. Single arm lamp post,
fumished installed and tested as shown on the approved plans. The post/s shall be dimensioned
for a wind velocity of 185 km/hr. It shall be locally fabricated or manufactured. The post shall be
Hot —Dipped Galvanized, prime-coated with red lead and shall be painted at site with the final
coating preferably aluminum paint to be approved by the Engineer.

EXECUTION

INSTALLATION

Lamp Post and Floodlight Pole shall be installed as shown on the approved plans.
Pole Setting: Depth as shown on the approved plans.

Construction of reinforced concrete lamp post and floodtight foundation shall be in accordance
with the shape and dimensions as shown on the approved plans.

Excavations / backfilling required before /after installation of lamp post and floodlight foundation
with the trench shall conform to the provisions of Earthwork and Concrete constniction.

Concrete Pedestal shall be reinforced concrete with appropriate weatherproof fittings as
constructed as shown in the approved plan. Reinforced concrete materials shall conform to the
requirements of concrete. Concrete shall be of 21 Mpa (3000 psi) compressive strength.

Metering: the local utility company in Poctoy Port shall be responsible for the supply and
installation of metering equipment, and its accessories, but it is part of the contractor
responsibility and expense to coordinate with them on this regard.

WORKMANSHIP

The work throughout shall be executed in the best and most thorough manner under the
direction of and at the satisfaction of the Registered Electrical Engineer or Master Electrician,
who will interpret the intent meaning of the drawings and specification and shall have the power
to reject any work and materials which in his judgment, are not in full accordance therewith.

TESTING OPERATIONS

When the electrical instaflation is completed, the Contractor shall test the installed electrical
materials and equipment in the presence of Registered Electrical Engineer or Master Electrician.
The system shall be free from any defects, shorts or grounds. The Contractor at no extra cost
shall furnish alt necessary instruments and personnel required for the testing.

Conatruction of Port Operationa Ares and RORO Ramp
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GUARANTEE

Upon completion and before final acceptance of the work, the Contractor shall furnish the
Engineer a written guarantee stating that all works executed are free from defects on materials
and workmanship. The guarantee shall be for a perniod of one year from the date of the finat
acceptance. Any work that becomes defective during the said period shali be corrected /
replaced by the Contractor at his own expense in a manner satisfactory to the Authority.

[« jon of Port Cperational Ares andt RORO Ramp
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ITEM 17 : PROJECT BILLBOARD

SPECIFICATION
The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard biliboard shall be 4ft. x 8ft. (1,200mm x
2,400mm) using %2 inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.

Conatruction of Port Operational Area and RORO Ramp
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# To all our contractors, suppliers, and
- service providers, all we ask is for you to

SPEED UP
yourcontractsand [R[INNISH
AH EAD of schedule,

WITHOUT SACRIFICING

QUALITY

of work, and REASONABLENESS

OF COST agreed upon. Gawin niyo
‘'van at hindi tayo maghihiwalay ng
landas (Do that and we will not part ways).”

A Message from
DOTr Secretary Arthur Tugade

fFoF F F oyt 1
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ITEM 18 : SAFETY SIGNAGES AND BARRICADES
DESCRIPTION
This work includes the fumishing and installing of safety signages and barmicades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.
SPECIFICATION
The Signage’s and Barricades shall be installed at iocation(s) designated by the Engineer.
The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x
800mm) shall be provided.

The materials to be used for signages and bamicades are % inch (12mm) marine plywood or
tarpauiin poster on 2" x 2" (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

1200

CONSTRUCTI

L L
Tn 2 GOOD LUMGER ————— 2 \%
4 Lf A
Fﬁ? HOE FROWT SIDE
FRAMING FOR G.80nm x $.20m SIGNAGES FRAMING FOR 0.50m x 0,80m SIGNAGES AND BARRICADES
STANDARD PLAN FOR SIGNAGES AND BARRICADES
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Project Ovawings
{Approved Plans)
(SEE ISSUED APPROVED PLANS)
LIST OF DRAWINGS:
1 OF 21 DEVELOPMENT PLAN, VICINITY MAP, GENERAL NOTES,
DESIGN PARAMETERS
20F 21 GENERAL PLAN AND PILING LAYOUT OF RORO RAMP ON FILL AND BACK-UP AREA
30F21 SECTION A, SECTION B, SECTIONC
40F 21 SECTION D, SECTION E, SECTIONF
50F 21 SECTION G & SECTICN H, SECTION I, SECTION J
70F 21 SECTION 3, SECTION 4
80OF 21 SECTION 5, DETAIL OF COPING WALL-1, DETAIL OF COPING WALL-2 @ RAMP, DETAIL
OF RETAINING WALL-1, 2 & 3, DETAIL OF RC CURB
90F 21 DETAIL OF CONTINUOUS ANCHOR BLOCK, DETAIL OF ANCHOR BLOCK -1, DETAIL OF
ANCHOR BLOCK -2, DETAIL OF DEADMAN, DETAIL OF MOORING DEADMAN
10 0F 21 DETAIL. OF MOORING ATTACHMENT ON COPING WALL-1, DETAIL OF MOORING

ATTACHMENT ON COPING WALL-2, DETAIL OF TIE RODS (STEEL 45)

MOF21 DETAIL OF RUBBER DOCK FENDER V-TYPE 500H x 1500L, DETAIL OF RUBBER
DOCK FENDER V-TYPE 500H x 1000L, 25 TON MOORING TEE-HEAD, 35 TON MOORING
TEE-HEAD, DETAIL OF ANCHOR BOLTS

120F 21 TYPICAL DETAIL OF CORNER PILES

13 OF 21 DETAIL OF PRE-STRESSED CONCRETE SHEET PILE

14 OF 21 LAYOUT PLAN FOR DRAINAGE SYSTEM, PERIMETER FENCE & PAVEMENT JOINTS,

150F 21 TYPICAL LONGITUDINAL SECTION FOR REINFORCED CONCRETE PIPE (RCP), TYPICAL
PLAN FOR MANHOLE (MH), MANHOLE (MH), DETAIL OF PAVEMENT JOINTS, TYPICAL
INSTALLATION OF RC PIPE CULVERT

16 OF 21 EXIT GATES, COLUMN FOOTING DETAIL, DETAIL OF EXIT GATES

17 OF 21 PORT LIGHTING LAYOUT PLAN

18 OF 21 DETAIL OF 12 M. HIGH FLOODLIGHT STEEL POLE (EXISTING FLOODLIGHT STEEL POLE
TO BE RELOCATED), PLATFORM PLAN OF FLOOQDLIGHT, PLATFORM MOUNTING DETAIL,
AIR TERMINAL COPPER ROD

19 OF 21 SINGLE ANGLE BAR FLOODLIGHT STEEL TAPERED LAMP POST, TYPICAL CONCRETE

PEDESTAL POST, FLOODLIGHT POST CONNECTION DETAILS, TYPICAL GROUNDING,
DUCT BANK - PVC PIPE SCHEDULE

200F 21 DETAIL OF LAMP POST FOUNDATION, DETAIL OF CONCRETE PEDESTAL POST,
DETAIL OF DUCTBANK P-1, DETAIL OF FLOODLIGHT FOUNDATION, DETAIL OF HAND
HOLE

210F 21 DETAIL OF 400mm x 400mm PRE-STRESSED PILE

ANNEX 1 HYDROGRAPHIC AND TOPOGRAPHIC SURVEY PLAN OF POCTOY PORT
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BQ-7
BCOQ and Attachments
{Arnex 1 - Basis of Paymetits)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposat and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

item 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shail be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

em 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental of site office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
neeessawferthepmvbimoffemporaysﬁeoﬁmmdmsidemeferthemgineerand
staff,

item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for fumishing all matenals, labor, equipment, tools and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services.

Hem 1.04 Provide construction safety and Health Program in the execution of the project
including stringent Covid-19 protocols per PPA Engineering Circular No. 01-
2020 and, construction guidelines for the project implementation during the
period of public health emergency approved by PDCB and CIAP (as indicated in
the bid documents)

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).

Consiruction of Port Operational Area with RoR'o Ramp
Pout of Tablas {Poctoy), Odiongan, Romblon



(Annex 1 - Basis of Payments)

BILL NO. 2
DEMOLITION, EXCAVATION AND REMOVAL WORKS

item 2.01 Chip-off portion of existing R.C. Curb, flushed to deck level and smoothen with
mortar

The quantity to be paid for shall be the actual length in linear meter of portion of
existing R.C. Curb to be chipped off, flushed to deck fevel and smoothened with mortar
in accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all matenals, labor,
equipment, tools and incidentals necessary to complete the work.

tem 2.02 Demolish and dispose portion of existing RoRo ramp and breasting dolphin

The quantity to be paid for shall be the actual area in square meter of portion of
existing RoRo ramp and breasting dolphin to be demolished and disposed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary fo complete the work.

Item 2.03 Cut and dispose existing concrete piles up to required elevation (MLLW)

The quantity to be paid for shall be the actual number of existing concrete piles to be
cut up to required elevation (MLLW) and dispose debris in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materals, abor, equipment, tools and incidentals
necessary to complete the work.

item 2.04 Excavate existing seabed

The quantity to be paid for shall be the actual volume in cubic meter of existing seabed
to be excavated in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

item 2.05 Excavate existing fill materials for construction of catch drain manhole.
Floodlight foundation, pedestal post, lamp post, ductbank, handhole and gate

The quantity to be paid for shall be the actual volume in cubic meter of existing fill
materials to be excavated for construction of catch drain manhole. Floodlight
foundation, pedestal post, lamp post, ductbank, handhole and gate in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing alf materials, labor, equipment, tools and
incidentals necessary to complete the work.

tem 2.06 Remove existing mooring bollard and turn over to the Authority as directed by
the Engineer

The quantity to be paid for shall be the actual number of existing mooring botiard 10 be
removed and turned over to the Authority as directed by the Engineer in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Construchion of Port Operabional Area with RoRo Ramp
Port of Taiblas (Poctoy), Ddiongan, Rombion
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BOQ and Attactwnents

{Annax 1 - Basis of Payments)

em 2.07 Remove existing rubber dock fender and tum over to the Authority as directed
by the Engineer

Thequantitytobepaidfofshaﬁbetheactua!numberofexisﬁngmbberdod(fendeﬂo
be removed and turned over to the Authority as directed by the Engineer in
accordance with the plans and specifications and accepted by the Engineer. The
confract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

{tem 2.08 Demotish and dispose existing fence

The quantity to be paid for shall be the actual length in linear meter of existing fence to
be demolished in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing alf materials,
labor, equipment, tools and incidentals necessary to complete the work.

ltem 2.09 Remove existing 10m. height lamp post including demolition/disposal of
concrete foundation and turn over to the Authority

The quantity to be paid for shall be the actual number of existing 10m. height lamp
post to be removed and tumed over fo the Authority including demolition/disposal of
concrete foundation in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

BILL NO. 3

DEMOLITION, EXCAVATION AND REMOVAL WORKS
item 3.01 Supply and deliver to site 0.35m x 0.60m PSC Sheet piles

The quantity to be paid for shall be the actual length in linear meter of PSC Sheet piles
{0.35m x 0.60m), supplied and delivered to site in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be fult
compensation for fumishing all materals, iabor, equipment, tools and incidentals
necessary to complete the work.

item 3.02 Supply and deliver to site RC Corner piles
&.) Corner Pile 1
b.) Comer Pile 2
c.) Comner Pile 3
d.} Corner Pile 4
e.) ComerPile 5
f.) Corner Pile 6
g.}) ComerPile 7
h.) Cormner Pile 8
i.) CornerPile 9

The quantity to be paid for shall be the actual length in linear meter of RC Comer piles
of various type and sizes, supplied and delivered to site in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materals, labor, equipment, tools and incidentals
necessary to complete the work.

Construction of Port Operational Area with RoRo Ramp
Port of Tablas (Poctoy), Odiongan, Rombion



{Annex 1 - Basis of Payments)
item 3.03 Handle, pitch and drive PSC Sheet piles and RC Comer piles

The quantity fo be paid for shall be the actual length in linear meter of PSC Sheet piles
and RC Comer piles to be handled, pitched and driven in accordance with the plans
and specifications, measured from the tip of piles to cut-off elevation and accepted by
the Engineers. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

tem 3.04 ‘Chipfcut and dispose portion of newly driven PSC sheet piles and RC Comer
piles

The quantity to be paid for shall be the actual number of newly driven PSC sheet piles
and RC Comer piles, of which portion are to be chipped/cut off up to required elevation
and properly disposed in accordance with the pians and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 3.05 Supply and place 3,500 psi concrete for RC Curb, coping wall, retaining wall,
anchor block, mooring block, manhole, duct bank, handhole, floodlight
foundation, lamp post foundation and concrete pedestal

The quantity o be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for RC Curb, coping wall, retaining wall, anchor block, mooring block,
manhole, duct bank, handhole, floodlight foundation, lamp post foundation and
concrete pedestal, supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be fuf
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

tem 3.06 Supply and install stee! reinforcement RC Curb, coping wall, retaining wall,
anchor block, mooring block, manhole, duct bank, handhole, floodlight
foundation, lamp post foundation and concrete pedestal

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steei
bars for RC Curb, coping wall, retaining wall, anchor block, mooring block, manhole,
duct bank, handhole, floodlight foundation, lamp post foundation and concrete
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.07 Supply and place 50-100 kg. core rocks

The quantity to be paid for shall be the actual volume in cubic meter of 50-100 kg. core
rocks, supplied and set-in-place in accordance with the ptans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.08 Supply and place 1,000 kg armour rocks

The quantity to be paid for shall be the actual volume in cubic meter of 1,000 kg.
armour rocks, supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Construction of Port Operational Area with RoRo Ramp
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{Annex 1 - Basia of Payments)

Item 3.09 Supply and install tie-rod of various sizes including accessories:

a.) 42mmo x 9.0 meters
b.) 50mma x 2.0 meters
c.) 50mme x 12.0 meters

The quantity to be paid for shall be the actual set of tie rod of various sizes including
accessories to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to compiete the work.

Htem 3.10 Supply and install geotextile fabric

The quantity to be paid for shall be the actual area in square meter of geotextile fabric,
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Hem 3.11 Supply and place sand and gravel fill

The quantity to be paid for shalt be the actual volume in cubic meter of sand and
gravel fill, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. Hydrographic/T opographic Surveys before and after
placing of sand and gravel fill shall be made to determine the actual elevations along
the cross sections and the actual quantities for payment. Volume due to setflement as
established using seftlement plates shall also be considered for payment. The contract
unit price shall be full compensation for fumishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.

item 3.12 Supply, place and compact aggregate subbase bourse

The quantity to be paid for shall be the actual volume in cubic meter of aggregate
subbase course to be supplied, set-in-place and compacted in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.13 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, toois and incidentals
necessary to complete the work.

item 3.14 Supply, place and compact gravel bedding

The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding,
supplied, set-in-place and compacted for in accordance with the plans and
specifications and accepied by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Construction of Port Operational Arsa with RoRin Ramp
Port of Tablas (Poctoy), Odiongan, Rombdon



{Annex {1 - Basia of Paymenta)

item 3.15 Supply and lay 750mm diameter reinforced concrete pipe including sand
bedding

The quantity to be paid for shall be the actual length in linear meter of 750mm
diameter reinforced concrete pipe including sand bedding to be supplied, and laid-in-
place in accordance with the plans and specifications and accepted by the Engineer.
The contract unit price shall be full compensation for fumishing all materials, labor,
equipment, toois and incidentals necessary to complete the work.

item 3.16 Construct Portland cement concrete pavement (300mm thick} including
reinforcement

The quantity to be paid for shall be the actual area in square meter of interlocking
concrete paving blocks to be constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shali be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ftem 3.17 Supply and deliver to site rubber dock fender {(V-type, 500H x 1000L) including
accessories

The quantity to be paid for shall be the actual set of rubber dock fenders (V-type, 500H
x 1000L) including accessories, supplied and delivered to site in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall
be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to compiete the work.

item 3.18 Supply and deliver to site rubber dock fender (V-type, 500H x 1500L) including
accessories

The quantity to be paid for shall be the actual set of rubber dock fenders (V-type, 500H
x 1500L) including accessories, supplied and delivered to site in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall
be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

tem 3.19 Install rubber dock fenders including accessories

The quantity to be paid for shall be the actual set of rubber dock fenders including
accessories, installed in accordance with the plans and specifications and accepted by
the Engineer. The confract unit price shall be full compensaticn for furnishing all
materials, iabor, equipment, tools and incidentals necessary to complete the work.

item 3.20 Supply and deliver to site mooring bollard (25-Tons, T-head) including
accessories

The quantity to be paid for shall be the actual quantity in set of mooring bollard (25-
Tons, T-head) including accessories, supplied and delivered to site in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Construction of Port Operational Arsa with Roto Ramp
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tem 3.21 Supply and deliver to site mooring bollard (35-Tons, T-head) including
accessories

The quantity to be paid for shall be the actual quantity in set of mooring bollard (35-
Tons, T-head) including accessories, supplied and delivered to site in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 3.22 Install mooring bollards including accessories

The quantity to be paid for shall be the actual quantity in set of mooring bollards
including accessories, installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

em 3.23 Construct security fence and gate including accessories

The quantity to be paid for shall be the actual lot of security fence and gate including
accessories, installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing all
materiais, labor, equipment, tools and incidentals necessary to complete the work.

em 3.24 Supply and deliver to site 400mm x 400mm PSC piles for lamp post foundation

The quantity to be paid for shall be the actual length in linear meter of PSC piles
{400mm x 400mm) for lamp post foundation, supplied and delivered to site in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 3.25 Handle, pitch and drive 400mm x 400mm vertical PSC piles for Boodlight
foundation

The quantity to be paid for shall be the actual length in linear meter of 400mm x
400mm PSC pites for floodlight foundation, handled, pitched and driven in accordance
with the plans and specifications, measured from the tip of piles to cut-off elevation
and accepted by the Engineers. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

tem 3.26 Chipicut and dispose portion of newly driven PSC pile

The quantity to be paid for shall be the actual number of newly driven PSC pile,
chipped/cut off up to required elevation and disposed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Construction of Port Opesational Area with RoRo Remp
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tem 3.27 Relocate existing 12m. height floodlight steel post including demolition/disposa!l
of concrete foundation and provision/installation of new accessories

The quartity 1o be paid for shall be the actual number of existing 12m. height floodiight
steel post to be relocated including demolition/disposal of concrete foundation and
provisionfinstallation of new accessories in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materals, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.28 Supply, deliver and install 10m. height single angle bar floodlight steel tapered
lamp post including wires and other accessories

The quantity to be paid for shall be the actual set of 10m. height single angle bar
flondlight steel tapered lamp post including wires and other accessories to be supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing ail
materials, labor, equipment, fools and incidentals necessary to complete the work.

BILLNO. 4
REIMBURSABLE ITEMS

item 4.01 Provide reimbursable items necessary in the implementation of the project as
determined by the Authority.

a. Office Furniture and Appliances
b. Computers and Accessories

The quantity to be paid for shall be the actual quanfity of determined items by the
Authority deemed necessary in the impiementation of the project, supplied, delivered
and accepted by the Authority. Payment for said items shall be made only upon
complete defivery/acceptance of such. The contract lump sum price shall be full
compensation for providing all determined items. The Contractors Profit and
Overhead, Contingencies and Miscellaneous {OCM) should not be included in the cost
of said items. Claims for payment shali be supported by Official Receipt{s) (OR) and at
teast three (3) canvasses. The amount 1o be paid for shaill be the price indicated in the
OR but should not exceed the contract lump sum price. The determined items shall be
the property of PPA. Operation and maintenance shall be borne by PPA.

[+ ion of Fort Opermtiona Area with RoRto Ramp
Port of Tablas (Poctay), Odiongan, Fomblon
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF
RENTAL OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shafl provide a temporary site office and residence (rental) with an area of at least 48
square meters for use of the Engineer and his staff for the whole duration of the project.

Construction of Port Operational Area with RoRo Ramp.
Fort of Tablas (Poctoy), Odiongan, Rombion
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{Annax 2.2 — Reimbursabbe Hems)

The Contractor shall provide within thirty (30} days after notice to commence work, the following main
ftems of brand new office equipment for use of the Engineer and his staff. The Contractor shall make
available for use of the Engineer other equipment as may be necessary for the proper functioning of
the office. The equipment shall be the property of PPA. Operation and maintenance shall be bome by

PPA.
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a) Office Furniture and appliances

sets
set
pcs.
pcs.
pc.
PC.
pc.
units
unit
set
unit
pc.
unit

Office table, 1.5 x 0.70m with chair
Conference table w/ chair {6-sfr.)

Single bunk beds w/ mattress & beddings
Waste paper basket

Calculator {Scientific, 12 digit capacity)
Communication system, Cell phone

Filing Steel Cabinet, 4-drawers
Air-conditioned unit (1.0 hp., wdo type)
Refrigerator (6 cu.ft.)

Gas stove (2 burner with tank)

Hot and cold water dispenser (5 gal. Cap.)
White board with eraser and marker
Stand fan (16" dia.)

b} Computers and Accessories

-~ gets
units
‘ units
units
unit
unit

Deskiop Unit & Accessories
Microsoft Office {iatest version)
Uninterrupted Power Supply (UPS)
External Hard Drive (USB 3.0, 4TB)
Computer Table

Computer Chair

Construction of Port Opemtional Area-with RoRo ftemp
Pout of Tablas (Pocky), Odiongan, Romblon
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COMPUTER AND ACCESSORIES

The Contractor shall provide within thirty (30} days after notice to commence work, two {2) “Brand
New Desktop”, complete with accessories and licensed software for the use of the PPA Engineer
and his Staff at the start of the project. The items shall be the property of PPA. Operation and
maintenance shall be bome by PPA.

Description /
Specifications: DESK TOP UNIT

Brand/Model Asus, Apple, Lenovo, ACER, HP or Equivalent Branded

Processor Intel ® Core ™ {7-9700K CPU
| System Memory | 8GB DDR4 Ram at 2666MHZ up to 32GB, 2DIMM siots

Chipset intel B360

CD-ROM Tray load DVD Drive (Reads and Wiites fo DVD/CD}

Graphics | NVIDIA GeForce RTX 2060 6GDS

SATA 4 x SATA 6.0 Gbps
| HDD/SSD 128GB SSD (M.2 PCle 128GB) + 1TB HDD (3.5” 7200rpm)

WIFI/ Bluetooth 802.11ac 2x2/ Bluetooth 5.0

LAN Reaffek RTL8111H 10/ 100/ 1000Mbps
| Audio Realfek ALC887, DTS Headphone X

Accessories Wireless Keyboard and Mouse

Ports 4 x USB 3.2, 2 X USB 2.0, HDMI, Audio Jack, RJ45 and Mic in/ headphone
| Display (Monitor) g;;t inch. FHD (1920 x 1080 Display) with speaker, display ports, USB hub,

earphone jack and PC audio inpufs.
0OS Bundled Windows 10 PRO for business
(Certification/License)

Externat Hard Drive

Portable {USB 3.0 Interface, at least 4TB Capacity)

SOFTWARE

The Contractor shall provide within thirty (30) days after commence work, the specified “License
softwares™ latest version for the use of the PPA Engineer and staff. The software shall be the
property of PPA. Operation and maintenance shall be bormne by PPA.

Corairuction of Port Operational Area with ReRo Ramp
Port of Tablas (Poctoyl, Odiongan, Romblon
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MINIMUM MAJOR EQUIPMENT REQUIREMENTS

unit/s  Air-compressor {250¢fm, minimum), owned -
unit's Backhoe (0.40 cu.m., 24.30hp, minimum), owned -
uritls  Clamshell, owned

unit's Concrete Cutter, owned -

unit/s Concrete Mixer (1 bagger, minimum), owned -

unit/'s Concrete Bucket, owned -

unit/s Concrete Screeder, owned -

unit's Concrete Vibrator (3.50 hp, minimum), owned -

" unit/s  Crane Barge (319 GW, minimum) with 60T crane, owned -
unit's  Crawler Crane (30T, minimum}), 1-owned, 1-ownedfleased -
unit’s  Pile Hammer {Diesel, 7,500 kg.m.}), owned -

unit/s Drop Hammer (2T, minimum), owned -

unit/'s  Dump Truck (8 cu.m., minimum), owned -

unit/s  Bar Bender (electric, 25mm dia min.), owned .

unit/s  Bar Cutter {electric, 26mm dia min.), owned -

unit’'s Jackhammer, owned

unit's Oxy/Acetylene Cutting Outfit, owned -

unit's Payloader (80 hp, minimum), owned -

unit/s  Plate Compactor (5 hp, minimum), owned

unit's Road Grader (125hp, minimum), owned/leased

unit/'s Road Roller (12.05T, vibratory, minimum), owned/lleased -
unit/s  Transit Mixer (5-6 cu.m. cap., minimum}), owned/leased -
unit/s Tugboat (500hp, minimum), owned/leased .

unit's Water Truck (1,000 gal., minimum) with pump, owned .
unit's  Welding Machine (400 amp., minimum), owned -

unit/s Cargo Truck (5T, minimum), owned -

unit’s Pavement Breaker (Backhoe Attachment), owned -

T jon of Fort Operational Area with RoRo Ramp
Port of Tablas (Poctoy), Odiangan, Romblon
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and heatth program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public
health emergency approved by PDCB and CIAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no.  Safety Engineer / Officer
1 no.  Nurse / Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment

43 pcs. Hard Hats
43 pcs.  Gloves (rubberized)
43 pcs. Safety Glasses/Goggles (clear)
86 pcs. Long sleeve T-shirt
4 pcs. Aprons
4 pcs. Safely Belts
43 pcs. Safety Shoes
4 pes.  life Lines

Safety Devices

A lot Barricades

-4 lot Waming signs

.2 unit’s  Fire extinguisher

-1 lot Disinfection Booth with Footbath

43 no. PCR Test for Covid-19 (Initial Testing)

- 43 no. PCR Test for Covid-19 (Confimatory Testing)
Medical and First Aid System - .- Eighteen (18) mos.
Temporary shelter for workers - 1 lot

NOTE:

The Coniractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

Conztruction of Port Operational Area with RoRo Ramg
Fort of Tablas (Poctay), Odiongan, Romblon
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PPA MEMORANDUM CIRCLLAR

No_[012
Senes of 2015,
Atiachenen .

Page 10F1D

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Matenals/Itemns of
Work

Required Tasts

I. Construction of
PlerfWharf, Platlorm
and Ramp

Structurat Concrete (SC)
A Porland Cement

Quality Test

Guality Tesi fur Gradmng, Elumabon .(wash),

B Fme Aggregate
Bulk Specic Gravily, Absorpbon, Mortar
Strength, Soundness, Orgamc impunbes, Unit
o Weght, % Clay Lumps and Shale
C Coarse Qualty Test for Gradnng Bulk Spec:ﬁc Grswty
Aggregate Absorpbon and Abras:on
D Water Certcfm‘leﬁ'omﬂ\eEngmerorOmyTesl
for Density and Chionda Content
E SteetBars | M#i Certificate and Quality Test for Chemcal
Compashon and Mechanical Properties -
F Concrete Compressive Strength on cylnder samples
Stump Test
G Admudure and Quality Test
Concrete Curmg
Matenals
Piling {P)
A Concrete Piles Fabncahon Report
1 Concrete Same testas for SC (F)
2 SteelBars | Same testas for SC (E)
3 Hgh Test for Chemical Compasition and
Tenson Mechanica! Propertes
Strand

Minimum incremental
Frequency of Tests

For every 2,000 bags {4Dkg) or
fraction thereof

For every 1,500 cubx meter or
frachion thereof

Forevery‘i.sﬂo cub; meler or
fraction tharaof

One per source

For every 10,000 kg or frachon
thereof .

1 set consstng of 3 concrete
cyinder samples shall be iaken
from each day's pounng and to
represent not more than 75 cu m
of concrate of fraction thereof

Foremyrrnx'.
One per shipment

Orne per fabacation

Same frequency as SC (.F)
Same frequency as 8C (E)
For ewryZOODOkg or frackon
theraof

-

[

LRI Y]
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PPA MEMORANUDUM CIRCULAR

No
- Senes of 2016
Attachment
’ Page 20 10
Matenals/items of Required Tests Minimum Incremental
Work Freguency of Tests
4 Coarse Same Test as for SC (C) Sama frequancy as SC (C)
Aggregates .
5§ Fine Same Test as for SC {B) Same frequency as SC (B)
. Agaregates :

Fabncation Repart, Mill Certificate and Quality

B Steel Pipa Piles One per fabncation
Test for Chemical and Mechanical properties
1 Steel Chamical Composition (refer below) _
- Under 14" (355 60mm) Outside 2 from 200 pipe of frachan thereof
Chameter _
= 14710 36" (355 5 10 914mm) Outside | 2 from 100 pipe or frachon thereof
Cra : _
- Ower 36" {914mm) Outside Diameter 2 from 3000& {914m) or frachon
' thereof _
Mechamcal’Tensile One {1} tension test shafl be made-
_ on one length or fraction thereof of
each size, or one piece of skeip
representing each-lot of 200
lengttis or frachon thereof of each
sze
2 Polywethane | Ml Certificate and Quabity Test Dne per fabrneation
Coatmg :
3 Concreta Same test as for SC (F) Same frequency as SC {F)
4 Fine Same test as for SC (B} Same frequency as SC (B)
Aggregate .
5 Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregate
& SieelBars. | Same Testas 5C (E) | Seme frequency as 5C (E)
7 Water Sarne Test as SC {D) Same frequency as SC (D)
. ?;ng)er Doack Fenders Physical Tes_z Al unds
Parformance Test for Energy Absorphon and Alluribs .
Reacton Force
Accessones
Washer and Foung Bolt, | Physica! Test All units
Anchor Boft
- Quality Test for Chemical Composition and One pear fabnicahon
. Mechanical Properbes A
U
2
Constuction of Port Operational Afea with RoRe RRamp

Port of Tablas (Poctoy), Odiongan, Romblon
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PPA MEMORANDUM CIRCULAR

) No
* Senes of 2016
Attachment
Page 2 of 10
Matenals/items of Required Tests Mimmum ncremental
Work Fregquency of Tests

Moonng Boilard (MB} Physical Test All Units
and Actessones .
{Hexagon Nuts, Plan
Washer, Anchor Ring Qualty Test for Chemical Compostion and | One per fabncation
and : Machamecal Properbes
Anchor Bott)
il. Construction of
Back-Up Area,
Causeway and
Pavement
Sheet Piting (SP)

A Concrete Sheet -

. P‘“ =

1 Concrele Same lest as for 5C (F) Same frequency as SC {F} .

2 SteelBars Same test as for SC (E) Same fraquency as SC (E)

3 Hgh Tension Same test as for P (A 3) Same frequency as P (A 3}

Strands
4 Fmo Aggregates | Same test as for SC (B) Same frequency as SC (B)
5 Coase Same Test as for SC (C) Same frequency as SC (C)
Aggregates

B Staal Pipe Piles

-l

Steed

Concrete

Fme Aggregate
4 SteelBars

W N

Same test as for P {B1)

Same test as for SC {F)

Same test as for SC (B)

Same lest as for 8C (E)

Same frequency as P (81)

_| Same frequency as SC (F)

Same frequency as 5C (B)
Same frequency as SC (E}

/]

70
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PPA MEMORANDUM CIRCLLAR

) No
Senes of 2016 M
Atachment
Poge 4 of 10
Matenals/items of 'Reqwred Tests Minimum Incremental
Work ' Frequency of Tests
Rocks Test for Apparent Specihic Gravity and | For every 1,500 cubic meter oF
Abrasion ’ fraction thereof
Geotextile Filter Physical and Mechanical Test One per batch
Mill Certificste One per baich
Sand and Graved Fil Qually Test fw Orgamc Impurntes and { For every 1,500 cubic meter or
Grading frachon thereo!
Sedected Fili Quahty Test for Grading, Plashcity and For every 1,500 cubic mater or
Laboratory Compacton Test frachon thereof
Laboratory California Beanng Rabo (CBR) For every 2,500 cubic metar of
. frachon thereof .
Field Densty Test For every layer of 150ram.of
. - compacted depth at least one
group of three In-situ density test
for every 500 sqm or frachon
theraol L
Agyregate Base Course | Qualty Test for Grading and Plasticity .For every 300 cubic meter or
) fraction theraof
CQualty Test for Grading, Plashctty, Abrasion For every 1,500 cubic meter or
and Laboratory Compachon Test frachon thereof -
Laboratory Casforria Baanng Rabo (CBR} ) Same freguency as Selected Fill
Field Denzity Test Same frequency as Seiected Fill
Portand Cement
Concrete Pavement
(PCCP)
A Porttand Cement | Same test as for SC {A) Same frequency as SC (A)

Same test as for SC (B)

Same frequency as 5C (B}

C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregate
D Water Same test as for SC (D) Same frequency as SC (D)
E Stesl Bars Same test as for SC (E) Same frequency as SC (E)
(Dowels) ’ . |-
F__Jownt Filler Qualtty Test 1 One (1) per shipment /“&
g 7 L ‘q, 3
S
Construcfion of Port O T Azoa with Rofto Ramp

Port of Tablas {Poctoy), Odiongan, Rombion
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" PPA MEMORANDUM CIRCULAR

Na
Sanas of 2016
~ Altachrnest
Paga S of 10 )
als/terns of Required Tests ) Mrwmurm Incremental
. Work ' . - FrequencyolfTests =~ |
G Admixture and Same test as for SC {G) Same frequency as 5C (G)
Matenal _ o _
H.Wm Same test as for SC (P Same frequency os SC (F)
Flexural Test 3 beam samples for every 330
o . : 8q m .or frachon theraof .
! Completed Core Test 1 set (3 specimen) for every 2,500
Pavement sqm and frachon thereof '
Interiocing Concrete .
A Cement Same test as for 5C (A} Same frequency as SC {A)
 Fine Aggregate | Same test as for SC (B) .| Same frequency as SC (8)
C Coarse Same test as for SC (C) Same frequency as SC (C)
A ! i .
‘Water Same test as for SC (D) Same frequency as SC (D}
Admodure & Same tast as for SC (G) Same frequency as SC {G)
F  Completed Blocks Physml'restand()omprasswesn'engm 8 blocks per day of fabncaton
Cement Troated Base
Cowse (CTR} . '
A Patland Cement | Seme test as for SC (A) Same frequancy as SC (A)
B Fine & Coarse Quaty Test for Grading, Abrmasion and | For every 1,500 cubic meter or |
C Water Same text as for SC (D} Same frequency as SC (D)
O Completed CTB | Fefd Density Test For every layer of 150mm of
' . compacted depth at least one
group of three In-si densty test
every 500 3q m or frachon therecf
Returing WalkCoping
WallRC CubvRC
DetchiShear
Key/Concrete
Blocks\Lean Concrete .
A Porttand Cement | Same lest as for SC (A} i} Same frequency as SC {A)
B Fne Aggregats Same test as for SC (B) SamﬁequanéyasSC{B}

IR\

Consbruction of Port Qperational Asea with RoRo Remp
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PPA DUM CIRCULAR
No .
Sanes of 2016
Attachment
Fage §of 10
Materials/ltems of Required Tesis Mimimum Incremental
Work Fregquency of Tests
C Coare Same test as for SC (C) Same frequency as SC (€}
Aggregates
D Water Same tast as for SC (D) Same frequency as SC (D)
E Sieel Bars Same test as for SC (E) Sarne frequency as SC (E)
- F Admihire and Same test as for SC (G} Same frequency as SC (G}
Concrete Cunng '
G Concrete Same test as for SC (F) Same frequency as SC (F)
T Rod : .
A Steel Sama test as for SC (E) One per batch
B Assembiy Performance Test {Tenson} One per batch
Tre Bars and Dowels Same test as for SC (E} ‘For every 10,000 kg or frachon
therecf per Tie bars and Dowels
Pspe Culverts and Storm
Draing '
_ A Prpes Test for Strength, Absorptian and Physical For every 50 pieces
B Mortar o Jomt Same Test as tor SC(AB and ) For every 25 pieces
Allemative Test Same test as for SC (F} a
Inspection Report :
Concrete Hoflow Biocks
A Porfland Cement | Same test as for SC (A} Same frequency as SC {A)
B Fine Aggregates | Same test as for SC (B) Samae frequency as 5C (B)
C Waler | Sametestasfor SC (D) Same frequency as SC (C)
0 Concrete Same test as for SC (F) Same frequency as S5C (F)
E Completed CHB | Quaity Test One for every 500 preces of
frachon thereof
Construction Joints (GJ)
A Angle Bars Test for Physical and Mechamica) Properhies One per baich
B StesiBars Same test as for SC (E) One per batch
C  Zinc (Hot Dip Physical Test for Appearance, Sinpping, | Al unts
Galvanizng} Weaighing, Adherence and Adhesion
Ceatings .

Coating Thickness
Magnete Thickness Measurement

1 set (3 specimen) for every

100,000 sg mm or frachon mereot/

/

i
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PPA MEMORANDLUM CIRCLLAR .
No
Serws of 2016
Attachmmnt
Poge 7 of 10
" Materials/items of Required Tests Minimum Incremental
Work , Frequency of Tests
Sacked Concrete
A Cement Same test as for SC (A) Same fraquency 2s SC (A)
B Fine Aggregates | Same test as for SC (B} Same frequency as SC (B)
c Coarse‘ Sama test as for SC (C) Same frequency as SC (C)
Aggregates . _
D Water Same test as for SC (D) Same frequency as 5C (D)
Concraie Same test as for SC (F} Same frequency as SC (F)
F  Sack {jute) Physwcal Test Cne for every 50 peces
Rubtile Concrete .
A Cement Same fest as for SC (A) - Same frequency as SC (A)
B Fine Aggregates | Same test as for SC (8) Same fréquency as SC(8)
C Coarse Same test as for SC (L) Same frequency as SC (C}
Aggregates
D Waler Samela;stasforsc {D) Same fnaquencyaséC (D)
Concrete SameustasforSC(F]. Sams frequency as SC (F)
F _Rocks Same test as for ROCKS Same frequency as ROCKS
Earthworks
A Sub-grade Gradug Test For every 1,500 cubic meter or
preparation Piasbcity Tast {LL PL P} fraction thereof
Labaoratory Compachan Test
Density Test For every layer of 150mm of
compacted depth at least one
group of three In-siu density lest
every 500 sq m ot frachon theneof
B Structure if excavated matenials shall be used as For every 1,500 cubi meter or
_ Excavabon Backfhit frachon tharaof

Grading Test
Plastcity Test (LLPLPY)
Labaratory Compaction Test

Density Test

For every layer of 150mm of
compacted depth at least one
group of three In-siu densdy test
every 500 sq m_or frachon thereof

IR
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[ 3
FPA MEMORANDLUM CIRCULAR

No

- . Benes of 2016
_ Altachrment
- Page 8 of 10
Matenalsittems of Required Tests Minimum incremental
Work Frequency of Tests

1l Port Operations Building/Passenger Terminal Buiding/Transit Shed'Warehouse

"s'rRuc_TuRAL WORKS

Refer to Structural Goncrete (SC) and Piling Works (P}

ARCHITECTURAL WORKS

Ceramic = Fdied Liqud
Mermbrane / Water
Proofing, Hydrophobice
Poreblocking Ingredients
with Superplastczer

Physical Property, Mechanical and Chemical
Property, Leak Test / Fiood Test

One per shipment

Engmeer
Testing and Commssionmg -

ey

Paint Qualty Test One 4-L can for every 100 cans or
i fracton thereof :
Ceramc Tile | Inspecton and Evaluabon” Report from the | One per shipment
o Enginoer - 1
Staniess Steel " {lInspecton and Evaluaton Report from the | One per shipment
- Enginear L.
Roafing Matenals Inspechon and Evaluaton f.!epod from the | One per shupment M
Engineer )
Ceding Matenals Inspecton and Evaluaton Report from the | One per shipment
) Engmneer )
ELECTRICAL AND MECHANICAL WORKS
Wires / Cables Inspechon and Evaluation Repast from the | One per shipment
S Engmeer : .
Testing and Commussioning
Etectrical Dewices inspechon and Evalughor Report from the | One per shipment
Engmneer ’ )
Testng and Commussiormmg .
Fiwre Alarm System inspechon and Evailuabon Report from the | One per tem
Engineer
TtmgandCormmssionng
wﬁngnewcas Inspeébon and Evaluaton Report from ihe One per shipment

//lt
%

CmuoﬁonofPoﬁOp«MNeayﬁh RoRo Ramp
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PPA MEMORANDUM CIRCULAR
No
- Senes of 2016
Allachment
: Page § of 10
. |
Matenals/items of Required Tests Min:mum Incremental i
Work Frequency of Tests
Protective Devices inspection and Evaluaton Report from the ! One per shipment
Engmeer '
Testng and Commussionng
Telephone System Inspection and Evaluaton Report from the [ Cne per tem
Engineer
Testing and Commissioning
CCTV System Inspection and Evaluabon Report from the | One peritem
Engneer
Testng and Commissionmyg
CATV System Inspecton and Evaluahon Report from the | One per tem
Engmneer . . -
Testing and Commussoning
Background Musicand | fnspecton and Evaluaton Report from the | One per termn
Pagmag System Engineer, Testing and Commissioning -
Ar Condiboming Unis & | Inspection and Evaluabon Report from the | One per tem
Venttation Engmeer
Testng and Cor_nmlssaomng
Condurt Pipes inspection and Evaluaton Report from the | One per dem
Engwneer
Testng and Conynissionng
Lighting Fudures Inspection and Evaluaton Report frém the | One per gem
Engmeer .
Testng and Cormmssioning
PLUMBING WORKS
Pipes Inspechon end Evaluation Report from the | One per dem
Engineer
Testng and Commissioning _

-

Consinuction of Port Oparational Area with RoRo Ramp
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Senes of 2016
Attachment
Pogs 16 of 10
Métenalsfltems of Required Tests ’ Mirumum Incremental
Work Frequency of Tasts
Fixtures Inspection and Evaluaton Reporl from the | One per tem
Engmeer
Testing and Commissonng . ]
Pipe Culverts Compression Strength For evary sizer not more than 25
o . pipes cast i the fisld
Inspecton and Evaluaton Report from the
Engmesr
IV Miscellaneous
Matenals
Fencing
A Barbed Wire, FPhysical Test (Dimensons and Coabings) One per Baich
Cyclone Wire
Mesh, Chain
Lnk _
8 Concrete Post Refer to Superstructure {SC) Refer to Superstructure (SC)
Lamp Post . '
A Structurat Steel | Physical Test (Dimensions) . Al units
o ’ Same test as for SC (E) - - ..
B Znc(HotDip | Same testas for CJ (C) One per batch
Galvanzing} . : .
Costrgs . ]
Dramage Steel Gratng | Same test as for SC {E) One (1) batch
o Inspection Repon
Metal Pipe (Cast lron Physical Test {Dvmensions and Coatings) 1 per delvery
Galvanzed, etc )
Welding Works Destructive and Non Destructive Test Omne (1) per kot

NOTES 1. Testing of RDF shall be performed only by an independent Testing Laboratory duly
sccradited by BRS, DOST and PPA
2 Testing of other matenals shall be performed oniy by an indepeudent Testing
Laboratory du'y accredited by BRS and PPA.
3. All other issuances which are otherwise inconsistent herewith are hereby revoked
or otherwise amended.

Appraved

RAUL T. SANTO
Oficgrin-Charge, -
Oftde of the General Manager ' )

Construction of Port Operational Area with RoRo Ramp
Port of Tablas (Poctoy), Cdiongan, Romivon
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PRILIFPINE
FPORTS
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* ENGINEERING CIRCULAR NO.§1 2020

FOR : THE MANAGER, PCMD
o ~ ALLPORT MANAGERS =
" CONCERNED CONTRACTORS
~ FROM  :  THE ASSISTANT GENERAL MANAGER,
- ENGINEERING OFFICE - o

.. SUBJECT SAFETY GUIDELINES FOR THE IMPLEMENTATION OF

L ALL PPA {CAPEX & RM) AND DOTr TOURISM AND -
SOCIAL REFORM PROJECTS DURING THE COVID-19
PUBLIC HEALTH CRISIS : '

Pursuant to the Proclamation No. 928, series of 2020 issued by President Rodrigo
 Roa Duterte, declaring a State of Calamity throughout the Philippines due to the
Coronavirus Disease 2019 (COVID-19) and in view of the externded implementation of
Enhanced Community Quarantine (ECQ) and General Community Quarantine (GCQ)

in the identified areas, the foliowing guidelines, in addition to the existing safety
standards approved by the DOLE and also to the PPA Memorandum Circular No. 18-
2020, are hereby directed to be implemented in alt on-going PPA infrastructure
projects including the DOTT Tourism and Social Reform projects: '

1. Only persons from Twenty-One (21) to Fifty-Nine (59} years of age, without pre-
existing health conditions, such as, but not limited to immunodeficiency,
comorbidities or other heaith risk and who did not come in contact with someone
with COVID-19 shall be allowed to be inciuded in the workforce for areas under _

. ECQandGCQ. . o P

2. The Contractor shall provide for their personnelworkers the necessary wetlfare
facilities and amenities, such as empioyees' quarters for board and lodging for
the project area covered by the ECQ and GCQ, otherwise, prior io deployment,

" prescribed procedures shalt be conducted at every instance ofre-eéntry. -~

3. Adequate food, potable drinking water, disinfectants shalt be made available by
_ the Contractors for their in-house personneliworker during the period of
4. Compliance to social distancing, proper hygiene and mandatory wearing of face
_masks and other protective personal equipment shall be ensured for all on-

- going projects as precautionary measures t¢ avoid and contain the spread of
- COVID-19 in the work place. : ' . '

i3 1018 Phifpemes

- - A Bonifaco Drive, Soulh Horbor, Port Asea,

- P 0. Box 436 Maniia. Phaij L
Teld Mo, (£6532) 054-8300 Fax suf2: 52T-4858

WEDEIDD Www A1+

Construckion of Port Operational Area with RoRo Ramp
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- 5. Field Offices, employees' quarters, bunkhouses and other common areas shafl
be maintained to ensure cleanfiness and daily disinfection of said areas rmust
be conducted accordingly.

6. Contractors shall provide disinfection facilities such as handwashing stafion,
foot bath and others to be placed at various lacations of all on-going projects.

7. Contractors shall ensure that their projects are in compliance with the DOLE
D.0. No. 13 series of 1998. Personne! and workers shall be provided with the
supply of vitamins particularty Vitamin C and other over the counter medicines,
quarantine facilities and oxygen tanks for emergency purposes.

8. Safety Officer of the Contractor shall regularly conduct briefing on the
~ information regarding COVID-19 construction protocols on top of other safety
requirements.

9. As preventive measure, daily menitoring of the pre and post work heaith
conditions of workers shall be undertaken by the Contractor's health/safety
officer particularly the temperature, biood pressure and exposure monitoring.
Personnel with symptoms relative to COVID-19 shall be immediately isolated
and quarantined for fourteen (14) days and i necessary, brought {o the DOH
COVID-18 treatment facility under strict confidentiality/privacy.

10. Daily health monitoring report shall be prepared by the Safety Officer and to be
© submitted to the assigned PPA Project EngineerIPort_ Engineer, - - '

11. Prober protocols in accordance with the DT and BOLE Interim Guidefines and
the Local Government Unit policy on work place prevention and control of
COVID-19 sha!l_likewise be strictly observed. : -

12. Daily work activities shall be under strict monitoring by the Safety Officer to
ensure compliance with safety standards and quarantine protocols.

13.Sharing of construction and office equipment is discouraged. However, if &t
cannot be avoided, disinfection of equipment in between transfer shall be
conducted. . '

14. All materiais and equipment brought inside the project site shall be disinfected,
' as much as possible. ' '

15.Non-essential personnel, visitors and general public shall be restricted to enter
the project site. All personne} entering the construction site premises on a
temporary basis (e.g. Delivery fruck drivers, inspectors, efc) shall be properly
legged and checked for symptoms. Gatherings, liquors, andfor mesmy-making
.. are strictly prohibited in the project site. - . :

[+ jon of Port Operational Aroa with RoRo Ramp
Port of Tablas (Poctoy), Odiongan, Romiblon:
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16.PPA Port/Resident Engineer shalt ensure strict compliance to DOLE D.0O. No.
13, seres of 1998 and implementation of the mentioned COVID -19
precautionary measures in the work place. Co

17.Clustered and staggered deployment of employees within the construction site
shall be observed to minimize personnel contact.

18. Contractors shall submit to the implementing unit the inventory of work
activities including the proposed sequencing of activities to be followed and
undertaken to comply to the required social distancing. Break times shall be
conducted in a staggered manner.

For strict domplianoe,

_ A é “ i
-_CONSTANTE T/FARINAS, JR.

[ 300 of Port O Hongd Area with RoRRo Ramg
Port of Tablas (Poctoy), Odiongan, Romblon
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Junea 9, 2020

MEMORANDUM

FOR . The Asaistant General Manager for Engineering
Office of the Assistant Genaral Manager for Engineering

FROM : The Manager
irtemal Audit Departrnent (LAD)

SUBJECT : Construction Guidelines for Project Implementation during the
period of Public Health Emergency

— -

Last June 18, 2020, we receivad thru emait the letter from the Construction Indfustry
Authorty of the Philippmnes {CWAP) 1o the General Manager ¢ated Juna 15 2020
(copy attached) regarging the above subjpact. CIAP is requesting PPA to assist them
in dsseminating the above Consiruction Gudsines 10 our slakehoiders wnciudmg
afraciors and impiemaning units.

Relative fo this, 14D being the impiameantmg unit for Constructors Performance
Evaiuation System (CPES) and relative 10 #s implementation, may we seek
a33/5tance from your good offce in dissamnating the attached gukielines to the PPA
Engineering Units and PPA construcioes.

Thank you for your kind considaration

PHIL.  PORIS AYTHORIZY
ENCHIEERIMG D! £5E
PROJ. LEW'T DELARATND

VENICIUS V. VILLASENOR

ol The Genoral lAanagor

Aftachmont’s &g slaned

P Trew e DAwh Aol setes Tl v Wadd ¥ Fhm peren
Bol ks T Paran. R EYake’
PP PR AT T BT AR S T2
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\’_ - BUHDING WITH INTEQRITY

Construction Guidelines for Project implementation during the perlod of Public
Health Emergency

Background

The President declared a stae of pubilic haalth emergency twough Presidentist
Preclamabon No, 322 & 2020 to address *he Corora Virus Discase (COVID-13)
trreal. subseguently placing the whale of Luzon under Enhanced Community
Quarantna (ECQJ on 16 March 2020,

The Inter-Agency Task Ferce for the Management of Emerging Infectious Diseases
{IATF}, based on its risk assessment recommended the extension of the ECQ in high
nsk geographic arsas in Luzen and the imposiion of the ECQ i soma high nisk areas
in Visayas and Mincanao, while groposing a Gereral Cormmunity Quarentine {GCQY in
i 0w fis« and muderate nsk areas 0 the country from ¥ May 20273 to 15 May 2020.

Different parts of the country are exposied to progress through vanous ievads of pubhe
haxin ermargency and daclarad as high, medium, o Jow fisk @rous depandieg on the
pravalence of COVID-19 cases ang relaled siatistcs, thereby pfacing them under
correspoeding Comounty Quarantne siatus.

The construztion industry which contnbutes atoxit 4.2 miZon workers 1o the Sountry' s
labor force, m antciputon of the Gifting of ECQ, is getting ready to retum o wory and
wauld Bie to enzure the safety anc weifare of proole. mos! especally thosa of its
smpigpeesiworkers. Construtlion rdustry players would like o forus on preventng
the orcurrence of ang controlling the spreas of the vines o the wartkplace. mindiul that
a singk: case of COVID-19 can lead to an intermantinn, if not total werk $toppage.

The global pandenic has affacted vefivoods, lifestyles and indusines including the
consifuchion industry which relies beavily on ruman resources. Taial work stoppage
fram the time ECO was deciared has had debililaling effects not kst on workers vho
are mostty project based and therefore paid on a daly bazs bul o contractars as
wel, maonty of whom or E83%, are small ard medium enterprizes {SMEs),

Tha Philippine Domestic Constructon Board (FDCR), an implementing board of the
Canstruction Ingustry Authorty of tha Phiippines (CiAP), mandatza to formuiate
policses, plana, programs, and stralegiess for the dovelopment of the Pridippine
congtuction industry organized a Technical Working Group {TWG) comansed of
reprasentatives from contractors of vasying sizes and supgliers ooming from Luzon,
Vizayas and Maionao 1o draft the proposed protocodz for the ndusiry in preparation
for resumption of construchon work in aress under quaranting. The TWG drafted the
"Construction Guidelines for Projoct implernentation during the penod cf Public Health
Emergency” 3s a reference for contractors and implementing agencies, 10 ensure
viability of projacts 3nd prodection from and spread of the corons virus.

The TWG coesidernd {our (4) major components of the project cycle, namely,
Materals, Manpower, Machinery and Mcney of the 4hs of canstruclicn in trealing he

PHILIPPINE DOMESTIC COXSTRUCYION BOARD
TIARETRLOTION IDLSTY R Tredi Ty OF THE B (WIS
S0 Apy ey e oy oF 32 DE0ATer U TR 3N okl

A% Ewmnpren Eoiesssgy Dawine o . - ) i
L 5 Sen. (;:-J I:u,w"ﬂh‘:- crm biga)E bep W 530 4 30 20 ™ g1 8 A7
Y hiaead Frpree o £ wwe ir- g TR I FOCE DM povdss
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gutdelines. These were developed considenng SME contrsciors which empioy the
biggest chunk of the industry’s labor wark force and large contraciors involved in both
public ard private infrastructure projects as well as vertical constructon. The
guidelines will give pointers in managng their human resources 8t this critical time but
will kewisg give important directions te contractors in managing their business not just
for survival but to be atle to contribute to the COUNtrY's eCOnDMIC reCovery ptogram,

The TWG is presenting options of coursess of aclions which contraciors may consider
deperciing on applicalxkty to the projoct’s ursque characieristics while mawrtaining
minimurn requrements based on gudekines by govemment authoribes such as the
IATF Oennibus Guidehnes for the implernentabon of Commupndty Quarantine in the
Phiippines, Deparyment of Trade and industry (DT1) and Department of Labor and
Employment (DOLE) Interim Guidaelines on Workplace Prevention and Control of
COVID-18, and DOH Department Memorandum No. 2020-229, Interdm Guidefines on
the Retum-to-Work.

These guidelines are subjedt 1o penodic revew to betler respond to developments and
ensute workers health and protection as well as complance with governmert
regulabions.

Purpose

The guidelines will set key principles and minmym requirements that define
respons.¥e, healthy and safe operstions for construction related operations under
COVID-18 end ensure the sundval of business as well as the protection of workers.

Scope / Coverage

Tre guiieknes will indude preventon, detection, and rapid responsgs MeasUres
desgnad to acheeve the princigles above whie maintaining business continuity Scross
the constructon industry.

Polficy Content f Guidelines
Materials

§. Delivenes
1. Al equipment and materisl delivenes mius! be carefufly planned and
moniloisg.
2. Transition and oelivery zonss sre identfied and limiled o select personnsl,

i.e., receivers and dediverers,

2.1, Transition personnel are regularly monitored, always provided required
FPersonal Protective Egupment (PPEs) and may be included for optional
tosung.

2.2 Secial diztancing and other protocols by the Departmant of Health (DOH)
should be followed,

J. As much as possibie, cargo is unibaged only by the recefvers, while the
defverers do not leave thesr vehiclas. if the raceivers are not enough 1o unload

the cargo, the deliverers must unicad while the receiver has o wait a2 8

secured distance untl! comgleted.

Tematarins Gamairns A0 Frogncd browvmmaiation aaey % penid af Sotay Acats Bty [Pad2 £ of 12
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4. Ali cargo shouk! undergo proper disinfection procedures before use. MS&
invodved staff should also be propeily disisfeded before enteting the jobsite,
4.1. Materials, mmaraemosadbmemsuchaacmaeteandgmﬂ.
reed not be deslnfected.

Manpower

L Awamnm;.s and Communication
-1, Active communication betwsen the workers, safaty officers {as spm'ﬂed under
- Section 14 of RA. 11058 and #s implementing Rules s Regulations (IRR) as
~specified in DOLE D.Q. 158 5. 2018), site smpervesors, and managemmt is
. advised in planning and implementing the grotocols, . :
1.1. AR lnguages and dilects should be accounted for to ensure proper
communication.
2. indographics {(may adopt DOH's), signages, and postars on health and safety
maases (see Annex A must be posted at entry points arx! strategic areas:
2.1, Dxiily vpdates on the latest developments.
- 2.2. Seif-screening measwres,
- 2.3, COVID-19 Hodine. ' ' _
3. As much 23 possibie, 2t workers should exercise tho prachm for raducr-g
the fisk of transmission, and proper hygene ss identfied by the DOH:
3.1. Socist distancing {af least one (1) meler distance Fom next perzon). _
3.2. Proper handwashing using anti-bacterial scap (or use alcohol-based
kand sanitzer when wavailable).
3.3, Avoid contact with own eyes nose, and mouth.
3.4, Profibit spiting,
3.5. Covering of mouth with tissue or amm (if tissus is unavmlahle] when
snaezing or coughing.
3.6. Use and remove PPE with care, _ '
3.7. Do not share personal helongings such 83 phahes pens. PPEs
2.8. Avoid physucal grostings (e.g. handshakes, hugs).
4, All workers® stats mms and off—sae are propefty noted at al times by the
- safely officers. _
4.1, Fit to work
4.2. Sick
t 3 High temperature
Other condiiony
5. An at;mptabie level of heahth eveiustion is pmper!y communicated between
. new hires and manacement. )
6. AR wortkers would need 1o provide meklon:aﬁnnapiaceofreﬁdencepmnn :
working. This is 10 help create a proper algorithm for contact {racing. -
§.1. Adgditionaly, workers camng fram covip-18 hotspots wouls need to be
T identified,
7. Quarantined workers should also be kept track nf under strict conﬁdem:alny

and privacy.

. (.‘Jeamg for Retum to Work :
1. Stmgem Gualification cmeria for emﬂowesﬁmrkem

CORIPTNIN Guonbins fur Prop avnfrmarie fior duvayg S pennd of Fuiks Aeeth Frmepansy [Pacw $of 12
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1.1, Must ba 21 to 59-year<old, wihout pre-existing health conditions, such
as, but not tmited to, immunadeficikency, comorbidities, or other haahh
risks. nchuding any person who resides with the aforementionad.

1.2. Employees cr consultants who are 60-year-okd or above may be part of
the workferce for construction projects as may be allowed under General
Community Quarantine (GCQ) and ECQ guidetines under Omnibus
Guidelines on the Implementaton of Community Quarantne in the
Preiippines dated 15 May 2020 wi¥ch states thit those aged 60 and
above may be akowed 12 work n pormitted indusines and offices.

1.3, Must have no COVID 19 symptoms.

Screenmg and entry at construction site, fiem 4, Section 8 of the Omnibus

Guicelines on the Implernentation of Community Qusaranting in the Philippines,

dated 15 May 2020, states that *Compliance with Joint DTI-DOLE Retum-to-

Work Guidelines and DOH Returm-to-Work Guidelines shaf be considered

suflicent compliance with mirsmum health standards. |n no case shall the

tostng of all retuming workers be construed as a condition precedent for
higher return,” The mos: emportant ssreenng step s checking sl returning
workers fof gyTrploms within the last 14 days and excluding anyone who is
symptematic. {(Annex B) Confraciors have the cption to test workers for

COVID-19 thry DOH prescribed tesing protocdls to delenmine if there is

asyMmplomatic iransmission.

2.1. The Human Resource Depanment should ungertake ¢aily healh pre-
screening {see Annexes C & D — DOLE Work Resumption Protocol &
pre-3ceening sampile form). Retoming employeesiworkers shouid ba
made anare of giving accurate informalion 3s specified in RA 11332,

2.4. All returning empioyess’workars must deciare (48 SMS) any recent
raved Mstory to or residence in an arsa with 3 reported case of bocsl
transmission of COVID-1§ gver the 14-daya prior to entry.

2.3. Returming workers that do not show sny symptoms will be quarartined
for 14 days within the jobsile snd wiz be affowed 1o work under 3 2oned
oF Croperd area,

2.4, These who have been hving/confined in the barracks during ECQ/GEQ
pariod {or 3! east 14 days and with no synylorms, will be allowed Yo work
immadiately.

2.5. Management should have an understanding and plan on how the
workers travet to and from the jobsiles.

2.6. A heighlened gale ¢ntrance screening protocol (see Annex € « Sample
Protocol for Sarzening Employees and Visitors per DTI-DOLE tntenm
Guicelines) with the use of non-contact thermal scanners on ALL
personnet upon entry 10 Consiruclion pramises wil be implemented.
He/She must dedare recent possible expasure 1o confirmed COVID-18
cascs, includng trave! hislary to or residence i an area with reporned
focsl wrangmession of COVID-18 diseese. The individual should also
akiest that they are not experiéncing the {obowing symgiems: (see Annex
F — Daity COVID-19 Health Checktist Form)

26.1. Fover

262 Cough

2.6.3. Shortness of breath
256.4. Colds

265, Sors threat

Lorvidtiatiers Guisv v Ior Froesc? Snia et toeAt Ay 300 B of Sdhe At Enverpency t Faau & 7 42
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2.6 6. Runny nose

2.6.7. Nasal congestion

2.6.8. Muscle pains

2.59. Headache

2.6.10.Oifficulty of breathing

2.6.11.Diarrhea

2.6.12.Loss of sense of smell

2.8.13 Loss of sense of tasle

Secunily guard or assigned perscanel! safety engineers on duty wik then
refer these parsonnel to the Safety and Heakh Perscanel. who atll then
conduct the DOM Decision Tool foe COVID-19 Assessmeant,

Employers shafl provide ther DOLE through its Regional Office copy
furnished DOM, monthly report of iiness, diseases snd injuries utilizing
the DOLE Work Acadentliness Report Form {(WAIR) {see Annex G).

Suspected Cases {Posstlo cases of COVID-19)

31,

3.2,

33.

4.

8.

Any indivicdual exhditing flu~like symploms should not report to wark.

inglead, they should do the foboaing:

3.1.1. Selfl4solate, akert thor safety officers or other applicable
authorties,

3.1.2. Contract proper hesth autherities for additicasl guidance,

£mployeeshvorkars, wha had the COVID-18 visus, should do the

following before reporting ¥ work:

2.2.1. Fulfill the adequata time for self-quarantining as recommended by
the DOH.

3.2.2, Test negative for COVID-14.

3.2.3. Receive proper medical cloarancs, befora reoosting o work.

in the event of a worker contracling COVID-12 whilc working, the

management shoudd ¢o the following:

3.3.1. Isolate tho worker immedately in 8 separste weSwentiated
holding area (or in site isciation room) in the werkplace, away from
other workerss,

3.3.2. Contactlocal govemment and hea’h authorities.

3.33. Gathers records of all peopte who have worked with the infected
worker, who tested posdive withen the past four woeks.

3.24. Gather infurmaticn on those who have been in localion oc shared
equipment with the person,

3.3.5. Provide COVID-19 testing to all workers, who have been warking
closely vith the infectad individual,

3.3.6. Ba ready to present the informaticn (0 the approgeata authofibes,

3.3.7. Inform the wider workforce of the situation while protecting the
prvacy of the individual.

2.3 3, Cican and disinfec: all site surfaces and equipment.

3.3.9. Follow any additicnal directicns from jocal govemment and health
authorities.

For sensor personnel, who are working in multple jobsites, they are

expetied (o self-quarantine for at least 14 days. if there has been a

breach in one of their johsiles,

The salety officer shoukd have a knosedge on the proximate hospitals of

quaranine facilites 1o ensure B3t in the event of 3 COVID-19 incident,

warkers can be given proper healthcare.

Corvrramant Guaroiin: fe SEpts iamasiedian Arrg e iy o Fati: meset Evopoey § 502 5 o 12

Consinucion of Port Operat

I Area wiih oMo Ramp

Paort of Tablas (Poctoy), Odiongan, Romblon



BQ-39
BOG and Attachments

{Annex 7 — Construction Guidelines for Praject 1

during Pubdic: Health Emergency dated June 29 2020y

Hl. Monitaning

1. Health Checks

1.1. Regqular monitering of personnel’s health, sspecially for COVID-19
symptoms {e.g.. mandalcry reqular no contact lemperatyre chotk),

1.2. Day 1o day monitoring of personnel's heahh.

2. Workers Hygiane
2.1, Constant reminders on proper coughing atiquatie,

3. Limil number of Work Parsonnel
3.1. Lmmited mobization of persornel and minimized skeletst stall.

IV, Proper Work Attire
. All workers must wear the peescrived ciothing of the DOLE-OSHG:

1.1, Shint with sleeves
1.2. Pamis
1.3. Cloged-toe boots
1.4, Mard hat
1.5, Hazh visibiiity vest
1.6, Other necassary Persanal Protecive Equipment {i.a. face masks, ghves.
goggies, face shieids, etc.} shat be prescribed based on speafic
charactenistics of peoject,
2. Asper the DOH, all workers are expecicd to waar propar f30s masks.

N bhwnNn

V. Socks! Distancing and Feccautionary Measures

1. Soczldistancng should be observed at the construction se and in the offics:
1.1, Al workers should resgect socal distancing guidelines, as much as

possible,

2. Provision for trangport compliart with social disiancing roguarements.

3. Provision of On-Naar-Sits accemirnodationsibarracks, where availabie.

3.1. Enough space 3hould be providas for every employcoiwsrker staying in
the baracks ta ensure that sociai distancing (at Jeast 50% reduction in
density of peopie) are acequately implemented. This can be achigved
either by providing additonsd spacefacikties or by having ocrupants
week (and sleep) in shifts,

3.2. Segrejate enxdoyresiworkers who are coming back to work from those
who originally stayed in the barads duning the ECQ periad.

3.3. Barracks should Fave 3t leas! pne {1) meter of physical distance from
each otcupant andigr provisn of 3 phys:cal barrier in batween
OLUPaNLS.

3.4, Should be well ventiated / windows opened to a2liow fresh air circugation.

4. Provizion of dedicated paint-topoint shuttle service (residence-worpiace-
residence and compliant with seciat distancing.

5. Opzarve sodial distancing (2.g.. No shkaring of workspaces, staggered lunch
breaks, use of large conference rooms only) and hyglene measures (e.5.,
provide hand washing and disinfection staticns. mandatory use of face masks)
in workplaces, shutties and accommaodations. :

5.1. Spivaitemating shifis are encouraged to avoid extonsive intermengling.

3.2. Breaks should be staggared to ¥mit the number of paople in proximety
with each other,
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$.3. Individuals are expected to cean up their own areas afler c3tng with
proper disinfectants.
5.4. Limit the rumber of people operating or eceupying fresght elevators.
5.5. Designate smoking area:
5.5.1. Smokersivapers must use designated aren or do o off-site and
buats are to be placed in the designated receptacie. Hands must
_ ba washed kefore and gfler smoking.
5.5.2. Stand 50 that smoke o vapor procuced is not going into another
person's breathing zone.,
5.8, Sile meetings:
5.6.1. Only absobutely neces sary meeting participants should attend,
5.6.2, Atendees should be one (1) meter apart from each other.
5.6.3. Reoms should be well ventilated ! vindows opened to allow fresh
air crculation.
5.6.4. Held meetings n open areas where possible.
5.8.5. Conduct tackox meetings in wide open spaces to enabie workers
10 keep the roquired physical dis:ance of at feast one {1} metar.
{598 Anrex H).
56.6. Meelings are to ke held throygh leieconferencing  or
videoconierencing, where possbie.

Vi Sta Operations / Construction Work Site
1. Access and Movement lovfrom Construction Sie
%.1. W posswie. estatiish one-way staircases and walkways to minimize
workers’ contaet,
1.2, Management tan keck up possitie docontsmination chambers (e.g.
swMmiming pool gradechlonine),
1.3. All poople entarng and exating the workplace should be regatered, for
easies contact lracing in the event of an outhreak.
14. All non-cssential warkers are prohibited from entering the jobsita.
2. Limiting and Remowing intermal touch points areas.
3. Compgartmentalizaticn
3.1. i possibis, divide the consiruction site mito zones or nther msthocs o
keep vorkers physically separated. This will promote social distancing
and will make containment of possitle outbraak easier,
3.1.1, Limil on the number of pecple pes 2ane is advised,
3.1 2. Managamant can consider resducing woddorcs in the jobsite,
4. Construction Site Cleaning
4.1, Regular disinfecton of workplaces, shutlies, and accommodations.
4.2. All offices and jobsites should disinfect the foliowing at leas! twice per
day:
4.2.1. Door handlas
422, Rafngs
422 Ladders
4.2.4, Switthes
4.2.5. Controls
4.2.6, Shared equipment
4,27, Common and eating arcas
4.2.8. Personal workstations
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4.3. Hunds and common toois/equipment are cleaned ot dsinfected aftor
each lask.

4.4, Avrarcness on location of commonly used items

All cffices and jobzites should mploment adgitional cleaning measures of

common areas as recommended by the DOH.

Management can lock up possbic decontaminaton chambers (e.g. chiorine,

lodiing, betadine, potassism pargulfale),

6.1. Demisting only decontaminates the surface, thus the nead for PPEs.

62, Suggested additional sanitary measures to be implemented/instafled on
site bt are not limited to the following:

6.2.1. Water stations

6.2.2. Proper hancvashing areas and hand washing protocol,

6.2.3. Alcchol-based hand sanitizer shall be provided n all department
aeas, enirances, cameens, beside hand punch machines and
other facdities.

£.2.4. Disnfectant wipirg produc's.

€.2.5. Footwear cisinfection tregtment units {foct taths) before entering
sile premises or facilities {staff houses, banacks, canteens'mess
halls, site ofhces and Others),

Limit and remove internal touch point areas {e.g. ooffee machngs, waler
fountains, common pens}. il possiie, also remove doors! door handles for
jobsites,

A proper waste and disposs! area must be provided, 35 well as proper
disposal of contamingted products.

Vil. Adeisonat Guoeiine s for Vertical and Honzonta! Projects

1. If pessible, &l consiruction workers are to be boused in either on-site
barracks, or olt-silc barracks. This would maxe monfdoring of workers'
2clivilios easisr,

1.4, All varkers mus! use the mame vehicles they came into wok in_ if
retuming to the of'-cil> baracks.

1.2, Al vehices would noed o be disinfacted, before being reacy for use the
noxl day. _

2. Management tan also look inlo using the Roors of builaings, as bamacks, with
proper permission of the avners,

Machinery

1

2.
3.

All equipment deliverios must be carefully planned, monitored¢ and managed 1o
avoid the nsk of COVID-19 transmisson,

All debvered equiprnant must be claanad and disinfected before use,

Assign reguiar workes to use the equipmenlt. if possibie. If sharing cannot be
prevented, Lake precautions and foBow the cleaning guide before and after
vach uss.

Clean equipment before and after esach day's work wih a disinfectant,
concentrating on points of contact Such as handles.

if equipment nends to be transferred 1o other construction sftes, the fclowing
action must ba taken nto considerations:

5.1. Ptan, moniter and manage the transfer of equipment.

5.2. Equipmert shouid be disinfected before ransporting.
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5.3. Transperling driver must be recordad including the assstant.

54. Arthe dekvery site, equipment shculd be properly endorsed.

5.5. Once the gquipment s received at the project sile, number 2, 3 and 4
st be done.

Money

Conbacling parties need (o discuss, belwp resumption or start of work, contract
provisions on; Feyments, Variations end Timelines considerdng the effects of current
govemment health and safsly standsrds that have lo be compliod with to pravent the
spread of the covonavitus pandemic and ensure workers’ protection from the
contagiaus disease. Contraclors’ cancem on cash flow, pnce escalation, time
extapsions and progiclivily wil need (o be estabished and agraed with project
owners. Contractors need ta davise project implomentation plan afigred with
government sppeoved health and safaty protocois.

Contractors need lo familiarize themselves with Republic Ag (RA) 11459 or
Bayarihan 1o Heal As One Act; R.A. 11058 and 15 IRR as spacified in DOLE D.O. 198
8. 2018, and DOLE's D.O, 13 and ensure ootracts are akgned with these landmark
regulations. For projects with sioned comtracts before the onsst of the coronavirus
panderrsc, contractors need to check an ODOLE's gusdelines on drafting new contracts
$6 provisions on employmen: cetak, fe ocommodations, meals, etc. c3n be
included as these are expected to be heavily affected by new guidaiines on heaith and
salety. Comgany code of cisciplines may likewise need (0 be reviewed and re-sriten
to conmder pandemic guistlines and ensure employees/workers full suppor and
coufrerstion,

Purguant 1o Section 21 of DOLE D.0O. 198, . 2018, “The total cost of implernanting
O3H program shsll be an integral past of the pperations cost. & shall be 3 separate
pay fem i construction and in al tontracting or subcontractng arrangements.” to
cover the cost inflerted durng this Public Heallh Emergency. Tnose costs include, but
are not Emited, to tosting kits: personal protective equipment; workers' barracks:
qQuarariine fackties; isclation rooms; gsinfeciants; sanitation equinement and facilities:
and other experses relative to complance with safety and haalth slandarge duning
consiruction.

Contraclors sheuld conduct periodic audits {frequency (o be detsmined based on a
project ecale and scope) {o verfy thatl the appropriate measuras have been
implemerted and sra mantained,

The sile supenisors and safety officers are expecied o condud! dady audils, and
safety repants to rashagement in orgor to meke sure that the approprate measures
are enplemented and followed.

Construction companies shouk! expact 10 des! wath heightened salety and health
gwdelines untl! such time that the pandomnic has fully been eradicalsd, and:
1. Analyze contract requirements:
2. Comply with contractual notice requirements;
3. Adapt and Adjust schedule;
4. Coordinate and Cooperate with all particpants; and
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5. Oocument everything.

Risk Assessrnent and Response:

1. All contractors would need ta guarantee the minimum level of standards to
protect the health of the workers engsged in the construction sites.

2. Before any actvity is resumec, all hazards, due to the hafting of work, must be
reviowed and contrcfied,
2.1, Workars involved should have proper undarstanding of the operations and

anvironment condion chacking

3. Anintegrated continuity plan shoule! siso be provided in the event of 3 partial o
complata shutdown of johsite of if jobsie operations are severely fimited,

4. All contraciors should complete an integrated coentnuity plan o respond o
partial ce complete shutdown of construction sites ur & tho case of 8 savere
himdation of site operations.

The COVID-19 pandems: afects working hours and eamings in all businesses,
gkobally. However, the construction iIndustry iz unigue with respect to the COVID-19
because corsiruction contracts typicaly contain provisons about time for pedormance
ant feas for faing 1o perform on tme. There is no guestion that all paricpants in the
construction mdustry have expenienced, and will continue to expenence, impacs on
their operations because of COVID-19 and experts say the fallout is one rmora factor
potsed 10 affect construction fims, These impacts inchade, among clhers, schedule
deiays, workiorce disrupfions. equipment and supply chan disruptions, reduced
productvily duve 1o on site healts and safety moasures {e.g., social distancng,
staggonng of work, enhanced sanitary me asures, etg,), permil delays or restncsons on
nEW permits, and financeng restnctions or Cash flow shortages. '

Therefore, it is ciica! that construttion companies be proaciive rather thaa reactve in
cealing with the COVID-15 and it is highly recommended that they lake the following
steps with respedt lo the coronavrus:

1. Dofing — identify the company’s main vulneranities (convane a mesting with
senior masagement and cecision-rmakers o identdy potential impacts on the

company).

2. Assess ~ understand i and how the company is prepared to deal wih the
company's main vulnerabiliies (review any existing plans an¢ procedures o
-ensure they are qurent and begln preparing business continity and ensis
management pians and procedures Emed at mwninxzing potential irmpacts on
the company),

3. implement and Manage ~ ensure the company's plans and procedures work
{work with senior management and decision-makers to estabiish and embed
response and recovery arrangements and confirm senior maragement and
decision-makers understand their roles and support how the plans and

. procedures will ba used).

4. Communicate and Remain Vigilant — ensure the company's teams ars informed
{assign cloar responstdities fot iniemal and extamal communications),

This pandemic was nat foresesadle and unfcrtunately, its durstion and fabout remain

uncertain. What is certain is that the world is transitioning. Being prepared for this will
be essential to managing tha outcome and mwirnizing negative impacts.
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Monitoring

DTICIAP is revilatzing fts Joint Administrative Order No. 01, 5. 2011 with DOLE,
DPWH, DILG and the Professional Regulaton Commission (PRC) to strengthen
coordination and enhance the mmplementation of the Construction Guideines on
Project Implernentatica for the period of Public Health Emergency, DOLE D.O. 13 and
R.A 11058 and its IRR as spacified in DOLE D.0. 198 S. 2018, and spedfically,
enforce strict monitoring of construction activities.

- The DOLE thall refer 1o the Prilippine Contractors Accreditation Board (PCAB) s
findkngs. after due process, on any act or omission commnttad by construcbon
contractors in violation of labor standards, safety nules and regulations and other
pertrent polices,

Effectivity

These guidelines shall take effect after approvat by the CIAP Board and posting in the
official gazette (w»wav.officialgazetie gov.ph ) arx! CIAP website (www.ciap.ati.gov.ph),

Raforences

1. WHO - Gening your wonkplace meady for COVID(9, 1§ March 2020

2. Philppines — Omnus Guwonines on the inyementalion of Cammunity (xinmmnting & the -
PoiYpoines as of 15 Moy 2020

3 Prappnss - COVID-13 Profocols fov Construction Sees Workers Safety and Secunty
Version 3 by Prilipnine Construelons Assocsion (PUAL as of 25 Aprd 2020

4, Australis - Buidiig angd Consbuction Industry: Minenzing the Risk and erpamra o

COVID-19 a3 of 9 Ape® 2020
Canada « COVIDL1S — Stendardized Proipcols for aft Cenadian Constrichon Siegz
Varsion 4 '

Mew Zealand COVID-15 V&H Consiruchion Protocols Version 2

Mew Zsaland = COVID-19 Healh and Sakely Protocols fcr New Zsaland Residentisl

Construction Sites Version 3, 22 Apnd 2020

DOH ~ Administrative Drder N¢. 2020-015, “Gumdednes o (e Risk-Basad Pubkc Heaith

Standards for COVID-18 Miigstion’

DCH Deparment Momovandum Mo, 2020-151, tenm Guidelines an Expanded Testng

for COVID 19, rodarated undar DOH D.M. No, 2020-174 :

10. DOH DM Mo. 2020-0220, 5. 2020, Internim Guidelines on the Returndo-Work as of 11
May 2020

11. DPWH D.O. 39, S. 2020, Revisad Construction Safety Guidedngs for the implemeniation
of Infrastnucture Projects dicing the COVID-13 Public Health Cricis, repoaing D.O. No.
35 S. 2020

12. OT!- DOLE Interim Guidaiings on Waorkplace Preventnn and Control of COVID-18

13. 0TI ang DOLE Webinar on 8 May 2020

14. DOLE Labor Advisory Mg, 18, §. 2020, Ginselnzs on the Cost of CDWD—?Q Proveriher:
and Control Messures, 16 May 2020

15. DOLE Department Order 13 Guidelines Goveming Occwauona! Safely and Healh in the
Consiruction

16. RA 11058, "An Act Strengthaning Complance with Oaa.parmnai Salaty ond Health
Siandards and Providing Penafies for Yiolations therpo®™ and &3 implementing Ruips asnd
Raguiabons ag specfied in DOLE D.O. 198 S, 2018

17. DOLE-DPWM.-DTLDILG-PRL Joint Admiizicative Ordar Mo, 1. Seces of 2611

o N W
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18 Eﬂ&mummmcowatym%mmmmacm Warkplxo{ﬂadkwf
.. code RED subdevel 2)
18, DMCI Work Resumpdon Protocols 8s of 22 Apvif 2020 '

The Construction Guadel‘ms for Project lmpiememanm during the paiod of Public
Health Emergency would not have been possibie without the patience, diligence and
-setfiass dedication of the following members of the Technical Waorking Grmjp {(TWG)
who refigiously participated in the dekberations and drafting work:

Phllpplne Domostic Construction Board (PDCB)
Liberto V. Espirity
Ronaldo R. Elepaio, Jr.
Dinc Maa D, Suelto
- Warren Sirmon W, King
- Dorig U). Gacho
Lizon
Nomnar: K. Macapagsl
Visayss ’
Frands Gerard S. Carledo
Edgar B, Watin
- Kevin Biling Lim
Bernedict C, Uy
Mindanao
Ludvag Van A Ledesma
Lourdes Ledesma, M.D
Ramon F. Allado
Wilfrado M, Guerzon -
Philippine Constructors Association (PCA), Inc.
Rancclf T, Reliera
Astan P. Vergars
Edguardo P. Trinkdad
Govermmaent '
Assistant Secretary Manano R, Alquiza ~ DOLE
Asgistant Secrelary Antonio Molano J. - DPW!-!

The Techmcal Working Group (TWG) was ably essisted by the fclmmg staff of the
Philippineg Domestic Constructon _Boerzi _ _ _

Ledani d.L. del Prado
Jocelyn C. Cerrasco
‘Nikxi C. Majarro
Ariane Manicque D. Balaoing
Dana Lomaine C. Fawrillo
Rose Aty A, Bofitres
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15 June 2 020

Ay, JAY DANIELR. SANTIAGO
Generat NAanager )
Philippires Fons Auttority (PPA)
Bonifacio Dovae, South Harbor
Port Arezs . Manda

subject:  Construction Guidelines for Project Implementation during the
period of Public Health Emergency

Dear Atty - Santago!
Groeting 3!

I ling with 18 President's declaralion of Public Heallh Emergency in the country to
address COVID-19, the Philippine Domestic Construction Board {PDCB), an
implemerItng toard of the CWsmim Industry Authority of the Philippines
(CIAP). mandited to formulate poices, pans, programs, snd strateges for the
davenprment of the Philippine consirucion irdustry organized 3 Technical Working
Group (TWG) compnsed of representatives fram contractors cf vary«v] szes and
supgéers coming from Luzon, Visayas and Mindanao 1o formutals profocols for the
industry for resumption of conatrucoon work i anzas under guarantine.

As p resull, we have developed the “Construction Guldelines for Project
implementation during the poriod of Public Health Emergeacy” 1o serve as
reforance ot cantractors and #TDlamentinlg agencies. 10 ensure viability of peojects
and protacton frorn and spread of Ihe covonavirys. The Guidalines were approved by
the POCEH and CIAP Board on May 13 and Juna 2020, respactively.

These quideines sat key prncipies and minimum  requirements that  define
respansibie. heathy and safe operabons for fonstruchaneriated operabions under
coviD-19 and ensure the survival of tusiness as wefl as the protection of workers.,
These guidelnas ndude prevention, detedto_n. anq raped  response measures
designed to acweve the princples atowe vAile maintaining business continuity
across the construction industry.

These als¢ present options or COUrses of actons which conlraciors may consider
gepending on applicability o the pmge-::_t’s unique characteristics whilg maintaining
minimm requirements based on quiseines by ¢avemment authontes 3uch as the
JATE Omnibus Guideines for the Irplem entation of Community Quaranting in the
Phlipoines. Department of Trade and ndustry {DT1) and Department of Labor and
Emphyment (DOLE) Intenm Gusdelines on VWorkplaca Preventcn and Conbral of

coVID-19. and DOH Depariment Memota ndum No. 2020-220, Interim Guidetines on
the Retum-io-Weork.

in ths regard, may we respecully fumish yeu with the copy of the approved
Construction Guidelines (copy stached), for your reference, Further, may we slso

PHREIPPINE DOMESTIC CONSTRUCTION BOARD
COMETRUCSTION INSUSTRY AS THORITY OF THE P PRED
M Kmacred Aty o 3 Derarrers f Tt pvl #00pry
c = . ) s . ~
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request your kind assistance in disseminating these Construction Guidelines amonyg
your slakeholders, including contractors and implermnenting agencies. o )

You may aleo visit CIAP's website al www cigp,dti.qov.ph for the latest updates and
version of these Construction Guidainea..

For questions and dlarfications, kindly emall POCB Secratariat at mggggim
Thank you for your usual support.
s

DORIS U, GACHO
Executive Director, PODCB [ A

L
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Checklist of Technical and Financial Documents

. TECHNICAL COMPONENT ENVELOPE
Class “A” Documents

Leqal Documents
O (a) Valid PhiGEPS Registration Certificate (Platinum Membership) (all pages)

Technical Documents

O (b) Statement of the prospective bidder of all its ongoing govemment and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

O (c) Statement of the bidders Single Largest Completed Contract (SLCC) similar to
the contract {o be bid, except under conditions provided under the rules; and

O (d) Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

O (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and

(N  Project Reguirements, which shall include the following:

O a. Organizational chart for the contract to be bid;

O b. List of contractors key personnel {e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned fo the
contract to be bid, with their complete qualification and experience
data;

O c. List of contractors major equipment units, which are owned, leased,

andlor under purchase agreements, supported by proof of ownership
or certification of availabilty of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and
O ({(g) Original duly signed Omnibus Sworn Statement (OSS),
and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority to
its officer to sign the 0SS and do acts to represent the Bidder.

Financial Documents
O (h) The prospective bidders computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents

O (i) If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence,
or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

[+ fion of Poit Operational Area with RoRo Ramp
Port of Tablas (Poctoy), Odongan, Romblon
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II. FINANCIAL COMPONENT ENVELOPE
00 (§) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirernents under RA No. 9184

O (k) Orginal of duly signed Bid Prices in the Bill of Quantities; and

O () Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, Iabor rates, and equipment
rentals used in coming up with the Bid; and

O (m) CashFlow by Quarter.

Construction of Port Operational Area with RoRo Remp
Part of Tabias (Poctoy), Odiongan, Romblon
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Bid Form for the Procurement of Infrastructure Projects
Ishall be submitted with the Bid]

BID FORM

Date :
Project identification No. -

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulietin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation fo the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: Construction of Port Operational Area with RoRo
Ramp, Port of Tablas (Poctoy), Odiogan, Romblon;

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is: .

d. The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to:
fspecify the applicable taxes, e.g. (i} vale added tax (VAT), (i} income tax, (i)
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any ime before the expiration of that pericd;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines' for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof

! currently based on GPPB Resolution No. 09-2020

-Construetion of Port Opaecational Area-with Rofto Ramp
Purt of Tablas (Poctoy), Odiongan, Rombion
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included in your notification of award, shall constitute a binding contract between
us, until a formal Contract is prepared and executed; and

j. We understand that you are not tound 1o accept the Lowest Calculated Bid or
any other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for the Construction of Port Operational Area with
RoRo Ramp, Port of Tablas (Poctoy), Odiogan, Romblon of the Philippine Ports
Authority.

. We acknowiedge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:
Signature:
Duly authorized to sign the Bid for and behalf of:
Date:

Conmtrucion of Port Operational Area with Rofto Hamp
Port of Tabias {Pactoy), Odiongan, Rombilon
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Bidding Forms
{Financial}

FINANCIAL DATA

A The prospective bidders audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “RECEIVED” by the
Bureau of internal Revenue {BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Curent Liabilities

5. Net worth (1-3)

| 6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Fimn/Applicant

Authorized Signing Official
Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

[+ ion of Port Operational Aroa with RoRo Ramp
Port of Tablas (Pocioy), Odionpan, Romblon
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Bidding Forme
{Omnibus - Sole)

Ommnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid}

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

AFFIDAVIT

i, , of legal age, {Civil Status], {Nationality], and residing at s
after having been duly sworn in accordance with law, do hereby depose and state that:

1. Iam the sole proprietor or authorized representative of with office address
at :

2. As the owner and sole proprictor, or authorized representative of , 1 have fuli
power and authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for Construction of Port Operational Area
with RoRo Ramp, Port of Tablas (Poctoy), Odiogan, Romblon of the Philippine Ports
Authority, as shown in the attached duly notarized Special Power of Attorney;

3. {Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct,

5. [Name_of Bidder} is suthorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the
head of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which inchudes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the /Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

form of consideration, pecuniary or otherwise, to any person or official, personnel or

Jeonstuction of Poit Cparstionnl Ares with FofLo FRamp
Port of Tablas (Poctoy), Odiongan, Rombilon
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Bickiing Forrna
{Omnibus - Sole}

representative of the government in relation to any procurement project or activity.

10. In case advapce pavment was made or given, failure to perform or deliver any of the
obligations and undertakings in _the contract shall be sufficient grounds to constitute

criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misapprepriating or converting any payment received by a

persen or entity under an obligation involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __dayof _ ,20_ at ,
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

{Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Construction of Port Opsationsl Aces with RoRo Ramp
Pout of Tablax (Poctoy), Odiongan, Remblon




11
Bidding Forms:
{Omnibus — Parinership)

Omnibus Sworn Statement for Partnership or Cooperative
Ishall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )

CITY/MUNICIPALITYOF ____ )SS.
AFFIDAVIT
1, , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. 1.am the duly authorized and designated representative of with office address
at :

2. I am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Construction of Port
Operational Area with RoRo Ramp, Port of Tablas (Poctoy), Odiogan, Romblon of the
Philippine Ports Authority, as shown in the attached [state title of attached document showing
proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution,
or Special Power of Attorney, whichever is applicable;)};

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose bilacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or enti

defined and provided for in the Uniform Guidelines on Blacklisting:

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted,

6. None of the officers and members of [Name of Bidder] is related to the Head of the Procuring
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consuitants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder| complics with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilitics as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

Construction of Port Oparational Area with RoRo Ramp
Port of Tablas (Poctoy), Odiongan, Romblon
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Bidding Forms

{Omnibus - Partnership)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

form of consideration, pecuniary or otherwise, to any person or official, personnel or
represeniative of the government in relation to any procurement project or.activity.

10. In_case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds fo constitute

criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or

abuse of confidence through misappropriating or converting any pavment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto sef my hand this _ dayof ;20  at ,
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

{Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

Construction of Port Oparstionad Ares with RoRo Ramp
Port of Tablas (Poctoy), Odiongan. Rombion
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Bidding Forms
{Omnibus = Corp. AV

Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

AFFIDAVIT

I, ,of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly swom in accordance with law, do hereby depose and state that:

1. Tam the duly authorized and designated representative of with office address
at ; .

2. 1am granted full power and authority 1o do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Construction of Port
Operational Area with RoRo Ramp, Port of Tablas (Poctoy), Odiogan, Romblon, as shown in
the attached [state title of attached document showing proof of authorization (e.g., duly notarized
Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is
applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name_of Bidder] is related to the
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder| complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract, '

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

G ion of Port Oparational Area with RoRa Ramp
Port of Tablas (Pockoy), Ocdiongan, Romblon
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form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10.In _case advance payment was made or given, failure to perform or deliver any of the
obligations _and wpndertakings in the contract shall be sufficient grounds to constitute

criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or

abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursusant te Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code,

IN WITNESS WHEREOF, 1 have hereunto set my hand this __dayof _ ,20 at ,
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

{Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

Construciion of Bort Oparstionnl Ares with RoRo Remp.
Port of Tablas (Poctoy), Odlongan, Romblon
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Bid Securing Declaration Form
fshall be submitted with the Bid if bidder apts 4o provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF }S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority
PPA Buiiding, Bonifacio Drive,
South Harbor, Port Area, Manila

I/We, the undersigned, declare that:

1. We understand that, according to your conditions, bids must be supported by a Bid Securty,
which may be in the form of a Bid Securing Declaration.

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I'we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by
the procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184;
without prejudice to other legal action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. Iam/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail
of said right; and

c. 1 amfwe are declared the bidder with the Lowest Calculated Responsive Bid, and 1/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREQF, I/We have hereunto set my/our hand/s this day of fmonth] [vear] at
[place of execution].

Name of Bidder/ Authorized Representative
{Signatory’s l.egal Capacity)
AFFIANT

Llurat]
[Format shall be based on the latest Rules on Notarial Practice]

Construction of Port Opesational Area with RoRo Ramp
Port of Tablas (Poctoy), Odiongan, Rombion
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CONSTRUCTION METHODOLOGY

Name of Project .

Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

>

DEMOLITION, EXCAVATION AND REMOVAL WORKS

Chipping & disposal of existing R.C. Curb (43 1.m.)

Democilition & disposal of existing Roro Ramp & breasting doiphin (207 sq.m.)
Cutting & disposal of existing piles (24 units)

Excavation of existing seabed & fill materials {2,668 cu.m.)

Removal of existing mooring bollard & rubber dock fenders (3 sets})
Demoiition & disposal of existing fence (34 [.m.)

Removal of existing lamp post (1 unit)

@ NogbhwoNa

PORT OPERATIONAL AREA WiTH RORO RAMP

Supply, delivery & driving of PSC Piles & RC Comer Piles (5,775 L.m.)
Chipping & cutting of newly Driven piles (385 units)

Supply & placing of 3,500 psi concrete for retaining watl, etc. (809 cum.)
Supply & installation of steel reinforcement for retaining wall, etc. (82,481 kg.)
Supply & placing of core rocks & armour rocks (8,377 cu.m.)

Supply & installation of Tie-rod of various sizes (148 sets)

Supply & placing of fill materials {38,005 cu.m.)

Construction of PCC Pavement including Agg. Base Course (7,579 sq.m.)
Supply & installation of rubber dock fenders (28 sets)

10 Supply & installation of Mooring bollard (22 sets)

11. Construction of Security Fence & gate (1 lot)

12. Supply & installation of Portlighting system (4 sets)

LN ARON S

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on how
the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule, Equipment
Schedule and Manpower Schedule.

Name of Bidder/Authorized Representative
{Signatory’s Legal Capacity)

Revised: September 2021

Construction of Port Oparalional Ares with RoRo Ramp
Fort of Talkes Poctey), Odiongan, Romblon
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MANPOWER SCHEDULE

Name of Project .

Project Description

Location

MANPOWER CONTRACT DURATION ( Calendar Days)
(Minimum)

M O N T H L Y

1 2 3 4 5 L) T 8 ] 10 1" 2 13 " 16 1€ | 17 13

Project Manager

Project Engineer

Materials Engineer #

Construction Safety and
Health Officer

Foreman

Specify other applicable positions, ie.:
- Carpenter

- Steelman

- Mason

- Electrician

- Rigger

-  QOthers

Name of Bidder/Authorized Representative
{Signatory's Legal Capacity)

Revised: September 2021

& on of Port Operstional Ales with Rofo Ramp
Port of Tablas (Poctoy), Odiongan, Romblon
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EQUIPMENT UTILIZATION SCHEDULE
Name of Project
Project Description
{.ocation
EQUIPMENT No. of CONTRACT DURATION ( Calendar Days)
{Minimum) Units
M O N T H L Y
2 a 4 5 a T [ [] 10 11 12 13 | 14 [L) 16 17 18
Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)
Revised: September 2021
Construction of Port Oy ional Area with RoFo Ramp
Fort Of Tabias (Pactoy}, Odiongan, Mombicn
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Name of Project: :
Project Description
Location
Project Duration Payment Schedule Cash flow
(days or months) {(Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES

Chart and S-curb.

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative

{Signatory’s Legal Capacity)

Revised: September 2021

The cash flow by quarter and payment schedule should be consistent with the Bar

of Port Oy

Port of Tablas

ional Aroa with RoRa Ramp
Cxiongan,

(Poctay),

Romibilon
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Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after receiving
the Nofice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor]
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] thereinafter called “the Works") and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. in this Agreement, words and expressions shali have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Phﬁppme Bidding Documents (PBDs);
Drawings/Plans;
ii. Specifications;
ii.  Bill of Quantities;
iv.  General and Special Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any,

b. Winning bidder's bid, including the Eligibility requirements, Technical and financial
Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to

~ request for clarifications on the bid), including corrections to the bid, if any, resulting from
the Procuring Entity’s bid evaluation;

¢. Performance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concermned in the PBDs. Winning bidder agrees that additional
contract documents or information prescribed by the GPPB that are
subsequently required for submission after the contract execution, such as

‘Construction of Port Operationsl Area with RoRo Rump
Port of Tables (Pociy), Odiongan, Rombion
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the Notice to Proceed, Variation Orders, and Warranty Security, shail likewise
form part of the Contract.

3. in consideration for the sum of ftotal contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the object
of the contract] in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in accordance
with the terms of the Bidding.

N WHTNESS whereof the parties thereto have caused this Agreement to be execuled the
day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized

General Manager Representative
(Signatory’s Legal Capacity)
for. for:
Philippine Ports Authority Contractor

Acknowledgment
{Fermat shall be based on the Jatest Rules on Notarial Practice]

‘Conetruciion of Purt Operstonal Area-with RoRo Ramp
Post of Tablas {Pocioy), Odiongan, Remblon



