Philippine Ports Authority
PORT MANAGEMENT OFFICE – NCR SOUTH

BILL OF QUANTITIES

Improvement of firing range at PPATI Compound, 13th St., South Harbor, Port Area, Manila.
Project Name

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. I	**General Expenses**				
1.1	Mobilization/Demobilization	Lot	1.00		
1.2	Occupational Safety and Health Prog. -First Aide System/Admin. & PPE Controls Provide construction safety and health program in the execution of the project	Lot	1.00		
TOTAL FOR BILL NO. I					

Philippine Ports Authority

PORT MANAGEMENT OFFICE – NCR SOUTH

BILL OF QUANTITIES

Improvement of firing range at PPATI Compound, 13th St., South Harbor, Port Area, Manila.

Project Name

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. II	**Masonry Works**				
II.1.	Removal of existing sand bedding - Removal and disposal of existing sand bedding	Sq.m.	131.56		
II.2	16mm thk. Cement Plaster - Plastering of existing wall in accordance with the approved plans and specifications.	Sq.m.	143.10		
II.3	Floor Topping - Topping existing flooring in accordance with the approved plans and specifications.	Cu.m.	19.73		
TOTAL FOR BILL NO. II					

Philippine Ports Authority
PORT MANAGEMENT OFFICE – NCR SOUTH

BILL OF QUANTITIES

Improvement of firing range at PPATI Compound, 13th St., South Harbor, Port Area, Manila.
Project Name

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. III	**Wall Finishes**				
III.1.	Acoustic Board - Installation of acoustic board in accordance with the approved plans and specifications.	Sq.m.	143.10		
TOTAL FOR BILL NO. III.					

Philippine Ports Authority
PORT MANAGEMENT OFFICE – NCR SOUTH

BILL OF QUANTITIES

Improvement of firing range at PPATI Compound, 13th St., South Harbor, Port Area, Manila.
Project Name

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. IV	**Floor Finishes**				
IV.1.	Synthetic Grass - Laying of synthetic grass in accordance to approved plans and specifications	Sq.m.	131.56		
TOTAL FOR BILL NO. IV.					

Philippine Ports Authority
PORT MANAGEMENT OFFICE – NCR SOUTH

BILL OF QUANTITIES

Improvement of firing range at PPATI Compound, 13th St., South Harbor, Port Area, Manila.
Project Name

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. V	**Ventilation System**				
V.1	Fresh Air Intake - Concrete breaking of existing concrete wall for the exhaust ventilation area. - Supply, deliver and install exhaust ventilation in accordance with the approved specifications	units	2.00		
TOTAL FOR BILL NO. V.					

Philippine Ports Authority
PORT MANAGEMENT OFFICE – NCR SOUTH

BILL OF QUANTITIES

Improvement of firing range at PPATI Compound, 13th St., South Harbor, Port Area, Manila.
Project Name

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. VI	**Lighting Fixtures**				
VI.1	Flood Lights - Supply, deliver and install flood lights in accordance to the approved specifications	units	5.00		
TOTAL FOR BILL NO. VI.					

Philippine Ports Authority
PORT MANAGEMENT OFFICE – NCR SOUTH

BILL OF QUANTITIES

Improvement of firing range at PPATI Compound, 13th St., South Harbor, Port Area, Manila.
Project Name

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. VII	**Leadman Expense**				
VII.1	Lead/Guideman Expenses - Provide direct instructions to groups of workers for all project's activities as directed.	days	30.00		
TOTAL FOR BILL NO. VII.					

Bid Proposal/ Quotation

Date: _____

To: Philippine Ports Authority
PMO-NCR SOUTH
South Harbor, Port Area, Manila

Attention : **BIDS AND AWARDS COMMITTEE (BAC)**

Gentlemen:

In accordance with your invitation to submit cost proposals for the project IMPROVEMENT OF FIRING RANGE AT PPATI COMPOUND, 13TH ST., SOUTH HARBOR, PORT AREA, MANILA.

BILL NO.	DESCRIPTION	TOTAL AMOUNT (P)
1.	General Expenses	
2.	Masonry Works	
3.	Wall Finishes	
4.	Floor Finishes	
5.	Ventilation System	
6.	Lighting Fixtures	
7.	Leadman Expense	
	x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x	
	TOTAL AMOUNT OF BID (Including VAT)	**P**

(Amount in Words)

Note:

1. Quantities are approximate only and are to be used for comparison of bids. Actual quantities shall be as needed in the field and as ordered by the Engineer.

2. Contractor's bid prices shall be inclusive of required taxes

3. All pages of the proposal are signed by the bidder

4. Erasures or corrections in the proposal have been initiated by the bidder's authorized signatory.

We/I make this proposal with adequate knowledge of the kind of quantity and quality of the materials, services and scope of the work required. If our proposal is accepted we/I will, after receiving the Notice of Award, enter into contract with the PPA within two (2) days from receipt of such Notice.

We/I shall complete the works in accordance with the Drawings and Bid Documents within THIRTY (30) CALENDAR DAYS beginning Seven (7) days from the date of receipt of Notice to Proceed.

We/I understand that the Authority may order additions to or deletions from the scope of work as specified if necessary.

We/I acknowledge receipt of the following addenda/notices:

_____

_____

Enclosed herewith also are the detailed estimates and computations of the cost of all items of work enumerated above.

All provisions contained in the contract affected by the acceptance of this proposal shall extend to and be binding upon the successors of the parties hereto.

Very truly yours,

_____

Authorized Signatory

For:

_____

Business Name of Bidder