BILL OF QUANTITIES

MAINTENANCE OF MARIVELES COLLECTION UNIT BUILDING AT MARIVELES, BATAAN pm.%pmg\
(MPF - BNA - 12- 2025) AUTHORITY ez
DESCRIPTION OF WORK UNIT PRICE AMOUNT
NO. (Pesos)

(1) (2) (5) (4) x (5)

BILL NO.] 1 GENERAL EXPENSES

BILL NO.| 2 CEILING WORKS

BILL NO.] 3 ROOFING WORKS

BILL NO.| 4 TILE WORKS

BILL NO.] 5 FINISHING WORKS AND FIXTURES

BILL NO.| 6 PAINTING WORKS

TOTAL

BILL OF QUANTITIES

BILL NO.] 1 GENERAL EXPENSES

1.01 Mobilization and Demobilization / Clean Up lot 1.00
1.02 Provision of Construction Safety and Health Program lot 1.00

TOTAL FOR BILL NO. 1

BILL NO.| 2 CEILING WORKS

2.01 Replacement of Ceiling and Roof Eaves at MCU Building including removal and sgm 225.92
disposal

TOTAL FOR BILL NO. 2
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BILL OF QUANTITIES

MAINTENANCE OF MARIVELES COLLECTION UNIT BUILDING AT MARIVELES, BATAAN pm.%pmg\

(MPF - BNA - 12- 2025) AUTHORITY ez
DESCRIPTION OF WORK UNIT PRICE AMOUNT
NO. (Pesos)
(1) (2) (5) (4) x (5)

BILL NO.] 3 ROOFING WORKS

3.01 Replacement of Pre-painted Gutter Box and Gutter End Flashing, Metal Fascia lot 1.00
Board and Downspout at Garage Roofing of MCU BIdg., including removal, disposal
application of sealant and declogging of stormdrainage

TOTAL FOR BILL NO. 3

BILL NO.| 4 TILE WORKS
4.01 Replacement of Tiles and Watercloset in 2nd Floor Comfort Room including lot 1.00
removal and disposal, waterproofing, repair of leaks and restoration of chipped area

TOTAL FOR BILL NO. 4

BILL NO.] 5 FINISHING WORKS AND FIXTURES

5.01 Replacement of Aluminum Cabinet in Kitchen Counter, Double Swing Solid Panel lot 1.00
Door, Door Knob and Lighting Switch at Lobby and Ground Floor Comfort Room
including removal and disposal

TOTAL FOR BILL NO. 5

BILL NO.| 6 PAINTING WORKS
6.01 Painting Works of Newly Installed Ceiling (1 Base Coat, 2 Final Coat) sgm 225.92
6.02 Painting Works of Garage Roofing Fire Exit Ladder and Steel Gratings (1 Base sgm 66.60

Coat, 2 Final Coat) including Paint Stripping of old paint

TOTAL FOR BILL NO. 6

Name of Firm Authorized Signing Official Date
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