
AMOUNT

NO. (Pesos)

(1) (5) (4) x (5)

BILL NO. 1 GENERAL EXPENSES

BILL NO. 2 CEILING WORKS

BILL NO. 3 ROOFING WORKS

BILL NO. 4 TILE WORKS

BILL NO. 5 FINISHING WORKS AND FIXTURES

BILL NO. 6 PAINTING WORKS

BILL NO. 1 GENERAL EXPENSES

1.01 Mobilization and Demobilization / Clean Up lot 1.00

1.02 Provision of Construction Safety and Health Program lot 1.00

BILL NO. 2 CEILING WORKS

2.01 sqm 225.92

BILL OF QUANTITIES

BILL OF QUANTITIES

TOTAL

 Replacement of Ceiling and Roof Eaves at MCU Building including removal and 

disposal 

TOTAL FOR BILL NO.  1

MAINTENANCE OF MARIVELES COLLECTION UNIT BUILDING AT MARIVELES, BATAAN

(MPF - BNA - 12- 2025)

DESCRIPTION OF WORK

(2)

UNIT PRICE

TOTAL FOR BILL NO. 2
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AMOUNT

NO. (Pesos)

(1) (5) (4) x (5)

BILL OF QUANTITIES
MAINTENANCE OF MARIVELES COLLECTION UNIT BUILDING AT MARIVELES, BATAAN

(MPF - BNA - 12- 2025)

DESCRIPTION OF WORK

(2)

UNIT PRICE

BILL NO. 3 ROOFING WORKS

3.01 lot 1.00

BILL NO. 4 TILE WORKS

4.01 lot 1.00

BILL NO. 5 FINISHING WORKS AND FIXTURES

5.01 lot 1.00

BILL NO. 6 PAINTING WORKS

6.01 sqm 225.92

6.02 sqm 66.60

DateAuthorized Signing Official

 Replacement of Tiles and Watercloset in 2nd Floor Comfort Room including 

removal and disposal, waterproofing, repair of leaks and restoration of chipped area 

 Replacement of Aluminum Cabinet in Kitchen Counter, Double Swing Solid Panel 

Door, Door Knob and Lighting Switch at Lobby and Ground Floor Comfort Room 

including removal and disposal 

 Painting Works of Newly Installed Ceiling (1 Base Coat, 2 Final Coat) 

 Painting Works of Garage Roofing Fire Exit Ladder and Steel Gratings (1 Base 

Coat, 2 Final Coat) including Paint Stripping of old paint 

TOTAL FOR BILL NO.  4

TOTAL FOR BILL NO.  5

Name of Firm

TOTAL FOR BILL NO.  6

 Replacement of Pre-painted Gutter Box and Gutter End Flashing, Metal Fascia 

Board and Downspout at Garage Roofing of MCU Bldg., including removal, disposal 

application of sealant and declogging of stormdrainage 

TOTAL FOR BILL NO.  3
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