BILL OF QUANTITIES

MAINTENANCE OF MARIVELES COLLECTION UNIT BUILDING AT MARIVELES, BATAAN

(MPF - BNA - 12- 2025)

NO. (1)	DESCRIPTION OF WORK (2)			UNIT PRICE (5)	AMOUNT (Pesos) (4) x (5)
BILL NO.	1 GENERAL EXPENSES				
BILL NO.	2 CEILING WORKS				
BILL NO.	3 ROOFING WORKS				
BILL NO.	4 TILE WORKS				
BILL NO.	5 FINISHING WORKS AND FIXTURES				
BILL NO.	6 PAINTING WORKS				
				TOTAL	

BILL OF QUANTITIES					
BILL NO.	1 GENERAL EXPENSES				
1.01	Mobilization and Demobilization / Clean Up	lot	1.00		
1.02	Provision of Construction Safety and Health Program	lot	1.00		
	TOTAL FOR BILL NO. 1				
BILL NO.	2 CEILING WORKS				
2.01	Replacement of Ceiling and Roof Eaves at MCU Building including removal and disposal	sqm	225.92		
	TOTAL FOR BILL NO. 2				

BILL OF QUANTITIES
MAINTENANCE OF MARIVELES COLLECTION UNIT BUILDING AT MARIVELES, BATAAN
(MPF - BNA - 12- 2025)

NO. (1)	DESCRIPTION OF WORK (2)			UNIT PRICE (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 3.01	**3 ROOFING WORKS** Replacement of Pre-painted Gutter Box and Gutter End Flashing, Metal Fascia Board and Downspout at Garage Roofing of MCU Bldg., including removal, disposal application of sealant and declogging of stormdrainage	lot	1.00		
	TOTAL FOR BILL NO. 3				
BILL NO. 4.01	**4 TILE WORKS** Replacement of Tiles and Watercloset in 2nd Floor Comfort Room including removal and disposal, waterproofing, repair of leaks and restoration of chipped area	lot	1.00		
	TOTAL FOR BILL NO. 4				
BILL NO. 5.01	**5 FINISHING WORKS AND FIXTURES** Replacement of Aluminum Cabinet in Kitchen Counter, Double Swing Solid Panel Door, Door Knob and Lighting Switch at Lobby and Ground Floor Comfort Room including removal and disposal	lot	1.00		
	TOTAL FOR BILL NO. 5				
BILL NO.	**6 PAINTING WORKS**				
6.01	Painting Works of Newly Installed Ceiling (1 Base Coat, 2 Final Coat)	sqm	225.92		
6.02	Painting Works of Garage Roofing Fire Exit Ladder and Steel Gratings (1 Base Coat, 2 Final Coat) including Paint Stripping of old paint	sqm	66.60		
	TOTAL FOR BILL NO. 6				

Name of Firm

Authorized Signing Official

Date