
ITEM # 1   General Expenses

ITEM NO. DESCRIPTION OF WORK UNIT QUANTITY UNIT PRICE  AMOUNT
(PESOS) (PESOS)

1.01 Mobilization and Demobilization Cost / Clean-up lot 1.00

1.02 Provide Environmental Safety & Health Program days 75.00

SUB-TOTAL FOR ITEM NO. 1

ITEM # 2 Removal/Excavation/Backfilling Works

ITEM NO. DESCRIPTION OF WORK UNIT QUANTITY UNIT PRICE  AMOUNT
(PESOS) (PESOS)

2.01 Removal of Existing Parking Shed at Port of Lamao sq.m. 75.60

2.02 cu.m. 42.62

SUB-TOTAL  FOR ITEM NO. 2

BILL OF QUANTITIES

Relocation/Reconstruction of PMO-Storage Facility and Public Comfort Room at Port of Lamao, Limay, 

Bataan
Name of Project

Authorized Signature

Excavation of foundation for the structure of PMO Storage area, 

parking shed and public comfort room including excavation and 

compaction at Port of Lamao



ITEM # 3 Reinforcing Steel Bar

ITEM NO. DESCRIPTION OF WORK UNIT QUANTITY UNIT PRICE  AMOUNT
(PESOS) (PESOS)

3.01 kgs. 1,533.34   

SUB-TOTAL  FOR ITEM NO. 3

ITEM # 4 Concrete Works

ITEM NO. DESCRIPTION OF WORK UNIT QUANTITY UNIT PRICE  AMOUNT
(PESOS) (PESOS)

4.01 cu.m. 61.46

SUB-TOTAL  FOR ITEM NO. 4

Name of Project

BILL OF QUANTITIES

Relocation/Reconstruction of PMO-Storage Facility and Public Comfort Room at Port of Lamao, Limay, 

Bataan

Supply / installation of reinforcing steel bars for footing, columns, 

beams and walls

Authorized Signature

Concreting of footing, colums, beams and slab including reinforcing 

bars on floor slab for PMO Storage Area and Public Comfort Room



ITEM # 5 Carpentry Works

ITEM NO. DESCRIPTION OF WORK UNIT QUANTITY UNIT PRICE  AMOUNT
(PESOS) (PESOS)

5.01 Carpentry Works sq.m. 302.61

SUB-TOTAL FOR ITEM NO. 5

ITEM # 6 Masonry Works

ITEM NO. DESCRIPTION OF WORK UNIT QUANTITY UNIT PRICE  AMOUNT
(PESOS) (PESOS)

6.01 sq.m. 108.00

SUB-TOTAL FOR ITEM NO. 6

Authorized Signature

BILL OF QUANTITIES

Relocation/Reconstruction of PMO-Storage Facility and Public Comfort Room at Port of Lamao, Limay, 

Bataan
Name of Project

CHB and tile laying including plastering of walls and installation of 

fixture



ITEM # 7 Steel Works

ITEM NO. DESCRIPTION OF WORK UNIT QUANTITY UNIT PRICE  AMOUNT
(PESOS) (PESOS)

7.01 sq.m. 118.00

SUB-TOTAL FOR ITEM NO. 7

ITEM # 8 Roofing Works

ITEM NO. DESCRIPTION OF WORK UNIT QUANTITY UNIT PRICE  AMOUNT
(PESOS) (PESOS)

8.01 sq.m. 113.47

SUB-TOTAL FOR ITEM NO. 8

BILL OF QUANTITIES

Relocation/Reconstruction of PMO-Storage Facility and Public Comfort Room at Port of Lamao, Limay, 

Bataan
Name of Project

Supply and Installation of Hi-Rib GI Roof for PMO Storage Area and 

Public Comfort Rooms

Authorized Signature

Fabrication/Installation of trusses of PMO-Storage Area, Parking 

Shed and Public Comfort Rooms



ITEM # 9 Doors and Windows

ITEM NO. DESCRIPTION OF WORK UNIT QUANTITY UNIT PRICE  AMOUNT
(PESOS) (PESOS)

9.01 unit 7.00

SUB-TOTAL FOR ITEM NO. 9

ITEM # 10 Electrical Works

ITEM NO. DESCRIPTION OF WORK UNIT QUANTITY UNIT PRICE  AMOUNT
(PESOS) (PESOS)

10.01 lot 1.00

SUB-TOTAL FOR ITEM NO. 10

Supply and Install doors and windows at the PMO Storage Area and 

Public Comfort Rooms

Relocation/Reconstruction of PMO-Storage Facility and Public Comfort Room at Port of Lamao, Limay, 

Bataan
Name of Project

Supply and installation of electrical system for the PMO Storage 

Area, Parking Shed and Public CR

Authorized Signature

BILL OF QUANTITIES



ITEM # 11 Painting Works

ITEM NO. DESCRIPTION OF WORK UNIT QUANTITY UNIT PRICE  AMOUNT
(PESOS) (PESOS)

11.01 sq.m. 571.57

SUB-TOTAL FOR ITEM NO. 11

ITEM # 12 Tile Works

ITEM NO. DESCRIPTION OF WORK UNIT QUANTITY UNIT PRICE  AMOUNT
(PESOS) (PESOS)

12.01 sq.m. 49.76

SUB-TOTAL FOR ITEM NO. 12

Name of Project

Tile laying on floors and walls of Public Comfort Rooms

Authorized Signature

Painting of PMO Storage Area, Public Comfort Room, Parking Shed 

and Parking signages

BILL OF QUANTITIES

Relocation/Reconstruction of PMO-Storage Facility and Public Comfort Room at Port of Lamao, Limay, 

Bataan



ITEM # 13 Plumbing Works

ITEM NO. DESCRIPTION OF WORK UNIT QUANTITY UNIT PRICE  AMOUNT
(PESOS) (PESOS)

13.01 lot 1.00

SUB-TOTAL FOR ITEM NO. 11

TOTAL

BILL OF QUANTITIES

Relocation/Reconstruction of PMO-Storage Facility and Public Comfort Room at Port of Lamao, Limay, 

Bataan
Name of Project

Supply / installation of water service, sanitary line including fixtures 

for the Public CR

Authorized Signature


