BILL OF QUANTITIES

Relocation/Reconstruction of PMO-Storage Facility and Public Comfort Room at Port of Lamao, Limay,

Bataan

Name of Project

ITEM#1 General Expenses
ITEM NO. DESCRIPTION OF WORK UNIT [QUANTITY| UNIT PRICE AMOUNT
(PESOS) (PESOS)
1.01 |Mobilization and Demobilization Cost / Clean-up lot 1.00
1.02 Provide Environmental Safety & Health Program days 75.00
SUB-TOTAL FOR ITEM NO. 1
ITEM #2 Removal/Excavation/Backfilling Works
ITEM NO. DESCRIPTION OF WORK UNIT [QUANTITY| UNIT PRICE AMOUNT
(PESOS) (PESOS)
2.01 |Removal of Existing Parking Shed at Port of Lamao sq.m. 75.60
2.02 Excavation of foundation for the structure of PMO Storage area, cu.m. 42.62

parking shed and public comfort room including excavation and
compaction at Port of Lamao

SUB-TOTAL FORITEM NO. 2

Authorized Signature




BILL OF QUANTITIES

Relocation/Reconstruction of PMO-Storage Facility and Public Comfort Room at Port of Lamao, Limay,

Bataan
Name of Project

ITEM # 3 Reinforcing Steel Bar
ITEM NO. DESCRIPTION OF WORK UNIT [QUANTITY| UNIT PRICE AMOUNT
(PESOS) (PESOS)
3.01 [Supply / installation of reinforcing steel bars for footing, columns, kgs. 1,533.34
beams and walls
SUB-TOTAL FOR ITEM NO. 3
ITEM # 4 Concrete Works
ITEM NO. DESCRIPTION OF WORK UNIT [QUANTITY| UNIT PRICE AMOUNT
(PESOS) (PESOS)
4.01 cu.m. 61.46

Concreting of footing, colums, beams and slab including reinforcing
bars on floor slab for PMO Storage Area and Public Comfort Room

SUB-TOTAL FORITEM NO. 4

Authorized Signature




BILL OF QUANTITIES

Relocation/Reconstruction of PMO-Storage Facility and Public Comfort Room at Port of Lamao, Limay,

Bataan
Name of Project

ITEM#5 Carpentry Works
ITEM NO. DESCRIPTION OF WORK UNIT [QUANTITY| UNIT PRICE AMOUNT
(PESOS) (PESOS)
5.01 |[Carpentry Works sqg.m. 302.61
SUB-TOTAL FOR ITEM NO. 5
ITEM#6 Masonry Works
ITEM NO. DESCRIPTION OF WORK UNIT [QUANTITY| UNIT PRICE AMOUNT
(PESOS) (PESOS)
6.01 |CHB and tile laying including plastering of walls and installation of sg.m. 108.00

fixture

SUB-TOTAL FOR ITEM NO. 6

Authorized Signature




BILL OF QUANTITIES

Relocation/Reconstruction of PMO-Storage Facility and Public Comfort Room at Port of Lamao, Limay,

Bataan
Name of Project

ITEM#7 Steel Works

ITEM NO. DESCRIPTION OF WORK UNIT [QUANTITY| UNIT PRICE AMOUNT
(PESOS) (PESOS)
7.01 |Fabrication/Installation of trusses of PMO-Storage Area, Parking sq.m. 118.00
Shed and Public Comfort Rooms
SUB-TOTAL FOR ITEM NO. 7
ITEM#8 Roofing Works
ITEM NO. DESCRIPTION OF WORK UNIT [QUANTITY| UNIT PRICE AMOUNT
(PESOS) (PESOS)
8.01 |Supply and Installation of Hi-Rib GI Roof for PMO Storage Area and | sqg.m. 113.47

Public Comfort Rooms

SUB-TOTAL FOR ITEM NO. 8

Authorized Signature




BILL OF QUANTITIES

Relocation/Reconstruction of PMO-Storage Facility and Public Comfort Room at Port of Lamao, Limay,

Bataan
Name of Project

ITEM#9 Doors and Windows
ITEM NO. DESCRIPTION OF WORK UNIT [QUANTITY| UNIT PRICE AMOUNT
(PESOS) (PESOS)
9.01 [Supply and Install doors and windows at the PMO Storage Area and | unit 7.00
Public Comfort Rooms
SUB-TOTAL FOR ITEM NO. 9
ITEM # 10 Electrical Works
ITEM NO. DESCRIPTION OF WORK UNIT [QUANTITY| UNIT PRICE AMOUNT
(PESOS) (PESOS)
10.01 |Supply and installation of electrical system for the PMO Storage lot 1.00

Area, Parking Shed and Public CR

SUB-TOTAL FOR ITEM NO. 10

Authorized Signature




BILL OF QUANTITIES

Relocation/Reconstruction of PMO-Storage Facility and Public Comfort Room at Port of Lamao, Limay,

Bataan
Name of Project

ITEM # 11 Painting Works
ITEM NO. DESCRIPTION OF WORK UNIT [QUANTITY| UNIT PRICE AMOUNT
(PESOS) (PESOS)
11.01 |Painting of PMO Storage Area, Public Comfort Room, Parking Shed | sg.m. 571.57
and Parking signages
SUB-TOTAL FOR ITEM NO. 11
ITEM # 12 Tile Works
ITEM NO. DESCRIPTION OF WORK UNIT [QUANTITY| UNIT PRICE AMOUNT
(PESOS) (PESOS)
12.01 sg.m. 49.76

Tile laying on floors and walls of Public Comfort Rooms

SUB-TOTAL FOR ITEM NO. 12

Authorized Signature




BILL OF QUANTITIES

Relocation/Reconstruction of PMO-Storage Facility and Public Comfort Room at Port of Lamao, Limay,

Bataan
Name of Project

ITEM # 13 Plumbing Works

ITEM NO. DESCRIPTION OF WORK UNIT |QUANTITY| UNIT PRICE | AMOUNT
(PESOS) (PESOS)

13.01 |Supply / installation of water service, sanitary line including fixtures lot 1.00
for the Public CR

SUB-TOTAL FOR ITEM NO. 11

[TOTAL

Authorized Signature



