

BILL OF QUANTITIES

Relocation/Reconstruction of PMO-Storage Facility and Public Comfort Room at Port of Lamao, Limay, Bataan

Name of Project

ITEM # 1 General Expenses

ITEM NO.	DESCRIPTION OF WORK	UNIT	QUANTITY	UNIT PRICE (PESOS)	AMOUNT (PESOS)
1.01	Mobilization and Demobilization Cost / Clean-up	lot	1.00		
1.02	Provide Environmental Safety & Health Program	days	75.00		
	SUB-TOTAL FOR ITEM NO. 1				

ITEM # 2 Removal/Excavation/Backfilling Works

ITEM NO.	DESCRIPTION OF WORK	UNIT	QUANTITY	UNIT PRICE (PESOS)	AMOUNT (PESOS)
2.01	Removal of Existing Parking Shed at Port of Lamao	sq.m.	75.60		
2.02	Excavation of foundation for the structure of PMO Storage area, parking shed and public comfort room including excavation and compaction at Port of Lamao	cu.m.	42.62		
	SUB-TOTAL FOR ITEM NO. 2				

Authorized Signature

BILL OF QUANTITIES

Relocation/Reconstruction of PMO-Storage Facility and Public Comfort Room at Port of Lamao, Limay, Bataan

Name of Project

ITEM # 3 Reinforcing Steel Bar

ITEM NO.	DESCRIPTION OF WORK	UNIT	QUANTITY	UNIT PRICE (PESOS)	AMOUNT (PESOS)
3.01	Supply / installation of reinforcing steel bars for footing, columns, beams and walls	kgs.	1,533.34		
SUB-TOTAL FOR ITEM NO. 3					

ITEM # 4 Concrete Works

ITEM NO.	DESCRIPTION OF WORK	UNIT	QUANTITY	UNIT PRICE (PESOS)	AMOUNT (PESOS)
4.01	Concreting of footing, columns, beams and slab including reinforcing bars on floor slab for PMO Storage Area and Public Comfort Room	cu.m.	61.46		
SUB-TOTAL FOR ITEM NO. 4					

Authorized Signature

BILL OF QUANTITIES

Relocation/Reconstruction of PMO-Storage Facility and Public Comfort Room at Port of Lamao, Limay, Bataan

Name of Project

ITEM # 5 Carpentry Works

ITEM NO.	DESCRIPTION OF WORK	UNIT	QUANTITY	UNIT PRICE (PESOS)	AMOUNT (PESOS)
5.01	Carpentry Works	sq.m.	302.61		
	SUB-TOTAL FOR ITEM NO. 5				

ITEM # 6 Masonry Works

ITEM NO.	DESCRIPTION OF WORK	UNIT	QUANTITY	UNIT PRICE (PESOS)	AMOUNT (PESOS)
6.01	CHB and tile laying including plastering of walls and installation of fixture	sq.m.	108.00		
	SUB-TOTAL FOR ITEM NO. 6				

Authorized Signature

BILL OF QUANTITIES

Relocation/Reconstruction of PMO-Storage Facility and Public Comfort Room at Port of Lamao, Limay, Bataan

Name of Project

ITEM # 7 Steel Works

ITEM NO.	DESCRIPTION OF WORK	UNIT	QUANTITY	UNIT PRICE (PESOS)	AMOUNT (PESOS)
7.01	Fabrication/Installation of trusses of PMO-Storage Area, Parking Shed and Public Comfort Rooms	sq.m.	118.00		
	SUB-TOTAL FOR ITEM NO. 7				

ITEM # 8 Roofing Works

ITEM NO.	DESCRIPTION OF WORK	UNIT	QUANTITY	UNIT PRICE (PESOS)	AMOUNT (PESOS)
8.01	Supply and Installation of Hi-Rib GI Roof for PMO Storage Area and Public Comfort Rooms	sq.m.	113.47		
	SUB-TOTAL FOR ITEM NO. 8				

Authorized Signature

BILL OF QUANTITIES

Relocation/Reconstruction of PMO-Storage Facility and Public Comfort Room at Port of Lamao, Limay, Bataan

Name of Project

ITEM # 9 Doors and Windows

ITEM NO.	DESCRIPTION OF WORK	UNIT	QUANTITY	UNIT PRICE (PESOS)	AMOUNT (PESOS)
9.01	Supply and Install doors and windows at the PMO Storage Area and Public Comfort Rooms	unit	7.00		
	SUB-TOTAL FOR ITEM NO. 9				

ITEM # 10 Electrical Works

ITEM NO.	DESCRIPTION OF WORK	UNIT	QUANTITY	UNIT PRICE (PESOS)	AMOUNT (PESOS)
10.01	Supply and installation of electrical system for the PMO Storage Area, Parking Shed and Public CR	lot	1.00		
	SUB-TOTAL FOR ITEM NO. 10				

Authorized Signature

BILL OF QUANTITIES

Relocation/Reconstruction of PMO-Storage Facility and Public Comfort Room at Port of Lamao, Limay, Bataan

Name of Project

ITEM # 11 Painting Works

ITEM NO.	DESCRIPTION OF WORK	UNIT	QUANTITY	UNIT PRICE (PESOS)	AMOUNT (PESOS)
11.01	Painting of PMO Storage Area, Public Comfort Room, Parking Shed and Parking signages	sq.m.	571.57		
	SUB-TOTAL FOR ITEM NO. 11				

ITEM # 12 Tile Works

ITEM NO.	DESCRIPTION OF WORK	UNIT	QUANTITY	UNIT PRICE (PESOS)	AMOUNT (PESOS)
12.01	Tile laying on floors and walls of Public Comfort Rooms	sq.m.	49.76		
	SUB-TOTAL FOR ITEM NO. 12				

Authorized Signature

BILL OF QUANTITIES

**Relocation/Reconstruction of PMO-Storage Facility and Public Comfort Room at Port of Lamao, Limay,
Bataan**

Name of Project

ITEM # 13 Plumbing Works

ITEM NO.	DESCRIPTION OF WORK	UNIT	QUANTITY	UNIT PRICE (PESOS)	AMOUNT (PESOS)
13.01	Supply / installation of water service, sanitary line including fixtures for the Public CR	lot	1.00		
	SUB-TOTAL FOR ITEM NO. 11				

	TOTAL	
--	-------	--

Authorized Signature