
ITEM # 1   GENERAL EXPENSES

ITEM NO. DESCRIPTION OF WORK UNIT QUANTITY UNIT PRICE  AMOUNT
(PESOS) (PESOS)

1.01 Mobilization and Demobilization Cost / Clean-up lot 1.00

1.02 Provide Environmental Safety & Health Program days 105.00

SUB-TOTAL FOR ITEM NO. 1

ITEM # 2 DEMOLITION, EXCAVATION AND REMOVAL WORKS

ITEM NO. DESCRIPTION OF WORK UNIT QUANTITY UNIT PRICE  AMOUNT
(PESOS) (PESOS)

2.01 sq.m 245.00

2.02 cu.m 81.00

2.03 sq.m 49.83

SUB-TOTAL  FOR ITEM NO. 2

BILL OF QUANTITIES

REPAIR OF DAMAGED PCCP PAVEMENT, DRAINAGE CANAL, AND FOUNDATION STABILIZATION OF TMO 

BUILDING, PTB AND POWER HOUSE, PORT OF DINGALAN, AURORA
Name of Project

Authorized Signature

Demolition and disposal of concrete pavement for drainage canal and 

damaged portion of PCCP

Excavation concrete pavement for drainage canal and damaged portion 

of PCCP

Demolition and removal of existing Bathroom tiles at the TMO Building, 

including the toilet bowl and lavatory



ITEM # 3 BASE PREPARATION

ITEM NO. DESCRIPTION OF WORK UNIT QUANTITY UNIT PRICE  AMOUNT
(PESOS) (PESOS)

3.01 cu.m 81.00            

3.02 cu.m 5.00              

SUB-TOTAL  FOR ITEM NO. 3

ITEM # 4 CONCRETING WORKS

ITEM NO. DESCRIPTION OF WORK UNIT QUANTITY UNIT PRICE  AMOUNT
(PESOS) (PESOS)

4.01 cu.m 114.00

SUB-TOTAL FOR ITEM NO. 4

Supply, spread and compact 100mm gravel bedding for the drainage 

canal

Name of Project

Authorized Signature

Supply, spread and compact 200mm thk base course for the PCCP, 

including selected fill

Supply and cast-in-place 3,500psi concrete for the PCCP, drainage 

canal & light post concrete pedestal

BILL OF QUANTITIES

REPAIR OF DAMAGED PCCP PAVEMENT, DRAINAGE CANAL, AND FOUNDATION STABILIZATION OF TMO 

BUILDING, PTB AND POWER HOUSE, PORT OF DINGALAN, AURORA



ITEM # 5 REINFORCING STEEL WORKS

ITEM NO. DESCRIPTION OF WORK UNIT QUANTITY UNIT PRICE  AMOUNT
(PESOS) (PESOS)

5.01 kgs 4,857.00       

SUB-TOTAL  FOR ITEM NO. 5

ITEM # 6 FABRICATION AND INSTALLATION OF STEEL GRATING

ITEM NO. DESCRIPTION OF WORK UNIT QUANTITY UNIT PRICE  AMOUNT
(PESOS) (PESOS)

6.01 lin.m 85.00

SUB-TOTAL FOR ITEM NO. 6

Supply, fabricate and install hot dipped galvanized steel trench gratings 

and angle bars including outfall for the drainage canal 

Authorized Signature

BILL OF QUANTITIES

REPAIR OF DAMAGED PCCP PAVEMENT, DRAINAGE CANAL, AND FOUNDATION STABILIZATION OF TMO 

BUILDING, PTB AND POWER HOUSE, PORT OF DINGALAN, AURORA
Name of Project

Supply and install reinforcing steel bars for the PCCP, drainage canal 

and light post concrete pedestal



ITEM # 7 TILE WORKS

ITEM NO. DESCRIPTION OF WORK UNIT QUANTITY UNIT PRICE  AMOUNT
(PESOS) (PESOS)

7.01 sq.m 49.83            

SUB-TOTAL  FOR ITEM NO. 7

ITEM # 8 DOORS AND GATES

ITEM NO. DESCRIPTION OF WORK UNIT QUANTITY UNIT PRICE  AMOUNT
(PESOS) (PESOS)

8.01 lot 1.00

SUB-TOTAL FOR ITEM NO. 8

Authorized Signature

Supply and install 700mm x 2100mm PVC bathroom door at the 

TMO's CR and girls PTB CR, gate for the water tank house and 

replacement of broken door knobs at PTB

BILL OF QUANTITIES

REPAIR OF DAMAGED PCCP PAVEMENT, DRAINAGE CANAL, AND FOUNDATION STABILIZATION OF TMO 

BUILDING, PTB AND POWER HOUSE, PORT OF DINGALAN, AURORA
Name of Project

Supply and install 30cm x 30cm tiles for the TMO's CR & on the 

affected areas of foundation stabilization



ITEM # 9 PLUMBING WORKS

ITEM NO. DESCRIPTION OF WORK UNIT QUANTITY UNIT PRICE  AMOUNT
(PESOS) (PESOS)

9.01 lot 1.00

SUB-TOTAL  FOR ITEM NO. 9

ITEM # 10 ELECTRICAL WORKS

ITEM NO. DESCRIPTION OF WORK UNIT QUANTITY UNIT PRICE  AMOUNT
(PESOS) (PESOS)

10.01 unit 5.00

SUB-TOTAL FOR ITEM NO. 10

Authorized Signature

Replacement of busted LED lamps, battery and accessories of solar 

lights incl. Solar Panel Brackets, busted ac LED Flood Lights & 

housing at the High Mast Tower

BILL OF QUANTITIES

REPAIR OF DAMAGED PCCP PAVEMENT, DRAINAGE CANAL, AND FOUNDATION STABILIZATION OF TMO 

BUILDING, PTB AND POWER HOUSE, PORT OF DINGALAN, AURORA
Name of Project

Supply and install water closet, lavatory including faucet, accessories 

and fixtures at the TMO's CR and replacement of urinal flexible hose 

and flush valves at PTB



ITEM # 11 FOUNDATION STABILIZATION/EPOXY INJECTION

ITEM NO. DESCRIPTION OF WORK UNIT QUANTITY UNIT PRICE  AMOUNT
(PESOS) (PESOS)

11.01 lot 1.00              

11.02 lot 1.00              

SUB-TOTAL  FOR ITEM NO. 11

TOTAL

BILL OF QUANTITIES

REPAIR OF DAMAGED PCCP PAVEMENT, DRAINAGE CANAL, AND FOUNDATION STABILIZATION OF TMO 

BUILDING, PTB AND POWER HOUSE, PORT OF DINGALAN, AURORA
Name of Project

Drilling of 3" dia. Holes for foundation stabilization of PTB, TMO Bldg., 

Powerhouse & Guardhouse

Authorized Signature

Injection of cement grout and sealing of 3" dia. Holes for foundation 

stabilization of PTB, TMO Building, Powerhouse & Guardhouse


