
 

 

Bid Data Sheet 

ITB Clause 
 

1.1 The Procuring Entity is Philippine Ports Authority – Port Management 

Office of Batangas 

The name of the Contract is Repair  of  Bulkhead,  Roadway  Lighting 

System,  Power House & Supply Lines, Welcome Arch, Perimeter 

Fence &  Gate, Guardhouse and Public C.R., Port of Tablas, 

Odiongan, Romblon 

The identification number of the Contract is PMOB R & M 2017 - 09 
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The Funding Source is: 

The Government of the Philippines (GoP) through PPA Corporate Fund, 

Budget Year 2017in theamount of P 27,955,901.12 

 

The name of the Project is Repair  of  Bulkhead,  Roadway  Lighting 

System,  Power House & Supply Lines, Welcome Arch, Perimeter 

Fence &  Gate, Guardhouse and Public C.R., Port of Tablas, 

Odiongan, Romblon 

3.1 No further instructions. 

5.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 

5.4(a) No further instructions. 

5.4(b) 

 

 

For this purpose, similar contracts shall refer to contracts which have the 

same major categories of work. Repair of Concrete Bulkhead, Pre-Cast 

Perimeter Fence, Solar Powered Roadway Lighting System and 

Removal & Replacement of Rubber Dock Fender HV400 x 1500mmL 

8.1 Subcontracting is not allowed. 

8.2 Not applicable. 

9.1 The Procuring Entity will hold a pre-bid conference for this Project on the 

date stated in the Invitation To Bid. 

10.1 

 

The Procuring Entity’s address is: 

Philippine Ports Authority, Port Management Office of Batangas 

5
th

 Floor New Admin. Bldg., Port Access Road, Calicanto, Batangas City 

 

CESAR B. GUCE 

BAC Chairperson and ESD Manager 

Tel. (043) 723-8706 

Fax. (043) 723-0164 

Email; esd_ pmob@yahoo.com 



 

 

10.4 No further instructions. 

12.1 No further instructions. 

12.1(a)(iii) No further instructions. 

12.1(b)(ii.2) The minimum work experience requirements for key personnel are the 

following: 

Key PersonnelGeneral ExperienceRelevant Experience 

Project Manager 

Project Engineer 

Materials Engineer 

Foreman 

12.1(b)(iii.3) The minimum major equipment requirements are the following: 

EquipmentCapacityNumber of Units 

List of required equipment indicated on Invitation To Bid 

13.1 No additional Requirements” 

13.1(b) This shall include all of the following documents: 

1) Bid prices in the Bill of Quantities; 

2) Detailed estimates, including a summary sheet indicating the unit 

prices of construction materials, labor rates, and equipment rentals 

used in coming up with the Bid; and  

3) Cash flow by quarter or payment schedule. 

13.2 
The ABC is PhP 27,955,901.12. Any bid with a financial component 

exceeding this amount shall not be accepted. 

14.2 No further instructions. 

15.4 No further instruction. 

16.1 The bid prices shall be quoted in Philippine Pesos. 

16.3 No further instructions. 

17.1 Bids will be valid until One Hundred Twenty (120) c.d. from the date of 

the opening of bids. 

18.1 The bid security shall be in the form of a Bid Securing Declaration or any of 

the following formsand amounts: 

1. The amount of not less than PhP 559,118.02, if bid security is in cash, 

cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of 

credit; 

2. The amount of not less than PhP 1,397,795.06 if bid security is in 

Surety Bond. 



 

 

18.2 The bid security shall be valid until One Hundred Twenty(120) 

c.d.reckoned from the date of the opening of bids as indicated in the 

Invitation To Bid. 

20.3 Each Bidder shall submit One (1) original and Four (4)copies of the first 

and second components of its bid. 

21 The address for submission of bids is as indicated in the Invitation To Bid. 

The deadline for submission of bids isas indicated in the Invitation To Bid. 

24.1 The place of bid opening is as indicated in the Invitation To Bid. 

The date and time of bid opening is as indicated in the Invitation To Bid. 

24.2 No further instructions. 

24.3 No further instructions. 

27.3 
Partial bid is not allowed. The infrastructure project is packaged in a single 

lot and the lot shall not be divided into sub-lots for the purpose of bidding, 

evaluation, and contract award. 

27.4 No further instructions. 

28.2 None. 

31.4(f) 

 

Other appropriate licences and permits required by law and stated in the 

Bidding Documents: 

(a) Construction Schedule and S-Curve 

(b) Manpower Schedule, 

(c) Construction Methods in narrative form 

(d) Equipment Utilization Schedule 

(e) Affidavit of Site Inspection 

(f) Certificate of Site Inspection issued by the Terminal 

Manager/Supervisor of the port where the 

project is located. 
(g) Construction safety and health program approved by the 

Department of Labor and Employment, 

 















































































































 

 

 

 

 

 

 

Section V. Special Conditions of Contract



SCC-1 

 

Special Conditions of Contract 

GCC Clause  

1.16 The Intended Completion Date is within two hundred forty (240) 

calendar days starting from the effectivity of the contract. 

1.21 The Procuring Entity is Philippine Ports Authority-Port Management 

Office – Batangas, PPA Admin. Bldg., Port Access Road, Calicanto, 

Batangas City 

1.22 The Procuring Entity’s Representative is: 

Engr. Cesar B. Guce, ESD Manager, PMO Batangas, PPA Admin. 

Bldg., Port Access Road, Calicanto, Batangas City 

1.23 The Site is located at Port of Tablas, Odiongan, Romblon and is defined 

in the plans/drawings (vicinity map). 

1.27 The Start Date shall commence within fifteen (15) c.d. from date of 

receipt of the Notice to Proceed by the Contractor. 

1.30 
The Works consist of repair  of   reinforced concrete bulkhead (397.00 

m³), perimeter & security fence (532.00 ln. m), solar  powered  lighting  

system (20.00 units), guardhouse   (3.00 units),  power  house  including   

supply lines & relocation  of Generator Set & ATS, repair/repainting of 

welcome arch  & steel gates,  repair/replacement of rubber dock fender 

system V400 X 1500L (10.00 sets), repainting of mooring system (8.00 

sets) and, general repair/repainting of public comfort room (53.00 m²). 

2.2 Not applicable. 

5.1 The Procuring Entity shall give possession of all parts of the Site to the 

Contractor upon effectivity of the Contract or upon receipt of the Notice 

to Proceed by the Contractor. 

6.5 The Contractor shall employ the following Key Personnel:   

1. Project Manager 

2. Project Engineer 

3. Materials Engineer 

4. Foreman 

7.1 No further instructions. 

7.4(c) No further instructions. 

8.1 No further instructions. 

9.1 The applicable liquidated damages is at least one tenth (1/10) of one 

percent of the cost of the unperformed portion for every day of delay. 

The maximum deduction shall be ten percent (10%) of the amount of the 

contract, the Procuring Entity shall rescind the contract, without 

prejudice to other courses of action and remedies open to it. 

10 The site investigation reports are: None.  

12.5 In case of permanent structures, such as buildings of types 4 and 5 as 

classified under the National Building Code of the Philippines and other 

structures made of steel, iron, or concrete which comply with relevant 

structural codes (e.g., DPWH Standard Specifications), such as, but not 

limited to, steel/concrete bridges, flyovers, aircraft movement areas, 

ports, dams, tunnels, filtration and treatment plants, sewerage systems, 
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power plants, transmission and communication towers, railway system, 

and other similar permanent structures: Fifteen (15) years. 

In case of semi-permanent structures, such as buildings of types 1, 2, and 

3 as classified under the National Building Code of the Philippines, 

concrete/asphalt roads, concrete river control, drainage, irrigation lined 

canals, river landing, deep wells, rock causeway, pedestrian overpass, 

and other similar semi-permanent structures: Five (5) years. 

In case of other structures, such as Bailey and wooden bridges, shallow 

wells, spring developments, and other similar structures: Two (2) years. 

13 No additional provision. 

For Joint Venture, “All partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity.” 

21.2 The Arbiter is an accredited arbiter as agreed upon by the contracting 

parties. 

21.3 No further instructions. 

26.1 No further instructions. 

29.1 Dayworks are applicable at the rate shown in the Contractor’s original 

Bid. 

31.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within Fifteen (15) days of delivery of the Letter 

of Acceptance. 

31.3 
The period between Program of Work updates is Sixty (60) days. 

The amount to be withheld for late submission of an updated Program of 

Work is One-tenth of one percent (1/10 of 1%) of the amount of his 

succeeding billing claim. 

34.3 The Funding Source is the Government of the Philippines, PPA 

Corporate Funds CY 2014.  

37.1 No further instructions. 

39.1 The amount of the advance payment is Fifteen percent (15%) of the 

contract price to be repaid or recouped pro-rata for every billing of the 

contractor. 

40.1 No further instructions. 

40.3 No further instructions. 

42.2 No further instructions. 

48 No further instructions. 

51.1 The date by which “as built” drawings are required is Fifteen (15) days 

after project completion. 

51.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is One-

tenth of one percent (1/10 of 1%) of the amount of the final billing.. 

 


