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Date:

The Port Manager
Philippine Ports Authority
Port Management Office
Calicanto, Batangas City

Attention:  BIDS AND AWARDS COMMITTEE

Gentlemen:

In accordance with your advertisement inviting proposals for the Extension of Causeway
& Construction of R.C. Pier with RoRo Ramp, Port of Calatrava, Romblon and
subject to all the conditions hereof, We/I propose to accomplish all necessary works and
furnish all necessary plant/equipment, tools, appliances, consumable stores, fuel, labor and
materials, to complete the works at our/my own expense at the following prices in
Philippine Currency:

ITEM NO. DESCRIPTION TOTAL AMOUNT
I GENERAL EXPENSES
II EXTENSION OF CAUSEWAY
11X PSC PILES
IV R.C. PIER
A% RORO RAMP
TOTAL ESTIMATED AMOUNT (including VAT )
AMOUNT IN WORDS

Note: Total amount in accordance with prices quoted in the Bill of Quantities

1. Quantities are approximate only and are to be used for comparison of bid
Actual quantities will be as needed in the field and as ordered by the Engineer.

2. Contractor’s bid prices shall be inclusive of required taxes.
3. All pages of the proposal should be signed by the bidder.

4. Erasures or corrections in the proposal should be initialed by the bidder’s
authorized signatory.

We/l make this proposal with adequate knowledge of the kind, quantity and quality of the
materials, services and scope of the work required. If our proposal is accepted we/I will,
after receiving the Notice of Award, enter into the contract with the PPA within thirty (30)
calendar days from the receipt of such Notice with good and sufficient Performance Bond
for the faithful performance thereof.



We/I shall complete the works in accordance with the Drawings and the Bid Documents
within ( ) calendar days beginning on the date
specified in the Notice to Proceed.

We/l understand that the Authority may order additions to or deletions from the scope of
work as specified if necessary.

We/T acknowledge the following addenda/notice:

Enclosed is our Bid Securing Declaration/Bid Bond in the amount of
Pesos (P ), which is to be
retained if this proposal is considered for award to guarantee our acceptance of the contract
and our delivery of the Performance Bond as required.

Enclosed herewith are also detailed estimates and computations of the cost of all items of
the work enumerated above.

All provisions contained in the contract affected by the acceptance of this Proposal shall
extend to and be binding upon the successors of the parties hereto.

Very truly yours,

Authorized Signatory

For:

Business Name of Bidder:;
Address of Bidder:
Full Name of Person Signing:
Position/Title:




Phifippine Ports Authority Contract Reference Number: PMOB - Locally Funded 2017-01
EXTENSION OF CAUSEWAY & CONSTRUCTION OF R.C. PIER WITH RORO RAMP

PORT OF CALATRAVA, ROMBLON
Standard Form Number : SF - INFR - 16

Revised on : August 11, 2004

BILL OF QUANTITIES

EXTENSION OF CAUSEWAY & CONSTRUCTION OF R.C. PIER WITH RORO RAMP
PORT OF CALATRAVA, ROMBLON

ITEM NO. | - GENERAL EXPENSES

Item No. Description Unit Quantity Unit Price Amount
( Pesos )
1.01 [Mobilization and Demobilization .s. 1.00
1.02 [Provision of Lease/Rental of Temporary Facilities mos. 15.00
Total For ltem No. | P

Subitted by :
( Name & Signature of Representative of the Bidder ) Date
( Position )

Name of the Bidder




Philippine Ports Authority Contract Reference Number: PMOB - Locally Funded 2017-01
EXTENSION OF CAUSEWAY & CONSTRUGTION OF R.C. PIER WITH RORO RAMP
PORT OF CALATRAVA, ROMBLON
Standard Form Number : SF - INFR - 16
Revised on : August 11, 2004

BILL OF QUANTITIES

EXTENSION OF CAUSEWAY & CONSTRUCTION OF R.C. PIER WITH RORO RAMP
PORT OF CALATRAVA, ROMBLON

ITEM NO. Il - EXTENSION OF CAUSEWAY

Item No. Description Unit Quantity Unit-Price Amount
( Pesos )
2.01 |Demolition/Disposal for Extension of Causeway lot 1.00
2.02 |Supply & Place 3,500 psi Concrete Blocks cu.m. 226.00
2.03 |Supply & Place Core Rock (50-100kg./pc) cu.m. 817.00
2.04 |Supply & Place Geotextile Fabric Filter sq.m. 84.00
2.05 |Supply & Spread Filling Materials cu.m. 62.00
2.06 |Supply, Spread and Compact 200mm thk Sub-base Course cu.m. 12.00
Materials
2.07 |Supply, Spread and Compact 200mm thk Base Course cu.m. 12.00
Materials
Sub-Total A For Item No. Il P
Subitted by :
( Name & Signature of Representative of the Bidder ) Date
( Position )

Name of the Bidder



Fhilippine Ports Authority Contract Reference Number: PMOB - Locally Funded 2017-01
EXTENSION OF CAUSEWAY & CONSTRUCTION OF R.C. PIER WITH RORO RAMP

PORT OF CALATRAVA, ROMBLON
Standard Form Number : SF - INFR - 16

Revised on : August 11, 2004

BILL OF QUANTITIES
EXTENSION OF CAUSEWAY & CONSTRUCTION OF R.C. PIER WITH RORO RAMP
PORT OF CALATRAVA, ROMBLON

ITEM NO. Il - EXTENSION OF CAUSEWAY

Item No. Description Unit Quantity init Frice Amount
( Pesos )
2.08 |Supply & Place 250mm thk. Portland Cement Concrete sq.m. 65.00
Pavement (4,000 psi)
2.09 |Supply & Place 4,000 psi Concrete for Retaining Walls, cu.m. 40.00
Curb & Concrete Cover
2.10 |Supply & Install Reinforcing Steel Bars for Item 2.09 kgs 1760.00
Sub-Total B For Item No. || P
Total For Item No. Il (A + B) P
Subitted by :
( Name & Signature of Representative of the Bidder ) Date
( Position )

Name of the Bidder



Philippine Ports Authority Contract Reference Number: PMOB - Locally Funded 2017-01
EXTENSION OF CAUSEWAY & CONSTRUCTION OF R.C. PIER WITH RORO RAMP

PORT OF CALATRAVA, ROMBLON
Standard Form Number : SF - INFR - 16
Revised on : August 11, 2004

BILL OF QUANTITIES

EXTENSION OF CAUSEWAY & CONSTRUCTION OF R.C. PIER WITH RORO RAMP
PORT OF CALATRAVA, ROMBLON

ITEM NO. lll - PSC PILES

Iltem No. Description Unit Quantity Cnit Price Amount
( Pesos )
3.01 |Supply, Handle, Pitch and Drive 0.45m x 0.45m Test Piles units 2.00
(25m long)
3.02 |Supply & Deliver to Site 0.45m x 0.45m R.C. Piles In.m. 1351.00
(25m long Vertical = 27 pcs, 26m long Batter = 26pcs)
3.03 |Handle, Pitch and Drive 0.45m x 0.45m R.C. Vertical Piles In.m. 675.00
incl. Construction of Craneway (25m long Vertical = 27pcs)
3.04 |Handle, Pitch and Drive 0.45m x 0.45m R.C. Batter Piles In.m. 676.00
(26m long Batter = 26pcs)
3.05 |Splice 0.45m x 0.45m R.C. Piles as Directed by the Engr. no. 53.00
3.06 |Cut & Dispose Pile Butt up to Required Elevation no. 53.00
Total For Item No. Il P
Subitted by :
( Name & Signature of Representative of the Bidder ) Date
( Position )

Name of the Bidder




Contract Reference Number: PMOB - Locally Funded 2017-01
EXTENSION OF CAUSEWAY & CONSTRUCTION OF R.C. PIER WITH RORO RAMP
PORT OF CALATRAVA, ROMBLON

Philippine Ports Authority

Standard Form Number : SF - INFR - 16
Revised on : August 11, 2004

BILL OF QUANTITIES

EXTENSION OF CAUSEWAY & CONSTRUCTION OF R.C. PIER WITH RORO RAMP
PORT OF CALATRAVA, ROMBLON

ITEM NO. IV - R.C. PIER

Iltem No. Description Unit Quantity el Amount
( Pesos )

4.01 |Supply and Place Concrete (4,500 psi) for Super Structure cu.m. 150.00

4.02 |Supply and Install Reinforcing Bars for Iltem No. 4.01 kgs 25510.00

4.03 |Supply and Install Fender System sets 8.00

4.04 |Supply and Install Mooring System sets 6.00

4.05 [Installation of Expansion Joint In.m. 15.50

Total For ltem No. IV P

Subitted by :
( Name & Signature of Representative of the Bidder ) Date
( Position )

Name of the Bidder




Philippine Ports Authority Contract Reference Number: PMOB - Locally Funded 2017-01
EXTENSION OF CAUSEWAY & CONSTRUCTION OF R.C. PIER WITH RORO RAMP
PORT OF CALATRAVA, ROMBLON

Standard Form Number : SF - INFR - 16
Revised on : August 11, 2004

BILL OF QUANTITIES
EXTENSION OF CAUSEWAY & CONSTRUCTION OF R.C. PIER WITH RORO RAMP
PORT OF CALATRAVA, ROMBLON

ITEM NO. V - RORO RAMP

Item No. Description Unit Quantity GIHLIce Amount
( Pesos )
5.01 |Supply and Place Concrete (4,500 psi) for RoRo Ramp cu.m. 85.00
5.02 |Supply and Instal Reinforcing Bars for Item No. 5.01 kgs 15000.00
5.03 |Supply and Instal Fender System sets 5.00
5.04 |Supply & Place Angle Bar for Ramp Deck Protection pcs 19.00
Total For Item No. V P
Subitted by :
( Name & Signature of Representative of the Bidder ) Date
( Position )

Name of the Bidder




