BILL OF QUANTITIES

Name of Project : _San Jose Port Development Project, Port of San Jose, Paluan, Occidental Mindoro

NO. DESCRIPTION OF WORKS UNIT QUANTITY UNIT PRICE AMOUNT
(1) (2) (3) (4) ~_(Pesos) (5) (Pesos) (4 X 5)
Bill No. 1.00 GENERAL EXPENSES
Bill No. 1.01 Mobilization, Demobilization and Clean-up Lot 1 P
TOTAL AMOUNT FOR BILL NO. 1.00 P

Name/Signature of Authorized Signing Official




BILL OF QUANTITIES

Name of Project : __San Jose Port Development Project, Port of San Jose, Paluan, Occidental Mindoro

NO. DESCRIPTION OF WORKS UNIT QUANTITY UNIT PRICE AMOUNT
(1) (2) (3) (4) (Pesos) (5) (Pesos) (4 X 5)
Bill No. 2.00 Rock Causeway with Stairlanding
Bill No. 2.01 Removal of Portion of the Existing Seawalll Cubic Meter 3.60 P
TOTAL AMOUNT FOR BILL NO. 2.01 P

Name/Signature of Authorized Signing Official




BILL OF QUANTITIES

Name of Project : San Jose Port Development Project, Port of San Jose, Paluan, Occidental Mindoro

NO. DESCRIPTION OF WORKS UNIT QUANTITY UNIT PRICE AMOUNT
(1) (2) (3) (4) (Pesos) (5) (Pesos) (4 X 5)
Bill No. 2.00 Rock Causeway with Stairlanding
Bill No. 2.02 Excavation of Existing Seabed along Retaining Wall and Stair Landing Cubic Meter 274.38 P
TOTAL AMOUNT FOR BILL NO. 2.02 P

Name/Signature of Authorized Signing Official




BILL OF QUANTITIES

Name of Project : _San Jose Port Development Project, Port of San Jose, Paluan, Occidental Mindoro

NO. DESCRIPTION OF WORKS UNIT QUANTITY UNIT PRICE AMOUNT
(1) 2) 3) 4) ~_(Pesos) (5) (Pesos) (4 X5)
Bill No. 2.00 Rock Causeway with Stairlanding
Bill No. 2.03 | Supply and Place 1,000kgs Armour Rocks Cubic Meter 941.41 P
TOTAL AMOUNT FOR BILL NO. 2.03 P

Name/Signature of Authorized Signing Official




BILL OF QUANTITIES

Name of Project : _San Jose Port Development Project, Port of San Jose, Paluan, Occidental Mindoro

NO. DESCRIPTION OF WORKS UNIT QUANTITY UNIT PRICE AMOUNT
(1) (2) (3) 4) (Pesos) (5) (Pesos) (4 X 5)
Bill No. 2.00 Rock Causeway with Stairlanding
Bill No. 2.04 Supply and Place 50-100 Kgs Core Rocks Cubic Meter 486.61 P
TOTAL AMOUNT FOR BILL NO. 2.04 P

Name/Signature of Authorized Signing Official




BILL OF QUANTITIES

Name of Project : __San Jose Port Development Project, Port of San Jose, Paluan, Occidental Mindoro

NO. DESCRIPTION OF WORKS UNIT QUANTITY UNIT PRICE AMOUNT
(1) (2) (3) (4) (Pesos) (5) (Pesos) (4 X 5)
Bill No. 2.00 Rock Causeway with Stairlanding
Bill No. 2.05 Supply and Install Geotextile Fabric Square Meter 371.92 P
TOTAL AMOUNT FOR BILL NO. 2.05 P

Name/Signature of Authorized Signing Official




BILL OF QUANTITIES

Name of Project : _San Jose Port Development Project, Port of San Jose, Paluan, Occidental Mindoro

NO. DESCRIPTION OF WORKS UNIT QUANTITY UNIT PRICE AMOUNT
(1) 2) 3) 4) ~_(Pesos) (5) (Pesos) (4 X5)
Bill No. 2.00 Rock Causeway with Stairlanding
Bill No. 2.06 | Supply, Spread and Compact Selected Fill Cubic Meter 71.18 P
TOTAL AMOUNT FOR BILL NO. 2.06 P

Name/Signature of Authorized Signing Official




BILL OF QUANTITIES

Name of Project : __San Jose Port Development Project, Port of San Jose, Paluan, Occidental Mindoro

NO. DESCRIPTION OF WORKS UNIT QUANTITY UNIT PRICE AMOUNT
(1) (2) (3) (4) (Pesos) (5) (Pesos) (4 X 5)

Bill No. 2.00 Rock Causeway with Stairlanding

Bill No. 2.07 Supply and Place 3,500psi Concrete for Retaining Wall, RC Curb, Cubic Meter 153.08 P
Stairlanding and Mooring Blocks

TOTAL AMOUNT FOR BILL NO. 2.07 P

Name/Signature of Authorized Signing Official




BILL OF QUANTITIES

Name of Project : __San Jose Port Development Project, Port of San Jose, Paluan, Occidental Mindoro

NO. DESCRIPTION OF WORKS UNIT QUANTITY UNIT PRICE AMOUNT
(1) (2) (3) (4) (Pesos) (5) (Pesos) (4 X 5)

Bill No. 2.00 Rock Causeway with Stairlanding

Bill No. 2.08 Supply, Install Steel Reinforcement for Retaining Wall, RC Curb, Kilograms 10,785.04 P
Stairlanding and Mooring Blocks

TOTAL AMOUNT FOR BILL NO. 2.08 P

Name/Signature of Authorized Signing Official




Name of Project :

BILL OF QUANTITIES

San Jose Port Development Project, Port of San Jose, Paluan, Occidental Mindoro

NO. DESCRIPTION OF WORKS UNIT QUANTITY UNIT PRICE AMOUNT
(1) (2) 3) (4) (Pesos) (5) (Pesos) (4 X5)
Bill No. 2.00 Rock Causeway with Stairlanding
Bill No. 2.09 | Supply, Spread and Compact Gravel Base Course Cubic Meter 97.48

TOTAL AMOUNT FOR BILL NO. 2.09

Name/Signature of Authorized Signing Official

10



BILL OF QUANTITIES

Name of Project : _ San Jose Port Development Project, Port of San Jose, Paluan, Occidental Mindoro

NO. DESCRIPTION OF WORKS UNIT QUANTITY UNIT PRICE AMOUNT
(1) (2) (3) (4) (Pesos) (5) (Pesos) (4 X 5)
Bill No. 2.00 Rock Causeway with Stairlanding
Bill No. 2.10 Supply and Installation of Mooring Cleat (905kgs) including Accessories Sets 8.00 P
TOTAL AMOUNT FOR BILL NO. 2.10 P

Name/Signature of Authorized Signing Official




Name of Project : __San Jose Port Development Project, Port of San Jose, Paluan, Occidental Mindoro

SUMMARY OF BILL OF QUANTITIES

BILL NO.

DESCRIPTION OF WORKS

AMOUNT

TOTAL BID PRICE

Php

Amount in Words

Name/Signature of Authorized Signing Official

12



