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Date:

The Chairperson

Bids and Award Committee

PMO - Palawan

Philippine Ports Authority

Admin. Building, Barangay Bagong Pag-Asa
Port Area, Puerto Princesa City

Gentlemen:

In accordance with your advertisement inviting proposals for the NCP-PLW-01-2017
INSTALLATION OF SOLAR POWER PORT LIGHTING SYSTEM, PORT OF PUERTO PRINCESA,
PALAWAN and subject to all the conditions hereof, we/l propose to accomplish all necessary
works and furnish all necessary plant/equipment, tools, appliances consumable stores, fuel,
labor and materials, to complete the works at our/my own expense at the following prices in the
Philippine Currency:

BILL NO. DESCRIPTION TOTAL AMOUNT

I GENERAL EXPENSES P

| DEMOLITION, EXCAVATION AND DISPOSAL WORKS

11 PORT LIGHTING SYSTEM

TOTAL ESTIMATED AMOUNT (including VAT) | ~

AMOUNT IN
WORDS:

NOTE: The amount in accordance with prices quoted in the Bill of Quantities

1. Quantities are approximate only and are to be used for comparison of bids. Actual
guantities will be needed in the field and as ordered by the Engineer.

2. Contractor's bid prices shall be inclusive of required taxes.
3. All pages of the proposal should be signed by the bidder.

4. Erasures or corrections in the proposal should be initialed by the bidder's authorized
signatory.
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We/l make this proposal with adequate knowledge of the kind, quantity, and quality of the materials,
services and scope of the works required. If our proposal is accepted we/l will, after receiving the
Notice of Award, enter into the contract with the PPA within thirty (30) calendar days from the receipt of
such Notice with good and sufficient Performance Bond for the faithful performance thereof.

We/l shall complete the works in accordance with the Drawings and the Bid Documents within ONE
HUNDRED TWENTY (120) CALENDAR DAYS beginning on the date specified in the Notice to
Proceed.

We/l understand that the Authority may order additions to or deletions from the scope of work as
specified if necessary.

We/l acknowledge the following addenda/notice:

Enclosed herewith also are the detailed estimates and computations of the cost of all items of work
enumerated above.

All provisions contained in the contract affected by the acceptance of the Proposal shall extend to and
be binding upon the successors of the parties hereto.

Very truly yours,

Authorized Signatory

For:

Business Name of Bidder

Address of Bidder

Full Name of Person Signing

Position/ Title
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SUMMARY OF BILL OF QUANTITIES

NCP-PLW-01-2017 INSTALLATION OF SOLAR POWER PORT LIGHTING SYSTEM, PORT OF PUERTO
PRINCESA, PALAWAN

UNIT PRICE AMOUNT

NO. DESCRIPTION OF WORK UNIT QTY.

(Pesos) (Pesos)

(1) (2) (3) (4) (5) (4) x (5)
BILL NO. | GENERAL EXPENSES LOT 1.00
BILL NO. Il DEMOLITION, EXCAVATION AND DISPOSAL LOT 1.00

WORKS

BILL NO. llI PORT LIGHTING SYSTEM LOT 1.00

TOTAL BILL FOR THE CONTRACT




BILL OF QUANTITIES

NCP-PLW-01-2017 INSTALLATION OF SOLAR POWER PORT LIGHTING SYSTEM, PORT OF PUERTO
PRINCESA, PALAWAN

NO. DESCRIPTION OF WORK UNIT QTY. UNIT PRICE AMOUNT
(Pesos) (Pesos)
(1) (2) (3) (4) (5) (4) x (5)
BILL NO. 1 GENERAL EXENSES
1.01 MOBILIZATION, DEMOBILIZATION AND CLEANING LOT 1.00
1.02 RENTAL OF TEMPORARY SITE OFFICE AND MOS. 4.00
RESIDENCE FOR THE ENGINEER AND STAFF
1.03 MAINTAIN TEMPORARY SITE OFFICE AND MOS. 4.00
RESIDENCE FOR THE ENGINEER AND STAFF
1.04 PROVIDE CONSTRUCTION SAFETY AND HEALTH MOS. 4.00

PROGRAM IN THE EXECUTION OF THE PROJECT

TOTAL FOR BILL NO. 1




BILL OF QUANTITIES

NCP-PLW-01-2017 INSTALLATION OF SOLAR POWER PORT LIGHTING SYSTEM, PORT OF PUERTO
PRINCESA, PALAWAN

NO. DESCRIPTION OF WORK UNIT QTY. UNIT PRICE AMOUNT
(Pesos) (Pesos)
(1) (2) 3) (4) (5) (4) x (5)
BILL NO. II DEMOLITION, EXCAVATION AND
DISPOSAL WORKS
2.01 DEMOLISH PORTION OF EXISTING PAVEMENT SQ.M. 115.36
2.02 EXCAVATION AND BACKFILLING WORKS FOR CU.M. 272.08
FOUNDATION OF PEDESTAL & HANDHOLE
2.03 DISPOSAL OF EXCESS EXCAVATED CU.M. 44.47

MATERIALS

TOTAL FOR BILL NO. 2




BILL OF QUANTITIES

NCP-PLW-01-2017 INSTALLATION OF SOLAR POWER PORT LIGHTING SYSTEM, PORT OF PUERTO
PRINCESA, PALAWAN

NO. DESCRIPTION OF WORK UNIT QTY. UNIT PRICE AMOUNT
(Pesos) (Pesos)
(1) (2) (3) (4) (5) (4) x (5)
BILL NO. III PORT LIGHTING SYSTEM
3.01 SUPPLY AND INSTALL STEEL REINFORCING BARS KGS. 1,802.44 | P P
FOR ITEM 3.02
3.02 SUPPLY AND PLACE 3,500 PSI CONCRETE FOR CU.M. 51.92
FOUNDATION AND PEDESTAL
3.03 SUPPLY AND PLACE 3,500 PSI CONCRETE FOR CU.M. 19.11
DISPLACED/DEMOLISHED CONCRETE PAVEMENT
3.04 SUPPLY, DELIVER AND INSTALL SOLAR POWER SETS 12.00
STREET LIGHT ASSEMBLY ON SINGLE BRACKET
ARM POST COMPLETE WITH FITTINGS AND
ACCESSORIES
3.05 SUPPLY, DELIVER AND INSTALL SOLAR POWER SETS 14.00
ONE (1) UNIT FLOODLIGHT LIGHTING ASSEMBLY
ON SINGLE ANGLE BAR LAMP POST COMPLETE
WITH FITTINGS AND ACCESSORIES
3.06 SUPPLY, DELIVER AND INSTALL SOLAR POWER SETS 5.00
TWO (2) UNITS FLOODLIGHT LIGHTING ASSEMBLY
ON SINGLE ANGLE BAR LAMP POST COMPLETE
WITH FITTINGS AND ACCESSORIES
3.07 PAINTING OF RC PEDESTAL AND LAMP POST SQ.M. 85.00
SUB-TOTAL FOR BILL NO. 3| P

GRAND TOTAL
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