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Date:

The Chairperson

Bids and Award Committee

PMO - Palawan 

Philippine Ports Authority

Admin. Building, Barangay Bagong Pag-Asa

Port Area, Puerto Princesa City

Gentlemen:

BILL NO.

I P 

II

III

IV

P 

NOTE:

1.

2.

3.

4.

REMOVAL/DEMOLITION/EXCAVATION AND DISPOSAL 

WORKS

CONSTRUCTION OF STEEL FENCE AT BACK-

UP/APRON AREA

CONSTRUCTION OF STEEL FENCE WITH GATES 

ADJACENT TO PPA BUILDING AT EXIT AREA

GENERAL EXPENSES

Bid-Proposal Form - Page 1 of 2

DESCRIPTION TOTAL AMOUNT

In accordance with your advertisement inviting proposals for the NCP-PLW-02-2017

CONSTRUCTION OF STEEL MATTING FENCE AND GATES, PORT OF PUERTO PRINCESA,

PALAWAN and subject to all the conditions hereof, we/I propose to accomplish all necessary

works and furnish all necessary plant/equipment, tools, appliances consumable stores, fuel,

labor and materials, to complete the works at our/my own expense at the following prices in the

Philippine Currency:

Erasures or corrections in the proposal should be initialed by the bidder's authorized

signatory.

BPF-1

TOTAL ESTIMATED AMOUNT (including VAT)

AMOUNT IN

WORDS:

The amount in accordance with prices quoted in the Bill of Quantities

Quantities are approximate only and are to be used for comparison of bids. Actual

quantities will be needed in the field and as ordered by the Engineer.

Contractor's bid prices shall be inclusive of required taxes.

All pages of the proposal should be signed by the bidder.



Very truly yours,

Authorized Signatory

For:

Business Name of Bidder :

Address of Bidder :

Full Name of Person Signing :

Position/ Title :

All provisions contained in the contract affected by the acceptance of the Proposal shall extend to and

be binding upon the successors of the parties hereto.

BPF-2

Bid-Proposal Form - Page 2 of 2

We/I make this proposal with adequate knowledge of the kind, quantity, and quality of the materials,

services and scope of the works required. If our proposal is accepted we/I will, after receiving the

Notice of Award, enter into the contract with the PPA within thirty (30) calendar days from the receipt of

such Notice with good and sufficient Performance Bond for the faithful performance thereof.

We/I shall complete the works in accordance with the Drawings and the Bid Documents within

SEVENTY FIVE (75)  CALENDAR DAYS  beginning on the date specified in the Notice to Proceed.

We/I understand that the Authority may order additions to or deletions from the scope of work as

specified if necessary.

Enclosed herewith also are the detailed estimates and computations of the cost of all items of work

enumerated above.

We/I acknowledge the following addenda/notice:



UNIT PRICE AMOUNT

(Pesos) (Pesos)

(1) (3) (4) (5) (4) x (5)

BILL NO. I LOT 1.00 P P

BILL NO. II LOT 1.00

BILL NO. III LOT 1.00

BILL NO. IV LOT 1.00

P

SUMMARY OF BILL OF QUANTITIES

NCP-PLW-02-2017 CONSTRUCTION OF STEEL MATTING FENCE AND GATES, PORT OF PUERTO

PRINCESA, PALAWAN

NO. DESCRIPTION OF WORK UNIT QTY.

(2)

GENERAL EXPENSES

TOTAL BILL FOR THE CONTRACT

CONSTRUCTION OF STEEL FENCE AT 

CONSTRUCTION OF STEEL FENCE WITH 

AT EXIT AREA

REMOVAL/DEMOLITION/EXCAVATION AND 

DISPOSAL WORKS

BACK-UP/APRON AREA

GATES ADJACENT TO PPA BUILDING 



UNIT PRICE AMOUNT

(Pesos) (Pesos)

(1) (2) (3) (4) (5) (4) x (5)

BILL NO. I GENERAL EXENSES

1.01 LOT 1.00 P P 

1.02 MOS. 2.50

1.03 MOS. 2.50

1.04 MOS. 2.50

P -                           

BILL OF QUANTITIES

NCP-PLW-02-2017 CONSTRUCTION OF STEEL MATTING FENCE AND GATES, PORT OF PUERTO

PRINCESA, PALAWAN

NO. DESCRIPTION OF WORK UNIT QTY.

MOBILIZATION AND DEMOBILIZATION 

PROVISION FOR THE LEASE OF TEMPORARY  

FACILITIES FOR SITE OFFICE AND BODEGA

MAINTAIN TEMPORARY SITE OFFICE AND 

BODEGA

TOTAL FOR BILL NO. 1

PROVISION FOR SAFETY AND HEALTH PROGRAM 

IN THE EXECUTION OF THE PROJECT



UNIT PRICE AMOUNT

(Pesos) (Pesos)

(1) (2) (3) (4) (5) (4) x (5)

BILL NO. II

2.01 SQ.M. 63.38 P 16,401.07 P 

2.02 SQ.M. 4.53 7,049.477

2.03 CU.M. 6.36

2.04 SQ.M. 10.01

2.05 DEMOLITION &  DISPOSAL OF EXISTING R.C. CURB L.M. 32.50

P 

DEMOLITION OF EXISTING CONCRETE PAVEMENT 

(ADJACENT TO PPA BUILDING AND SECONDARY 

EXIT GATE)

EXCAVATION OF CONCRETE AND SOIL FOR 

FOUNDATION  

DISPOSAL OF DEMOLISHED CONCRETE

PAVEMENT AND EXCAVATED SOIL

BILL OF QUANTITIES

NCP-PLW-02-2017 CONSTRUCTION OF STEEL MATTING FENCE AND GATES, PORT OF PUERTO

PRINCESA, PALAWAN 

NO. DESCRIPTION OF WORK UNIT QTY.

REMOVAL OF EXISTING BARBED WIRE FENCE

ADJACENT OF SECONDARY EXIT GATE

REMOVAL/DEMOLITION/EXCAVATION AND 

DISPOSAL WORKS

TOTAL FOR BILL NO. 2



UNIT PRICE AMOUNT

(Pesos) (Pesos)

(1) (2) (3) (4) (5) (4) x (5)

BILL NO. III

3.01 SQ.M. 475.73         P P 

3.02 CU.M. 4.36

3.03 PAINTING OF STEEL FENCE SQ.M. 951.46

P 

CONSTRUCTION OF STEEL FENCE AT 

BACK-UP/APRON AREA

ERECTION OF STEEL FRAME WITH STEEL 

MATTING 

SUB-TOTAL FOR BILL NO. 3

CONCRETE POURING OF 2” DIA. G.I. PIPE POST 

FOUNDATION

BILL OF QUANTITIES

NCP-PLW-02-2017 CONSTRUCTION OF STEEL MATTING FENCE AND GATES, PORT OF PUERTO

PRINCESA, PALAWAN

NO. DESCRIPTION OF WORK UNIT QTY.



UNIT PRICE AMOUNT

(Pesos) (Pesos)

(1) (2) (3) (4) (5) (4) x (5)

BILL NO. IV

4.01 SQ.M. 125.22         P P 

4.02 CU.M. 4.52

4.03 PAINTING OF FENCE AND GATES SQ.M. 304.41

P 

P GRAND TOTAL

CONSTRUCTION OF STEEL FENCE WITH 

GATES ADJACENT TO PPA BUILDING AT 

EXIT AREA

BILL OF QUANTITIES

NO. DESCRIPTION OF WORK UNIT QTY.

FABRICATION AND INSTALLATION OF STEEL 

FRAME WITH STEEL MATTING 

CONCRETE POURING OF FOUNDATIONS AND 4” 

DIA. G.I. PIPE POST

SUB-TOTAL FOR BILL NO. 4

NCP-PLW-02-2017 CONSTRUCTION OF STEEL MATTING FENCE AND GATES, PORT OF PUERTO 

PRINCESA, PALAWAN
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