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FINANCIAL BID
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FOR





Cash Flow by Quarter and Payment Schedule





5.





Summary Sheet Indicating the Unit Prices of Construction


Materials, Labor Rates, and Equipment Rental Rates Used in Coming up with the Bid





4.





Detailed Estimates





3.





Bid Prices in Bill of Quantities





2.





Bid Proposal





1.





Page No.





BID





FINANCIAL





�








�








�








�








�











TOTAL AMOUNT











P 

















Repair of R.C. Wharf, Mooring and Fendering System


and Back-up Area, Port of Coron, Coron, Palawan





Our firm, including any subcontractors or suppliers for any part of the Contract, have nationalities from


the following eligible countries: [insert information]





If our Bid is accepted, we commit to obtain the Performance Security in the amount of  	





Our Bid shall be valid for a period of 120 days from the date fixed for the Bid submission deadline in


accordance with the Bidding Documents, and it shall remain binding upon us and may be accepted at any time before the expiration of that period;





The discounts offered and the methodology for  their application are:     [insert information]








P 





We offer to execute the Works for this Contract in accordance with the Bid and Bid Data Sheet,


General and Special Conditions of Contract accompanying this Bid;





We have examined and have no reservation to the Bidding Documents, including Addenda, for the


Contract COP-PLW-04-2018  Repair of R.C. Wharf, Mooring and Fendering System and Back-Up


Area, Port of Coron, Coron, Palawan;





COP-PLW-04-2018





The Chairperson


PMO-PALAWAN-BAC (Bids and Award Committee)


PMO - Palawan


Philippine Ports Authority


Admin. Building, Barangay Bagong Pag-Asa


Port Area, Puerto Princesa City














TOTAL ESTIMATED AMOUNT (including VAT)








BACK-UP AREA





IV














MOORING AND FENDERING SYSTEM





III








R.C. WHARF





II








GENERAL EXPENSES





I








DESCRIPTION











BILL NO.








(e)





percent of the Contract for the due performance of the Contract;





(d)





(c)





The total price of our Bid, excluding any discounts offered below is:





(b)





(a)





We the undersigned, declare that:





ITB No.:





Date:





Bid Form





Repair of R.C. Wharf, Mooring and Fendering System


and Back-up Area, Port of Coron, Coron, Palawan





of





Bill





the





including





We are not participating, as Bidders, in  more than one Bid in this  bidding process, other than


alternative offers in accordance with the Bidding Documents;



































Date:





Duly authorized to sign the Bid for and on behalf of:





Signed:  	





In the capacity of:  	





Name:  	





We acknowledge that failure to sign each and every page of this Bid Form,


Quantities, shall be ground for the rejection of our bid.





(k)





We likewise certify/confirm that the undersigned, is the duly authorized representative of the bidder,


and granted full power and authority to do so, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract for the  COP-PLW-04-2018


Repair of R.C. Wharf, Mooring and Fendering System and Back-up Area, Port of Coron, Coron,





(j)





We understand that you are not bound to accept  the Lowest Calculated Bid or any other Bid that you


may receive.





(i)





(h)





We understand that this Bid, together with your written acceptance thereof included in your notification


of award, shall constitute a binding contract between us, until a formal Contract is prepared and executed; and





Our firm, its affiliates, or subsidiaries, including any subcontractors or suppliers for any part of the


Contract, has not been declared ineligible by the Funding Source;





(g)





(f)





P





     AMOUNT





       (4) X (5)























(








UNIT (3)





QTY. (4)





UNIT PRICE


(Pesos) (5)





(Pesos)








P








SUMMARY OF BILL OF QUANTITIES





R.C. WHARF, MOORING AND FENDERING SYSTEM AND BACK-UP





TOTAL BILL FOR THE CONTRACT








P











1.00








1.00








1.00








1.00











L.S. L.S. L.S. L.S.











GENERAL EXPENSES R.C. WHARF


MOORING AND FENDERING SYSTEM BACK-UP AREA











BILL NO. I BILL NO. II BILL NO. III


BILL NO. III








DESCRIPTION OF WORK (2)





NO. (1)





AREA, PORT OF CORON, CORON, PALAWAN





COP-PLW-04-2018 REPAIR OF





BILL OF QUANTITIES





TOTAL FOR BILL NO. 1

















1.00








8.00











8.00











BILL NO. I








1.01








1.02











1.03








UNIT (3)





QTY. (4)





UNIT PRICE (Pesos) (5)





AMOUNT








(4) x (5)

















P 








P 





(Pesos)

















L.S. MOS.








MOS.











GENERAL EXPENSES








MOBILIZATION AND DEMOBILIZATION








PROVISION FOR LEASE/RENTAL OF TEMPORARY FACILITIES








PROVIDE SAFETY AND HEALTH PROGRAM IN THE EXECUTION OF THE PROJECT AS PROVIDED FOR  


BY R.A. 9184








COP-PLW-04-2018 REPAIR OF R.C. WHARF, MOORING AND FENDERING SYSTEM AND BACK-UP


AREA, PORT OF CORON, CORON, PALAWAN

















P








DESCRIPTION OF WORK (2)





NO. (1)





P 





TOTAL FOR BILL NO. 2

















P 








AMOUNT








(4) x (5)





(Pesos)





UNIT (3)





QTY. (4)





UNIT PRICE


(Pesos) (5)

















P











R.C. WHARF








REMOVAL OF DILAPIDATED MOORING BOLLARDS REMOVAL OF DILAPIDATED RUBBER DOCK FENDERS DEMOLITION OF PORTION OF EXISTING R.C. WHARF DISPOSAL OF DEBRIS OF DEMOLISHED R.C. WHARF


SUPPLY AND PLACE 3,500 PSI CONCRETE FOR SUPERSTRUCTURE





SUPPLY AND INSTALL REINFORCING STEEL BARS FOR ITEM 2.05




















UNITS UNITS CU.M. CU.M. CU.M.








KGS.




















11.00








18.00








311.20








311.20








337.67











44,259.82











BILL NO. II








2.01





2.02





2.03





2.04





2.05











2.06








DESCRIPTION OF WORK (2)





NO. (1)





COP-PLW-04-2018 REPAIR OF R.C. WHARF, MOORING AND FENDERING SYSTEM AND BACK-UP


AREA, PORT OF CORON, CORON, PALAWAN





BILL OF QUANTITIES














P 








P 





TOTAL FOR BILL NO. 3





AMOUNT








(4) x (5)





(Pesos)





UNIT (3)





QTY. (4)





UNIT PRICE


(Pesos) (5)














P

















11.00











11.00











21.00














21.00

















SETS SETS SETS





SETS








COP-PLW-04-2018 REPAIR OF R.C. WHARF, MOORING AND FENDERING SYSTEM AND BACK-UP


AREA, PORT OF CORON, CORON, PALAWAN





BILL NO. III





3.01











3.02











3.03














3.04








DESCRIPTION OF WORK (2)





NO. (1)





BILL OF QUANTITIES





MOORING AND FENDERING SYSTEM





SUPPLY AND DELIVER TO SITE MOORING BOLLARD (35T, T-HEAD) WITH COMPLETE ACCESSORIES








INSTALL MOORING BOLLARD (35T, T-HEAD) WITH COMPLETE ACCESSORIES








SUPPLY AND DELIVER TO SITE RUBBER DOCK FENDER (V-TYPE, 400MMH X 1,000MML) WITH COMPLETE ACCESSORIES





INSTALL RUBBER DOCK FENDER (V-TYPE, 400MMH X


1,000MML) WITH COMPLETE ACCESSORIES








BACK-UP AREA





DEMOLITION OF DAMAGED/SETTLED RETAINING WALL/SHEAR KEY





REMOVAL OF DAMAGED AND SETTLED CONCRETE PAVING BLOCKS


DISPOSAL OF CONCRETE DEBRIS, PAVING BLOCKS AND UNSUITABLE MATERIALS


SUPPLY, SPREAD AND COMPACT AGGREGATE BASE COURSE (150MM THK.)





SUPPLY, SPREAD AND COMPACT CEMENT TREATED BASE COURSE (150MM THK.)





SUPPLY AND PLACE LEVELING SAND CUSHION (50MM THK.)


SUPPLY AND INSTALL INTERLOCKING CONCRETE PAVING BLOCKS (ICPB) (200MM X 100MM X 125MM)


SUPPLY AND PLACE 3,500 PSI CONCRETE FOR


RETAINING WALL AND SHEAR KEY INCLUDING RSB SUPPLY AND INSTALL CONSTRUCTION JOINT (100MM X 100MM X 10MM THK. ANGLE BAR) HOT DIP


GALVANIZED








BILL NO. IV





4.01








4.02








4.03








4.04








4.05











4.06





4.07











4.08








4.09

















P 








P 





P 





GRAND TOTAL





SUB-TOTAL FOR BILL NO. 4





UNIT PRICE


(Pesos) (5)





AMOUNT








(4) x (5)





(Pesos)





UNIT (3)





QTY. (4)














P

















32.10








483.03








252.37








72.45








72.45








24.15








483.03











32.10








35.45

















CU.M. SQ.M. CU.M. CU.M. CU.M. CU.M.


SQ.M.











CU.M. L.M.








DESCRIPTION OF WORK (2)





NO. (1)





COP-PLW-04-2018 REPAIR OF R.C. WHARF, MOORING AND FENDERING SYSTEM AND BACK-UP


AREA, PORT OF CORON, CORON, PALAWAN





BILL OF QUANTITIES








