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Bid Form

Date:

ITB No.: 009-2017

The Chairperson

Bids and Award Committee

PMO - Palawan

Philippine Ports Authority

Admin. Building, Barangay Bagong Pag-Asa
Port Area, Puerto Princesa City

We the undersigned, declare that:

(a) We have examined and have no reservation to the Bidding Documents, including Addenda, for the
Contract MPF-PLW-04-2017 Various Maintenance of Port Physical Facilities (Phase Il), Port of
Puerto Princesa, Palawan;

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data Sheet,
General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is:

BILL NO. DESCRIPTION TOTAL AMOUNT

I MAINTENANCE OF COVERED WALK WITH FENCE P

I MAINTENANCE OF GUARDHOUSE 1 @ ENTRANCE

Il MAINTENANCE OF GUARDHOUSE 2 @ EXIT

v MAINTENANCE OF WAREHOUSE BUILDING NO. 2
\ REPAIR OF LINE CANAL AND COVER
Vi MAINTENANCE OF BASEPORT TERMINAL BUILDING
MAINTENANCE OF CONCRETE KITCHEN SINK
Vil LAVATORY @ ESD ROOM THIRD FLOOR AND LOWER

CABINET @ STORAGE AREA THIRD FLOOR

TOTAL ESTIMATED AMOUNT (including VAT) | ~

The discounts offered and the methodology for their application are: [insert information]

(c) Our Bid shall be valid for a period of 120 days from the date fixed for the Bid submission deadline in
accordance with the Bidding Documents, and it shall remain binding upon us and may be accepted at
any time before the expiration of that period;

(d) If our Bid is accepted, we commit to obtain the Performance Security in the amount of
percent of the Contract for the due performance of the Contract;

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have nationalities from
the following eligible countries: [insert information]

Various Maintenance of Port Physical Facilities (Phase
II), Port of Puerto Princesa, Palawan




(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other than
alternative offers in accordance with the Bidding Documents;

(g) Our firm, its affiliates, or subsidiaries, including any subcontractors or suppliers for any part of the
Contract, has not been declared ineligible by the Funding Source;

(h) We understand that this Bid, together with your written acceptance thereof included in your notification
of award, shall constitute a binding contract between us, until a formal Contract is prepared and
executed; and

() We understand that you are not bound to accept the Lowest Calculated Bid or any other Bid that you
may receive.

() We likewise certify/confirm that the undersigned, is the duly authorized representative of the bidder,
and granted full power and authority to do so, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for the MPF-PLW-04-2017

Various Maintenance of Port Physical Facilities (Phase Il), Port of Puerto Princesa, Palawan

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the Bill of
Quantities, shall be ground for the rejection of our bid.

Name:

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:

Various Maintenance of Port Physical Facilities (Phase
II), Port of Puerto Princesa, Palawan



SUMMARY OF BILL OF QUANTITIES

MPF-PLW-04-2017 VARIOUS MAINTENANCE OF PORT PHYSICAL FACILITIES (PHASE II),
PORT OF PUERTO PRINCESA, PALAWAN

UNIT PRICE AMOUNT
NO. DESCRIPTION OF WORK UNIT QTY.
(Pesos) (Pesos)
(1) (2) 3) (4) (5) (4) x (5)
BILL NO. | MAINTENANCE OF COVERED WALK WITH LOT 1.00
FENCE
BILL NO. Il MAINTENANCE OF GUARDHOUSE 1 @ LOT 1.00
ENTRANCE
BILL NO. llI MAINTENANCE OF GUARDHOUSE 2 @ LOT 1.00
EXIT
BILL NO. IV | MAINTENANCE OF WAREHOUSE BUILDING LOT 1.00
NO. 2
BILL NO. V REPAIR OF LINE CANAL AND COVER LOT 1.00
BILL NO. VI MAINTENANCE OF BASEPORT TERMINAL LOT 1.00
BUILDING
BILL NO. VIl | MAINTENANCE OF CONCRETE KITCHEN LOT 1.00

SINK LAVATORY @ ESD ROOM THIRD
FLOOR AND LOWER CABINET @ STORAGE
AREA THIRD FLOOR

TOTAL BILL FOR THE CONTRACT




BILL OF QUANTITIES

MPF-PLW-04-2017 VARIOUS MAINTENANCE OF PORT PHYSICAL FACILITIES (PHASE II), PORT OF
PUERTO PRINCESA, PALAWAN

NO.
1)

DESCRIPTION OF WORK
(2)

UNIT
(3)

UNIT PRICE
QTY. (Pesos)

(4) (5)

AMOUNT
(Pesos)

(4) x (5)

BILL NO. 1

1.01

1.02

1.03

1.04

1.05

MAINTENANCE OF COVERED WALK WITH
FENCE

DISMANTLING OF DETERIORATED/DAMAGED
FLAT BAR FRAMES, STEEL MATTING, G.I. PIPES
FRAME SUPPORTS, AND PLAIN SHEET

INSTALLATION OF SQUARE BAR RAILINGS, G.I.
PIPES HORIZONTAL FRAME SUPPORTS, FLAT
BAR FRAMES, PLAIN SHEET AND RE-
INSTALLATION OF STEEL MATTING

CLEANING/RUST REMOVAL AND PAINTING OF
BASE PLATES, ANCHOR BOLTS, VERTICAL &
HORIZONTAL G.I. PIPE FRAMES, FLAT BAR
FRAMES, STEEL MATTING & PLAIN SHEET;
PEDESTRIAN GATES; PERIMETER CYCLONE
WIRE FENCE; TRAFFIC CONCRETE SIDE WALK
EDGE; AND ADDITIONAL CONCRETE COVER

REPAIR/CONCRETE COVERING OF STEEL BASE
PLATE

REPAIR OF ELECTRICAL SYSTEM

SQ.M.

SQ.M.

SQ.M.

CU.M.

L.M.

202.99 P

107.02

1,533.69

0.79

80.13

TOTAL FOR BILL NO. 1




BILL OF QUANTITIES

MPF-PLW-04-2017 VARIOUS MAINTENANCE OF PORT PHYSICAL FACILITIES (PHASE II), PORT OF
PUERTO PRINCESA, PALAWAN

NO. DESCRIPTION OF WORK UNIT QTY. UNIT PRICE AMOUNT
(Pesos) (Pesos)
1) (2) 3) (4) (5) 4) x (5
BILL NO. II MAINTENANCE OF GUARDHOUSE 1 @
ENTRANCE
2.01 DISMANTLING/REMOVAL OF SQ.M. 6.40
DETERIORATED/DAMAGED FLUSH DOORS &
DAMAGED FIXED GLASS WINDOW
2.02 INSTALLATION OF PANEL DOORS & FIXED SQ.M. 6.40
GLASS WINDOW
2.03 REPAIR OF ELECTRICAL OUTLET/FIXTURES LOT 1.00
2.04 PAINTING WORKS SQ.M. 75.58

TOTAL FOR BILL NO. 2




BILL OF QUANTITIES

MPF-PLW-04-2017 VARIOUS MAINTENANCE OF PORT PHYSICAL FACILITIES (PHASE II), PORT OF
PUERTO PRINCESA, PALAWAN

NIT PRICE AMOUNT
NO. DESCRIPTION OF WORK UNIT QTY. Y ¢ ou
(Pesos) (Pesos)
1) (2) 3) (4) (5) (4) x (5
BILL NO. III MAINTENANCE OF GUARDHOUSE 2 @
EXIT
3.01 DISMANTLING/REMOVAL OF DETERIORATED SQ.M. 3.54 P
WOODEN DOOR JAMB & FLUSH DOORS
3.02 INSTALLATION OF PVC DOOR JAMB, PVC DOOR SQ.M. 3.54
AND PANEL DOOR
3.03 REPAIR OF ELECTRICAL OUTLET/FIXTURES LOT 1.00
3.04 PAINTING WORKS SQ.M. 102.91
3.05 INSTALLATION OF SEWERAGE PIPE & FLOOR SQ.M. 1.88
DRAIN, AND CLEANING OF COMFORT ROOM

TOTAL FOR BILL NO. 3




BILL OF QUANTITIES

MPF-PLW-04-2017 VARIOUS MAINTENANCE OF PORT PHYSICAL FACILITIES (PHASE II), PORT OF
PUERTO PRINCESA, PALAWAN

NO. DESCRIPTION OF WORK UNIT QTY. UNIT PRICE AMOUNT
(Pesos) (Pesos)
(1) (2) (3) (4) (5) (4) x (5)
BILL NO.IV | MAINTENANCE OF WAREHOUSE BUILDING
NO. 2
4.01 REPLACEMENT OF DAMAGED/DILAPIDATED LONG LM, 150.27
SPAN ROOFING
4.02 REPAIR/ADJUSTMENT OF GATE AND HINGES LM, 14.08
4.03 REPLACEMENT OF DAMAGED PVC DOWNSPOUT LOT 1.00
4.04 PAINTING WORKS SQ.M. 52.10

SUB-TOTAL FOR BILL NO. 4




BILL OF QUANTITIES

MPF-PLW-04-2017 VARIOUS MAINTENANCE OF PORT PHYSICAL FACILITIES (PHASE II), PORT OF
PUERTO PRINCESA, PALAWAN

NO. DESCRIPTION OF WORK UNIT QTY. UNIT PRICE AMOUNT
(Pesos) (Pesos)
(1) (2) (3) (4) (5) (4) x (5)
BILL NO.V REPAIR OF LINE CANAL AND COVER
5.01 CHIPPING & DEMOLITION OF CONCRETE SIDE CU.M. 1.70
WALLING OF CANAL
5.02 FABRICATION AND INSTALLATION OF KGS. 273.04
REINFORCEMENT/STEELWORKS FOR SIDE WALLS
AND (11 UNITS) RETROFITTED TIE BEAM
5.03 CONCRETE WORKS CU.M. 1.70
5.04 RESTORATION OF TWO (2) UNITS STEEL GRATING SQ.M. 2.00
COVER AND REPLACEMENT OF TWO (2) UNITS
DILAPIDATED STEEL GRATING COVER
5.05 CLEANING/CLEARING WORKS LOT 1.00

SUB-TOTAL FOR BILL NO. 5




BILL OF QUANTITIES

MPF-PLW-04-2017 VARIOUS MAINTENANCE OF PORT PHYSICAL FACILITIES (PHASE II), PORT OF
PUERTO PRINCESA, PALAWAN

UNIT PRICE AMOUNT
NO. DESCRIPTION OF WORK UNIT QTY.
(Pesos) (Pesos)
1) (2) 3) (4) (5) (4) x (5)
BILL NO. VI MAINTENANCE OF BASEPORT TERMINAL
BUILDING
6.01 EXCAVATION OF FOOTING FOUNDATION & WALL CU.M. 5.60
FOOTING, AND EMBANKMENT OF EXCAVATED AND
FILLING MATERIALS
6.02 DISMANTLING/DEMOLITION OF INTERIOR SQ.M. 11.52
PARTITION, DOOR, KITCHEN SINK, & OVERHEAD
CABINET, AND RE-INSTALLATION OF FIXED GLASS
WALL WITH ANALOK FRAME
6.03 REINFORCEMENT/STEEL WORKS FOR FOOTING, KGS. 286.01
CHB, LINTEL BEAM, COLUMN & GROUND
FLOORING
6.04 CONCRETE WORKS CU.M. 3.47
6.05 MASONRY WORKS SQ.M. 39.98
6.06 FABRICATION & INSTALLATION OF STEEL SQ.M. 18.45
RAFTERS, C-PURLINS, ROOFING SHEETS AND
INSTALLATION/PROVISION OF FASCIA BOARD,
SPANISH GUTTER AND G. I. FLASHING
6.07 INSTALLATION OF METAL CEILING FRAME, CEILING SQ.M. 18.45
BOARD. AND WOODEN AIR VENTILATION
6.08 REPAIR OF EXISTING STEEL GATE & PROVISION SQ.M. 9.27
OF STEEL MATTING
6.09 PLUMBING WORKS LOT 1.00
6.10 ELECTRICAL WORKS SQ.M. 10.74
6.11 PAINTING WORKS SQ.M. 105.02

SUB-TOTAL FOR BILL NO. 6




BILL OF QUANTITIES

MPF-PLW-04-2017 VARIOUS MAINTENANCE OF PORT PHYSICAL FACILITIES (PHASE II), PORT OF
PUERTO PRINCESA, PALAWAN

NO. DESCRIPTION OF WORK UNIT QTY. UNIT PRICE AMOUNT
(Pesos) (Pesos)
(1) (2) 3) (4) (5) (4) x (5)
BILL NO. VII MAINTENANCE OF CONCRETE KITCHEN SINK
LAVATORY @ ESD ROOM THIRD FLOOR AND
LOWER CABINET @ STORAGE AREA THIRD
FLOOR
7.01 REMOVAL/CHIPPING OF EXISTING WALL & SQ.M. 3.88 |

FLOOR TILES, AND DAMAGED CABINET;
REPLACEMENT OF WALL AND FLOOR TILES
FOR CONCRETE KITCHEN SINK LAVATORY @
ESD ROOM; AND REPLACEMENT OF LOWER
CABINET OF KITCHEN SINK @ 3RD FLOOR
STORAGE AREA

SUB-TOTAL FOR BILL NO. 7

GRAND TOTAL
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