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GLOSSARY OF
TERMS, ABBREVIATIONS, AND 

ACRONYMS



Glossary of
Terms, Abbreviations, and Acronyms

ABC - Approved Budget for the Contract.

ARCC - Allowable Range of Contract Cost.

BAG - Bids and Awards Committee.

Bid - A signed offer or proposal to undertake a contract submitted by a bidder in response 
to and in consonance with the requirements of the bidding documents. Also referred to as 
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder - Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 
Section 5[d])

Bidding Documents - The documents issued by the Procuring Entity as the bases for bids, 
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 
revised IRR, Section 5[e])

BIR - Bureau of Internal Revenue.

BSP - Bangko Sentral ng Pilipinas.

CDA - Cooperative Development Authority.

Consulting Services - Refer to services for Infrastructure Projects and other types of 
projects or activities of the GOP requiring adequate external technical and professional 
expertise that are beyond the capability and/or capacity of the GOP to undertake such as, 
but not limited to: (i) advisory and review services; (ii) pre-investment or feasibility studies; 
(iii) design; (iv) construction supervision; (v) management and related services; and (vi) other 
technical services or special studies. (2016 revised IRR, Section 5[i])

Contract - Refers to the agreement entered into between the Procuring Entity and the 
Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods and 
Services; Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting 
Firm for Procurement of Consulting Services; as the case may be, as recorded in the 
Contract Form signed by the parties, including all attachments and appendices thereto and 
all documents incorporated by reference therein.

Contractor - is a natural or juridical entity whose proposal was accepted by the Procuring 
Entity and to whom the Contract to execute the Work was awarded. Contractor as used In 
these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or 
consultant.

CPI - Consumer Price Index.

DOLE - Department of Labor and Employment.

DTI - Department of Trade and Industry.



Foreign-funded Procurement or Foreign-Assisted Project - Refers to procurement 
whose funding source is from a foreign government, foreign or international financing 
institution as specified in the Treaty or International or Executive Agreement. (2016 revised 
IRR, Section 5[b]).

GFI - Government Financial Institution.

GOCC - Government-owned and/or-controlled corporation.

Goods - Refer to all items, supplies, materials and general support services, except 
Consulting Services and Infrastructure Projects, which may be needed In the transaction of 
public businesses or In the pursuit of any government undertaking, project or activity, 
whether in the nature of equipment, furniture, stationery, materials for construction, or 
personal property of any kind, including non-personal or contractual services such as the 
repair and maintenance of equipment and furniture, as well as trucking, hauling, janitorial, 
security, and related or analogous services, as well as procurement of materials and 
supplies provided by the Procuring Entity for such services. The term “related” or “analogous 
services” shall include, but is not limited to, lease or purchase of office space, media 
advertisements, health maintenance services, and other services essential to the operation 
of the Procuring Entity. (2016 revised IRR, Section 5[r])

GOP - Government of the Philippines.

Infrastructure Projects - Include the construction. Improvement, rehabilitation, demolition, 
repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 
communication facilities, civil works components of information technology projects, 
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 
management systems, shore protection, energy/power and electrification facilities, national 
buildings, school buildings, hospital buildings, and other related construction projects of the 
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs - Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA - National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project - refers to a specific or identified procurement covering goods. 
Infrastructure project or consulting services. A Procurement Project shall be described, 
detailed, and scheduled In the Project Procurement Management Plan prepared by the 
agency which shall be consolidated in the procuring entity's Annual Procurement Plan. 
(GPPB Circular No. 06-2019 dated 17 July 2019)

PSA - Philippine Statistics Authority.

SEC - Securities and Exchange Commission,

SLCC - Single Largest Completed Contract.

UN - United Nations.



Section L Invitation to Bid



PHILIPPINE,mAUTHORITY

Invitation to Bid 
for the

Roxas Port Development Project, Port of Roxas, Palawan
DOT r-LFP-PLW-01 -2020 

(Negotiated Procurement)

1. The Philippine Ports Authority PMO Palawan, through the Corporate 
Budget of the Authority for CY 2020 intends to apply the sum of Php 
14,282,875.06 being the Approved Budget for the Contract (ABC) to 
payments under the contract for Roxas Port Development Project, Port of 
Roxas, Palawan. Bids received in excess of the ABC shall be automatically 
rejected at bid opening.

2. The Philippine Ports Authority PMO Palawan now invites bids for the 
above Procurement Project. Completion of the Works is required 210 
Calendar Days. Bidders should have completed a contract similar to the 
Project. The description of an eligible bidder is contained in the Bidding 
Documents, particularly, in Section if (Instructions to Bidders).

3. Bidding will be conducted through open competitive bidding procedures using 
non-discretionary upass/faif’ criterion as specified in the 2016 revised 
Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184.

4. Interested bidders may obtain further information from Philippine Ports 
Authority PMO Palawan Bids and Awards Committee and inspect the 
Bidding Documents at the address given below from 8:00 A.M. to 5:00 P.M., 
Monday to Friday.

5. A complete set of Bidding Documents may be acquired by interested bidders 
on August 9 - 29, 2022 from given address and website/s below and upon 
payment of the applicable fee for the Bidding Documents, pursuant to the 
latest Guidelines issued by the GPPB, in the amount of Php 25,000.00. The 
Procuring Entity shall allow the bidder to present its proof of payment for the 
fees presented in person.

6. The Philippine Ports Authority PMO Palawan Bids and Awards 
Committee will hold a Pre-Negotiation Conference on August 16, 2022; 2:00 
P.M. Conference Room, 2nd Floor, PPA Administrative Building, Port Area, 
Puerto Princesa City and/or through videoconferencing/webcasting via Zoom, 
which shall be open to prospective bidders.

7. Bids must be duly received by the BAC Secretariat through manual 
submission at the office address as indicated below on or before August 29, 
2022; 9:00 A.M. Late bids shall not be accepted.

8. All bids must be accompanied by a bid security in any of the acceptable forms 
and in the amount stated in ITB Clause 15.



9. Bid opening shall be on August 29, 2022; 9:30 AM. at the given address 
below Conference Room, 2nd Floor, PPA Administrative Building, Port Area, 
Puerto Princesa City. Bids will be opened in the presence of the bidders’ 
representatives who choose to attend the activity.

10. The Philippine Ports Authority PMO Palawan Bids and Awards 
Committee reserves the right to reject any and all bids, declare a failure of 
bidding, or not award the contract at any time prior to contract award in 
accordance with Sections 35.6 and 41 of the 2016 revised Implementing 
Rules and Regulations (IRR) of RA No. 9184, without thereby incurring any 
liability to the affected bidder or bidders.

• Required PCAB Registration (Minimum): SMALL B- Port, Harbor and 
Off-shore Engineering

11. For further information, please refer to:

MARIZA O. NALLANA
Head Secretariat
PMO Palawan BAC
Port Area, Puerto Princesa City,
Telephone No.: (048) 433-0356 or (048) 716-6864 
Email Address: pmopalawanbac@gmail.com

12. You may visit the following websites:

For downloading of Bidding Documents: www.ppa.com.ph
WWW. gppb. com.ph

August 9, 2022

1UEL>B1 APELLIDO 
Chairoerson 

PPA^PMO-Palawan BAC

mailto:pmopalawanbac@gmail.com
http://www.ppa.com.ph
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Scope of Bid

The Procuring Entity, Philippine Ports Authority PMO Palawan invites Bids for the 
Roxas Port Development Project, Port of Roxas, Palawan, with Project 
Identification Number DOTr-LFP-PLW-01-2020.

The Procurement Project (referred to herein as “Project”) is for the construction of 
Works, as described in Section VI (Specifications).

Funding Information

2.1. The Philippine Ports Authority through the source of funding as indicated 
below for CY 2020 in the amount of Php 14,282,875.06.

2.2. The source of funding is:

a. Corporate Operating Budget.

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 
and its 2016 revised IRR, including its Generic Procurement Manual and associated 
policies, rules and regulations as the primary source thereof, while the herein clauses 
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable 
only to the ongoing posting, advertisement, or invitation to bid by the BAG through 
the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the 
site, determined the general characteristics of the contracted Works and the 
conditions for this Project, such as the location and the nature of the work; (b) 
climatic conditions; (c) transportation facilities; (c) nature and condition of the terrain, 
geological conditions at the site communication facilities, requirements, location and 
availability of construction aggregates and other materials, labor, water, electric 
power and access roads; and (d) other factors that may affect the cost, duration and 
execution or implementation of the contract, project, or work and examine all 
instructions, forms, terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the 
highest standard of ethics during the procurement and execution of the contract. 
They or through an agent shall not engage in corrupt, fraudulent, collusive, coercive, 
and obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 
9184 or other integrity violations in competing for the Project.

Eligible Bidders

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 
will be evaluated.

5.2. The Bidder must have an experience of having completed a Single Largest 
Completed Contract (SLCC) that is similar to this Project, equivalent to at 
least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to 
current prices using the PSA’s CPI, except under conditions provided for in 
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the 
major categories of work stated in the BDS.
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5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 
government/foreign or international financing institution may agree on another 
track record requirement, as specified in the Bidding Document prepared for 
this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section

5.5. 23.4.2 of the 2016 IRR of RA No. 9184.

6. Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a 
decision of the UN Security Council taken under Chapter VII of the Charter of the UN.

7. Subcontracts

7.1. The Bidder may subcontract portions of the Project to the extent allowed by 
the Procuring Entity as stated herein, but in no case more than fifty percent 
(50%) of the Project.

The Procuring Entity has prescribed that:

a. Subcontracting is not allowed.

7.2 Subcontracting of any portion of the Project does not relieve the Contractor of 
any liability or obligation under the Contract. The Supplier will be responsible 
for the acts, defaults, and negligence of any subcontractor, its agents, 
servants, or workmen as fully as if these were the Contractor’s own acts, 
defaults, or negligence, or those of its agents, servants, or workmen.

8. Pre-Bid Conference
The Procuring Entity will hold a pre-bid conference for this Project on the specified 
date and time and either at its physical address Philippine Ports Authority PMO 
Palawan, Port Area, Puerto Princesa City, Palawan and/or through 
videoconferencing/webcasting} as indicated in paragraph 6 of the IB.

9. Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part 
of the Bidding Documents. Such requests must be in writing and received by the 
Procuring Entity, either at its given address or through electronic mail indicated in the 
IB, at least ten (10) calendar days before the deadline set for the submission and 
receipt of Bids.

10. Documents Comprising the Bid: Eligibility and Technical Components

10.1. The first envelope shall contain the eligibility and technical documents of the 
Bid as specified in Section IX. Checklist of Technical and Financial 
Documents.

10.2. If the eligibility requirements or statements, the bids, and all other documents 
for submission to the BAG are in foreign language other than English, it must 
be accompanied by a translation in English, which shall be authenticated by 
the appropriate Philippine foreign service establishment, post, or the 
equivalent office having jurisdiction over the foreign bidder’s affairs in the 
Philippines. For Contracting Parties to the Apostille Convention, only the 
translated documents shall be authenticated through an apostille pursuant to 
GPPB Resolution No. 13-2019 dated 23 May 2019. The English translation 
shall govern, for purposes of interpretation of the bid.
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10.3. A valid PCAB License is required, and in case of joint ventures, a valid 
special PCAB License, and registration for the type and cost of the contract 
for this Project. Any additional type of Contractor license or permit shall be 
indicated in the BDS.

10.4. A List of Contractor’s key personnel (e.g.. Project Manager, Project 
Engineers, Materials Engineers, and Foremen) assigned to the contract to be 
bid, with their complete qualification and experience data shall be provided. 
These key personnel must meet the required minimum years of experience 
set in the BDS.

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 
under purchase agreements, supported by proof of ownership, certification of 
availability of equipment from the equipment iessor/vendor for the duration of 
the project, as the case may be, must meet the minimum requirements for the 
contract set in the BDS.

11. Documents Comprising the Bid: Financiai Component

11.1. The second bid envelope shall contain the financial documents for the Bid as 
specified in Section iX. Checkiist of Technicai and Financiai Documents.

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 
provided the conditions are met under Section 31.2 of the 2016 revised IRR 
of RA No. 9184.

12. Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative
Bids shall not be accepted.

13. Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be 
considered as fixed prices, and therefore not subject to price escalation during 
contract implementation, except under extraordinary circumstances as determined by 
the NEDA and approved by the GPPB pursuant to the revised Guidelines for 
Contract Price Escalation guidelines.

14. Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency 
accepted by the BSP at the discretion of the Bidder. However, for purposes 
of bid evaluation. Bids denominated in foreign currencies shall be converted 
to Philippine currency based on the exchange rate as published in the BSP 
reference rate bulletin on the day of the bid opening.

14.2. Payment of the contract price shall be made in:

a. Philippine Pesos.

15. Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 
Security in the amount indicated in the BDS, which shall be not less than the 
percentage of the ABC in accordance with the schedule in the BDS.
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15.2. The Bid and bid security shall be valid until One Hundred Twenty (120) days 
from the date set for Bid Opening. Any bid not accompanied by an 
acceptable bid security shall be rejected by the Procuring Entity as non- 
responsive.

16. Seating and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of 
the Bid. However, failure of the Bidders to comply with the said request shall not be a 
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the 
given website or any other electronic means, the Bidder shall submit an electronic 
copy of its Bid, which must be digitally signed. An electronic copy that cannot be 
opened or is corrupted shall be considered non-responsive and, thus, automatically 
disqualified.

17. Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical 
address or through online submission as indicated in paragraph 7 of the IB.

18. Opening and Preliminary Examination of Bids

18.1. The BAG shall open the Bids in public at the time, on the date, and at the 
place specified in paragraph 9 of the IB. The Bidders’ representatives who 
are present shall sign a register evidencing their attendance. In case 
videoconferencing, webcasting or other similar technologies will be used, 
attendance of participants shall likewise be recorded by the BAG Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, 
the rescheduling requirements under Section 29 of the 2016 revised IRR of 
RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 
2016 revised IRR of RA No. 9184.

19. Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAG shall immediately conduct a detailed evaluation of 
all Bids rated “passed1 using non-discretionary pass/fail criteria. The BAG 
shall consider the conditions in the evaluation of Bids under Section 32.2 of 
2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as 
indicated in the BDS shall be received by the same deadline and opened and 
evaluated simultaneously so as to determine the Bid or combination of Bids 
offering the lowest calculated cost to the Procuring Entity. Bid Security as 
required by ITB Glause 16 shall be submitted for each contract (lot) 
separately.

19.3. In all cases, the NFGG computation pursuant to Section 23.4.2.6 of the 2016 
revised IRR of RA No. 9184 must be sufficient for the total of the ABGs for all 
the lots participated in by the prospective Bidder.

20. Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 
the notice from the BAG that it submitted the Lowest Galculated Bid, the Bidder shall
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submit its latest income and business tax returns filed and paid through the BIR 
Electronic Filing and Payment System (eFPS), and other appropriate licenses and 
permits required by law and stated in the BDS.

21. Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 
shall form part of the Contract. Additional Contract documents are indicated in the
BDS.

14



Section IlL Bid Data Sheet
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Bid Data Sheet
ITB Clause

5.2 For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be:

Maior Cateaories of Work
1. ROCKWORKS

Unit of Measure Reauired Quantity

a. 500 kg./pc Armour rocks cu.m. 285.00
b. 50-100 kg./pc. Core rocks cu.m. 127.00

2. FILL MATERIALS cu.m. 541.00
3. REINFORCED CONCRETE WORKS cu.m. 59.00
4. PAVING WORKS (PCCP) sq.m. 389.00

Including base course
5. CARGO SHED sq.m. 83.00

7.1 Subcontracting is not allowed

10.3 For Joint Venture : Special PCAB License
10.4 The key personnel must meet the required minimum years of experience set

below:
Kev Personnel General Experience Relevant Experience

1) Project Manager Infrastructure/Civil Works Building Construction
2) Project Engineer Infrastructure/Civil Works Building Construction
3) Materials Engineer Infrastructure/Civil Works Building Construction
4) Safety and Health Officer Infrastructure/Civil Works Building Construction
5) Foreman Infrastructure/Civil Works Building Construction

NOTE: Required Personnel minimum years of experiences: at least two (2)
years of experience

10.5 The minimum major equipment requirements are the following:

Eauioment Caoacitv Number of Units

Crawler crane, owned/leased 30T, minimum 1 unit
Clamshell, owned N/A 1 unit
Concrete cutter, owned N/A 1 unit
Concrete bucket, owned N/A 1 unit
Concrete mixer, owned 1 bagger, minimum 1 unit
Concrete vibrator, owned 3.5 hp, minimum 1 unit
Bar cutter, electric, owned 25mm dla.min. 1 unit
Bar bender, electric, owned 25mm dia.min. 1 unit
Dump truck, owned 8 cu.m, minimum 1 unit
Water truck with pump, owned 1,000 gal, minimum 1 unit
Jackhammer, owned N/A 1 unit
Air compressor, owned 250 cfm, minimum 1 unit
Plate compactor, owned 5 hp, minimum 1 unit
Oxy/acetylene cutting outfit, owned N/A 1 unit
Road roller, owned/leased 12.05T min., vibratory 1 unit
Road grader, owned/leased 125hp, minimum 1 unit
Payloader, owned/leased 80 hp, minimum 1 unit
Backhoe, owned/leased 0.40 cu.m., 94.30hp, min. 1 unit
Concrete screeder, owned N/A 1 unit
Transit mixer, owned 5-6 cu.m, cap, min. 1 unit
Concrete batching plant, owned 30 cu.m. 1 unit
Cargo truck, owned 5T, minimum 1 unit

16



12 Value Engineering Clause; Not Allowed
15.1 The bid security shall be in the form of a Bid Securing Declaration OR any of 

the following forms and amounts:
a. The amount of not less than Php 1,428,287.51, if bid security is in 

cash, cashier’s/manager’s check, bank draft/guarantee or irrevocabie 
letter of credit;

b. The amount of not less than Php 4,284,862.52 if bid security is in 
Surety Bond.

16 Each Bidder shall submit One (1) original and Four (4) copies of their
Technical and Financial Bid, properly book-bound with hard/soft 
cover. Screw-bound, ring-bound and combo-bound documents are 
not acceptable. Failure to comply with these requirements shall be a 
ground for disqualification.

19.2 Partial bid is not allowed
20 Other appropriate licenses and permits required: None
21 Additional contract documents relevant to the Project that may be required by 

existing laws and/or the Procuring Entity, such as construction schedule and 
S-curve, manpower schedule, construction methods, equipment utilization 
schedule, construction safety and health program approved by the DOLE, 
and other acceptable tools of project scheduling.
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Section IV. General Conditions of Contract
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that 
can be reasonably inferred as being required for its completion as if such items were 
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 
IRR, including the Generic Procurement Manual, and associated issuances, 
constitute the primary source for the terms and conditions of the Contract, and thus, 
applicable in contract implementation. Herein clauses shall serve as the secondary 
source for the terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 
activities, the advertisement, posting, or invitation of which were issued after the 
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC), 
references in the Conditions of Contract to the Works, the Completion Date, and the 
Intended Completion Date shall apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion Date for the whole of 
the Works).

Possession of Site

3.1 The Procuring Entity shall give possession of all or parts of the Site to the 
Contractor based on the schedule of delivery indicated in the SCC, which 
corresponds to the execution of the Works. If the Contractor suffers delay or 
incurs cost from failure on the part of the Procuring Entity to give possession 
in accordance with the terms of this clause, the Procuring Entity’s 
Representative shall give the Contractor a Contract Time Extension and 
certify such sum as fair to cover the cost incurred, which sum shall be paid by 
Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity 
will be deemed to have delayed the start of the relevant activities. The 
resulting adjustments in contract time to address such delay may be 
addressed through contract extension provided under Annex “E” of the 2016 
revised IRR of RA No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel indicating their designation, in accordance with ITB Clause 10.3 and 
specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if 
their relevant qualifications and abilities are equal to or better than those of the 
personnel listed in the Schedule.

Performance Security

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 
Procuring Entity but in no case later than the signing of the contract by both
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parties, the successful Bidder shall furnish the performance security in any of 
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 
acknowledges the right of the Procuring Entity to institute action pursuant to 
RA No. 3688 against any subcontractor be they an individual, firm, 
partnership, corporation, or association supplying the Contractor with labor, 
materials and/or equipment for the performance of this Contract.

6. Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 
referred to in the SCC supplemented by any information obtained by the Contractor.

7. Warranty

7.1. In case the Contractor fails to undertake the repair works under Section 
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its 
performance security, subject its property(ies) to attachment or garnishment 
proceedings, and perpetually disqualify it from participating in any public 
bidding. All payables of the GOP in his favor shall be offset to recover the 
costs.

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 
force majeure, shall cover the period from the date of issuance of the 
Certificate of Final Acceptance by the Procuring Entity. Specific duration of 
the warranty is found in the SCC.

8. Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 
under this Contract shall be as provided by the laws of the Republic of the 
Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 
severally liable to the Procuring Entity.

9. Termination for Other Causes

Contract termination shall be initiated in case it is determined prime facie by the 
Procuring Entity that the Contractor has engaged, before, or during the 
implementation of the contract, In unlawful deeds and behaviors relative to contract 
acquisition and implementation, such as, but not limited to corrupt, fraudulent, 
collusive, coercive, and obstructive practices as stated in ITB Clause 4.

10. Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 
Contractor’s Bid shall be used for small additional amounts of work only when the 
Procuring Entity’s Representative has given written instructions In advance for 
additional work to be paid for In that way.

11. Program of Work
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11.1. The Contractor shall submit to the Procuring Entity’s Representative for 
approval the said Program of Work showing the general methods, 
arrangements, order, and timing for all the activities in the Works. The 
submissions of the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 
approval an updated Program of Work at intervals no longer than the period 
stated in the SCC. If the Contractor does not submit an updated Program of 
Work within this period, the Procuring Entity’s Representative may withhold 
the amount stated in the SCC from the next payment certificate and continue 
to withhold this amount until the next payment after the date on which the 
overdue Program of Work has been submitted.

12. Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the 
Contractor’s accounts and records relating to the performance of the Contractor and 
to have them audited by auditors of the GOP or the Procuring Entity, as may be 
required.

13. Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be 
submitted as a Contract document, make an advance payment to the Contractor in 
an amount not exceeding fifteen percent (15%) of the total contract price, to be made 
in lump sum, or at the most two installments according to a schedule specified in the 
SCC, subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 
9184.

14. Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such 
requests for payment shall be verified and certified by the Procuring Entity’s 
Representative/Project Engineer. Except as otherwise stipulated in the SCC, 
materials and equipment delivered on the site but not completely put in place shall 
not be included for payment.

15. Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 
and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 
stated above, or they do not receive the Procuring Entity’s Representative’s 
approval, the Procuring Entity’s Representative may withhold the amount 
stated in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract
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Special Conditions of Contract
GCC Clause

2 Sectional completion: None
4.1 [Specify the schedule of delivery of the possession of the site to the 

Contractor, whether full or in part.]
6 The site investigation reports are: None

5.1 Performance bond from PPA-Accredited surety and insurance company
7.2 Semi-permanent structures: Five (5) years

Buildings of types 1, 2, and 3 as classified under the National Building 
Code of the Philippines, concrete/asphalt roads, concrete river control, 
drainage, irrigation lined canals, river landing, deep wells, rock 
causeway, pedestrian overpass, and other similar semi-permanent 
structures

10 No dayworks are applicable to the contract.
11.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within 15 days of delivery of the Notice of 
Award.

11.2 The amount to be withheld for late submission of an updated Program 
of Work is

13 No advance payments or mobilization fees shall, as a rule, be extended 
or paid to the winning bidder per DOTr memorandum dated July 10,
2018.

14 No further instruction
15.1 The date by which operating and maintenance manuals are required is

The date by which “as built” drawings are required upon submission of 
Final Billing.

15.2 The amount to be withheld for failing to produce “as built” drawings 
and/or operating and maintenance manuals by the date required is
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TECHNICAL SPECIFICATIONS
I. SITE WORKS

1.0 MOBILIZATION & DEMOBILIZATION

1.1.1 GENERAL

Work under this Contract shall be in accordance with the terms and 
conditions stipulated in the Conditions of Contract and Section 1 "General 
Requirements" of these Specifications and shall apply to this Section 
whether herein referred to or not.

1.1.2 SCOPE OF WORK

This Section includes mobilization, demobilization, assembly and 
disassembly of equipment/plants including incidentals necessary to 
complete the work.

1.1.3 MOBILIZATION

a) The Contractor shall mobilize and put into operation all equipment and 
plants required to undertake the Contract.

b) Mobilization shall include the transferring to the job-sites of all 
equipment, plants, supplies and materials, personnel, and all items 
necessary for the execution and completion of the work, and shall also 
include the setting up of all equipment, instruments and all other plants 
until rendered operable, subject to the confirmation of the Engineer.

c) Sufficient supply of spares for the equipment and plants shall be 
carried on-site. Equipment/plants encountering breakdowns must be 
repaired on site by the most expeditious method possible at no cost to 
the Procuring Entity. In the event that the equipment/plants call for 
major repair works that cannot be undertaken at the site, the 
Contractor shall replace such equipment/plants with equal or better 
performance capacity at no additional mobilization costs to the 
Procuring Entity and the Contractor shall not be entitled to any time 
extension.

1.1.4 DEMOBILIZATION

Demobilization upon request of the Contractor and approved by the Engineer, shall 
include the dismantling, preparation and loading for removal and shipment of all 
Contractor’s plant, equipment and personnel at each site after completion of the 
works.

2.0 BILLBOARDS/BARRICADES/SIGNAGES AND OTHER SAFETY DEVICES
a. The Contractor shall provide two (2) sets of project billboard (format to be supplied 
by PPA) and shall be posted at the project site during the whole duration of the project. 
Sufficient and appropriate barricades / warning signages shall be provided to ensure 
safety of workers as well as the public. The contractor shall also strictly follow the health 
protocols as required by the health authorities as well as the PPA Engineering Circular 
No 01-2020 dated 15, May, 2020, Safety Guidelines for the Implementation of all PPA 
(CAPEX & RM) and DOTr, Tourism and Social Reform Projects During the COVID-19 
Public Health Crisis.
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3.0 CONSTRUCTION PHOTOGRAPHS

b. Provide record progress photographs taken at a fixed point and angle as, 1/12 
when and where directed by the Engineer at intervals of not more than ten 
(10) days. The photographs shall be sufficient in number and location to 
record the exact progress of works. The Contractor shall provide the Engineer 
ail the photographs stored in CDs- properly labeled. Billing photographs shall 
be In 4R size with corresponding billboard indicating the name of the project 
and location, bill number, item number, name of the person taking the 
photograph, date taken and the on-going activity.

4.0 MONTHLY PROGRESS REPORT

a) The Contractor shall maintain a daily log describing the Important events 
pertaining to the Works, the working hours, the number of laborers employed, 
effective operation time of equipment, overtime hours, delays due to 
meteorological and maritime conditions, lack of labor, materials or equipment, 
progress made including those for dredging and reclamation works, and 
instructions, notifications and recommendations made by the Engineer.

5.0 AS-BUILT DRAWINGS AND FINAL CONSTRUCTION REPORT

Within fifteen (15) calendar days after the issuance of the Taking Over 
Certificate, the Contractor shall prepare an as-built drawings and a final 
construction report as draft. And within fifteen (15) calendar days after the 
issuance of the Taking Over Certificate, the Contractor shall submit the Final 
Construction Report and Final As-Built drawings.

IL BACK-UP AREA WITH STAIRLANDING 

1.0 CONCRETE WORKS

1.1. GENERAL

All works falling under this category shall include reinforced concrete for all 
kinds and parts of any reinforced concrete structure.

1.2. MATERIALS

a. Cement

Cement used shall be Type I Portland conforming to the 
requirements of the latest revision of ASTM C 150 "Standard 
Specifications for Portland Cement.”.

b. Coarse Aggregates

Coarse Aggregates shall be washed, well graded, hard pieces of 
gravel, crushed gravel or rock conforming to the requirements of 
ASTM C 33 "Standard Specification for Concrete Aggregates".

c. Fine Aggregates

Fine Aggregates shall be washed sand, ’stone screenings or other 
inert materials of same characteristics, or any combination thereof 
composed clean, hard, strong, uncoated grains and free from injurious
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amount of dust, lumps of clay, shale, alkali, and organic matter. It shall 
conform to the requirements of ASTM C33 "Standard Specifications 
for Concrete Aggregates". Beach sand shall not be used unless 
approved by the Engineer.

d. Admixtures

Unless otherwise required by field conditions admixtures may be used 
subject to the expressed approval of the Engineer. The cost thereof 
shall be considered as already included in the unit cost bid of the 
Contractor for the concrete.

1.3. STORAGE OF MATERIALS

a. Cement shall, be stockpiled as closely as possible, In weatherproof 
storage sheds, stacks suitably elevated above ground to prevent 
cement absorption of moisture.

b. Aggregates shall be placed in stockpile in a manner preventing 
segregation thereof and contamination with foreign materials.

c. Reinforcing steel bars shall be stored properly, covered and 
protected from humidity to prevent rusting and contamination with 
oil, dirt or other objectionable matters

1.4. DESIGNED STRENGTH OF CONCRETE

Concrete for Stair Landing, Mooring block and R.C. Curb and PCCP shall 
develop a minimum 28-day compressive cylinder strength of 3,500 psi. 
unless otherwise indicated in the drawings.

1.5. TRIAL BATCH FOR CONCRETE

Thirty (30) calendar days before the start of concreting works, the 
Contractor shall submit design mixes and the corresponding test result 
made on sample thereof. Sampling and testing shall be in accordance with 
the ASTM Standard procedures for sampling and testing, for the particular 
design strength(s) required.

The particulars of the mix such as the slump and the proportionate weights 
of cement, saturated surface dry aggregates and water used shall be 
stated. Test results shall show 28-day strength(s) fifteen (15%) percent 
higher than the ultimate strength(s) required.

The design mix for concrete to be used shall be submitted together with at 
least three (3) standard cylinder samples for approval at least one (1) 
month prior to the start of each concreting schedule. Such samples shall 
be prepared in the presence of the Engineer.

Standard laboratory strength test for the 7, 14 and 28 days periods shall 
be taken to all concrete samples in addition to routine field tests, at cost to 
the Contractor. Only design mixes represented by test proving the required 
strength for 7,14 and 28 days tests shall be allowed.

The cost of sampling, handling and transporting samples from jobsite to 
the laboratory and the cost of subsequent tests made until the desired mix 
is attained shall be for the account of the Contractor.
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1.6. CONCRETE PROPORTION AND CONSISTENCY

Concrete proportion should produce mix consistencies that will work 
readily into angles and comers of the forms and around reinforcements 
irrespective of the method of placing employed, without permitting the 
materials to segregate or excess water to collect on the surface of the 
concrete and with separated individual particles of aggregates showing 
coating of mortar with proportionate amount of sand. The total aggregate 
in the proportion used shall be such that when sieved, the weight passing 
the No. 4 standard sieve shall be thirty percent (30%) of the total.

The methods used for measuring materials going into the concrete mix 
shall permit easy checking and control of proportions at any time during 
the work.

Slump: Tests shall be made in conformance with ASTM C 143, and
unless otherwise specified by the Engineer, slump shall be within the

Structural Element
Slump for Vibrated Concrete

Minimum Maximum

Pavement Concrete 25 mm 50 mm
Pre-cast Concrete 50 mm 70 mm
Lean Concrete 100 mm 200 mm
All other Concrete 50 mm 90 mm

1.7. MIXING OF CONCRETE

All concrete used shall be machine-mixed at the site. Each batch shall be 
mixed at the mixer’s design speed, for at least 1-112 minutes after all 
concrete materials are simultaneously placed in the mixer. The ideal 
rotation speed of the mixer shall be between 14 and 20 rpm.

All mix contents of the mixer shall be thoroughly removed before any 
succeeding batch is placed.

The materials for the first batch shall contain sufficiently excess cement, 
sand and water to coat the inside walls of the mixer without reducing the 
required mortar content of the mix

The mbcer shall be provided with devices for accurately measuring and 
controlling the amount of water used in each batch and for automatically 
recording the number of revolutions of the mixer.

Hand mixing of concrete will only be allowed in case of mixer breakdown, 
in which case it shall be stopped as soon as pouring for the particular 
section is completed, or at a construction joint as directed by the Engineer.

Re-tempering or remixing of partially hardened concrete with the addition 
of water will not be permitted.

1.8 PLACING OF CONCRETE

1) Concrete shall be placed in the presence of the Engineer only after the
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forms, reinforcing bars and other spaces to receive the concrete have 
been inspected and approved by him.

2) Concrete shall be placed only when wind and weather conditions will 
allow proper placement and curing of the concrete. Notice of any 
concreting operations shall be served to the Engineer at least three (3) 
days ahead of each schedule.

3) Mixed concrete shall be deposited in its final position within a 
practicable time. Each succeeding fresh deposit for particular structural 
member shall be placed at a practicable rate to prevent cold joints. 
Each successive fresh deposit of concrete shall be vibrated vertically at 
uniformly spaced points and levels, of such duration and intensity to 
compact the concrete thoroughly but shall be discontinued the moment 
segregation of materials is noticed.

4) Where concreting operations involve a fall more than I .SOmeters (4.92 
feet), the fresh concrete shall be poured through approved sheet metal 
conduit or pipes. The pipes shall be kept full of concrete and its lower 
end kept below the surface of concrete throughout, the, pouring 
operations.

5) Deposition of concrete shall be in such a way as to prevent 
segregation of the materials and foe displacement of the 
reinforcement. Placing shall be done preferably with the use of 
buggies, buckets or wheel-borrows. Troughs, conveyors and pipes and 
the manner of use of each one shall be with the expressed permission 
of the Engineer.

6) Each layer of concrete shall be placed approximately normal as 
possible in uniform layers not exceeding 0.30 meter, unless 
otherwise ordered. The rate of placing concrete in the forms shall 
preferably be 0.025 meter (0.082 feet) vertical rise per minute.

7) Concrete spacer of 3’’ thickness shall be provided to maintain the 
concrete covering of steel reinforcements.

8) Concrete epoxy shall be provided to have a complete bond between 
the old concrete and the new one.

1.9 FORMS AND FALSEWORK

All forms and false work to be used in the work must be designed, and 
constructed by the Contractor for rigidity and adequacy for carrying the 
loads of the fresh concrete and/or additional superimposed construction 
loads. The Authority may from time to time verify the adequacy and safety 
of such temporary works and may require the Contractor to submit detailed 
designed drawings of forms and falseworks proposed to be used. Approval 
of such drawings or design of forms, however, shall not relieve the 
Contractor of his liability on resulting imperfections or damages to the 
finished concrete, or other damages which may directly result therefrom.

Forms may be re-used but shall be scrapped by a wire brush of all clinging 
mortar. Bulges should be planed and realigned prior to its use.

Prior to placing concrete form surfaces should be oiled for easy form 
removal. However, the oil coating should not be so thick as to stain and 
soften the concrete surface. Oil coatings should be applied before rebars 
are placed.
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1.10. CURING AND WATER PROOFING

All concrete shall be cured for at least 14 days after the date of placing in 
accordance with the approved and accepted methods.

1.11. FINISHING OF CONCRETE SURFACES

Concrete surfaces shall conform accurately to the form, alignment, 
grades and sections shown in the drawings or as prescribed by the 
Engineer. It shall be free from bulges, ridges, honeycombing or 
roughness of any land and shall be of a reasonably smooth wood float 
finish.

1.12. ARCHITECTURAL FINISH

All exposed concrete exterior surfaces shall be given an architectural 
finish as directed by the Engineer.

1.13. PLACING OF REINFORCEMENT

Metal reinforcement shall be placed as accurately detailed on drawings 
and properly secured by approved means.

All reinforcing steel shall be cleaned of all rust or scale and deleterious 
materials which tend to destroy the bond between the concrete and the 
steel. Conoete covering must be strictly observed.

For minimum concrete cover, refer to General Notes of the Plan.

1.14. REINFORCING BAR SPLICES
Generally, splice/s of reinforcement at points of maximum stress 
especially in slabs, beams and girders shall be avoided. Such splice/s 
may however be approved by the Engineer in writing provided the lap if 
bonded or butt welded is sufficient to transfer tensile stress between bars 
by at least 125 % of the specified yield strength of the reinforcing bar. 
For adjacent bars splices shall staggered.

1.15. TEST ON CONCRETE

Test on concrete shall be in accordance with the following:

Concrete samples for tests shall be secured and molded in accordance 
With ASTM C172 -" Method of sampling Concrete”, and ASTM C31 - 
"Method of making Curing, Concrete Compression and Flexure Test 
specimens in the fields”.

Strength tests on samples shall be made in accordance with ASTM C39 
'Standard Method of Test for Compressive Strength of Molded Concrete 
Cylinder”.

Not less than four (4) cylindrical specimens shall be made for each test 
for which at least two (2) shall be reserved for 28 -day test. Not less than 
one (1) test shall be made for every fifty (50) cubic meters of concrete 
but in no case less than on (1) test for each day’s concreting.

Samples shall be taken by the Contractor under the supervision of the 
Engineer; and shall be delivered as soon as practicable for testing, at his 
expense, to the designated laboratories.
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The average strength of test samples representing any definite class of 
concrete used as well as the average of any five (6) consecutive strength 
test representing the class of concrete shall be equal to or greater than 
the specified strength and not more than one (1) strength test in ten (10) 
shall have an average value less than 90% of the remaining work, or in 
the procedure of curing the concrete.

10.16. FIELD TESTS

Field Tests as may deem necessary to check on the quantity of the 
materials and mixtures and the manner of construction employed shall 
be conducted by the Project Engineer assigned to the project. And when 
such tests result to values less than that tolerated by standards set in 
applicable provisions of the ASTM Specifications referred herein, or 
contrary to accepted good Engineering practice, the Contractor shall 
comply to any instructions given by the Project Engineer to upgrade the 
materials used and method of construction employed.

2.0. MOORING SYSTEMS

2.1. SCOPE OF WORK

1. The work Includes furnishing of all labor, materials and equipment to 
complete the installation of mooring cleats.

2. Work shall include the supply, transport, handling, storage and 
Installation of mooring cleats in the newly constructed back-up area.

3. The Contractor shall furnish and install the necessary fittings for a 
complete job as shown on the drawings and/ or as specified. 
Supplementary parts necessary to complete and install each item of 
works shall be included whether or not shown or specified. The 
Contractor shall furnish to relevant trades all anchors, fastenings. Inserts, 
fittings, fixtures or the like to be installed on or required for securing the 
works. The Contractor shall submit shop drawings of all fitting works prior 
to placing orders and commencement of any fabrication.

2.2. MOORING SYSTEM

1. Designated load capacity of mooring bollards shall be as shown on the 
drawings, and shall refer to the safe working load. For this project, 5T 
Mooring Cleat shall be installed. The cleats shall be capable of 
withstanding a proof test load of 1.5 times the safe working load.

2.3. MATERIAL REQUIREMENTS

1. Mooring bollards shall be of the dimensions, weight, capacities and 
design in accordance with shop drawing approved by the Engineer and 
shall be fabricated by approved manufacturers with cast steel confomilng 
to the following requirements or approved equivalent.

The size of the bolts, nuts and washers shall be in accordance 
with the specifications of the manufacturer. However, the length 
of the bolts shall be as Indicated on the drawings. The anchor
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plate shall be connected the holding down bolt with 12.5 mm 
weld, as show on the drawings. All bolts, nuts, washers, etc. that 
are exposed shall be galvanized to the satisfaction of the 
Engineer. Provide lead cover for exposed threads of galvanized 
anchor bolts. Samples of the bolts, nuts, washers and anchor 
plates shall be submitted to the Engineer for approval before 
being used in the works.

a.) The upper parts of cleats not embedded in concrete shall 
be painted. The surface shall be cleaned thoroughly by 
wire brush or other means prior to painting to remove 
rust or any other contamination which may interfere with 
bond of paint to metal. The exposed surface shall be 
which may interfere with bond of paint to metal. The 
exposed surface shall be coated with rust proof paint and 
finishing paint, which shall be coal-tar epoxy of 120 
micron thickness in accordance with JIS K5623 or the 
approved standard.

b. ) Alternative
The Contractor can submit to the Engineer’s approval 
bollards different from these specifications but with the 
capacities indicated in the drawings.

c. ) Concrete foundations/base of bollards shall conform to
the requirements of Section 6, “Concrete Works.”

d.) Visual Inspection

All cleats delivered to site shall be inspected by the 
Engineer for any signs of flaws or defects inimical to 
usage.

e.) Mill Test Certificates

Two (2) copies of mill test reports shall be submitted 
certifying that materials meet the specified standards.

f.) Tests and Inspection

inspection of ail materials and methods of fabrication 
shall be carried out by the Contractor. However, the 
Engineer reserves the right to inspect ail facilities at any 
time during the manufacture to ensure that the materials 
and workmanship are in accordance with the 
specifications and the best workmanship.
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3.0 REVETMENT/SLOPE PROTECTION

3.1. SCOPE OF WORK
This Specification covers the construction of aii revetments for the Project. 
The works to be carried out shall be, but not limited to the following:

1. Supply and laying of erosion protection mat (filter fabric) as shown in 
the drawings. Refer to Section 3.8 "Reclamation” of these 
Specifications.

2. Supply and laying of core rocks as shown in the drawings.

3. Supply and laying of secondary rocks as shown in the drawings.

4. Supply and laying of armour rock as shown in the drawings.

5. Casting of reinforced concrete curbs as shown in the drawings.

3.2. SURVEY AND SETTING OUT

1. Topographic/Hydrographic Surveys: Prior to commencement of the 
Wor1< the Contractor shall conduct a topographic/hydrographic 
survey in conjunction with the Engineer instructions. This survey 
shall form the basis for future quantity measurements.

2. The Contractor shall set out Works and shall be solely responsible for 
accuracy of such setting out. Prior to placement of any materials, the 
Contractor shall establish visible construction markers to clearly define 
horizontal limits of Works.

3.3. MATERIAL REQUIREMENTS

1. Type of Revetment (as shown in the drawings).
2. Concrete curb shall be fabricated in accordance with Section 3.2

Concrete Works. Use fc’ = [24] MPa or 3,600 psi
3. The weight of individual pieces may exceed the maximum specified in 

the drawings by up to 25 percent.
4. Rock works shall be in accordance with Section 3.4, 

“Causeway.”

3.4. EXECUTION

1. Revetments may be constructed by any method acceptable to the 
Engineer. Prior to start of work, the Contractor shall submit his method 
and sequence of construction for approval to the Engineer. The 
Engineer’s approval of the method and sequence of construction shall 
not release the Contractor from the responsibility to achieve the 
satisfactory Implementation of the Work.

2. Core rocks shall be placed as uniformly as possible by 
controlled dumping or by other means acceptable to the Engineer.

3. Armour rocks and secondary rocks where required or as indicated 
in the Drawings shall be placed individually by a crane equipped with a 
suitable bucket or by other means acceptable to the Engineer.
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4.Pennissible Tolerance

a. Core Rock:

Alignment : plus or minus 0.30 m
Elevation : plus 0.20 m

b. Armour Rock:

Alignment ; plus or minus 0.30 m 
Elevation : plus 0.20 m c.

Reinforced Concrete Curb

Alignment : plus or minus 0.05 m 
Elevation ; plus 0.05 m

3.5. QUARRY SITE AND ROCK QUANTITY

1. It is the Contractor's responsibility to make necessary surveys / 
investigations on quany sites applicable to the Works, taking into 
consideration the nature of the rock works required under the Contract 
such as required quality, total quantity and daily required quantity, 
transportation method and route etc.,

2. The Contractor shall submit data on characteristics of proposed quarry 
sites together with the location of sites, test results of their products 
and samples for the approval of the Engineer.

3. When the Contractor Intends to operate a quarry for the Works, the 
Contractor shall take all the responsibilities in connection with its 
operation including, but not limited to, obtaining all necessary permits and 
approvals, payment of safety measures or like (if any), provisions and 
maintenance of safety measures and temporary access roads, all of 
private and public roads and temporary jetties to be used to 
transport quarried materials and the compliance with all regulations 
etc. required by the authorities having jurisdiction over any part of the 
operation.

Should any explosive be used in the quarry operations, the Contractor 
shall be responsible to meet laws and regulations, wherever 
applicable, established by the Local Government and Central 
Government Department concerned.

4. Despite the Engineer's previous approval of the natural rock and 
borrow pits, the Engineer reserves the right to suspend any operation in 
connection with the rock, if, in its opinion, such rock is not suitable for 
the work. In such case, the Contractor shall comply virith the Engineer's 
instructions.

10
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3.6. MEASUREMENT AND PAYMENT

1. Quantities of core rock, rubble, secondary rock, armour rock and rock 
fragments to be paid for shall each be measured in cubic meters. The 
volumes to be paid for shall be measured by taking cross-sections of the 
sea bed on the site of work at 10 meter intervals or closer, if necessary, 
immediately before placing the rock. The volumes of the different 
classes of rock shall then be computed based on the neat lines and 
elevations shown on the drawings and on the foregoing data, with 
probable settlement as shown in the drawings.

2. Unless otherwise directed by the Engineer, measurement for 
settlement shall be done by providing a 28mm diameter x 6.0m round bar 
calibrated rod attached or welded to the center of a one (1) x one (1) m 
steel plate at 6mm thick. Measuring device shall be installed at
20.0m interval prior to laying of 1st

rock.

3. Concrete works for reinforced concrete curb shall be measured and 
paid for by the length in linear meters of each type of curb along its 
front face at the finished grade elevation. Reinforcing steel bars for 
R,C, curb shall be measured in accordance with Section 3.2, “Concrete 
Works”.

4.0 RECLAMATION AND FILL

4.1 SCOPE OF WORK

The area to be reclaimed shall be as indicated on the Drawings.

The work includes furnishing of ail labor, materials and equipment 
required to complete/finish the reclamation and filling the area in 
accordance with the Drawings and the Specifications.

The following major items of work are included:

1. Supply and fill of suitable materials to places required to form the 
land reclamation areas as shown in the drawings.
a. Compaction of fill materials.
b. Supply and placing of filter fabric.

2, The work may also include the construction of temporary 
dike or structure to enclose the reclamation material before the 
completion of a permanent waterfront bulkhead.

The Contractor shall Include in his unit prices allowances to cover all risks for 
any contingencies, except noted otherwise, that may arise during the 
execution of the works.

11
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4.2. GENERAL REQUIREMENTS

The Contractor shall not commence filling any area until that area has 
been surveyed by the Contractor and the survey results are accepted by 
the Engineer.
The Contractor shall set out Works and shall be solely responsible for 
accuracy of such setting out. Prior to placement of such setting out the 
Contractor shall establish visible construction markers to clearly define 
horizontal limits of Works.
The Contractor shall keep all pavements and areas adjacent to and 
leading to/from the Site, clean and free from mud, dirt and debris.
The Contractor shall not interfere with shipping and navigation or 
other traffic during execution of the Works.

4.3. MATERIAL REQUIREMENTS

1. Filling Materials 

a. General

All sources of filling materials shall be aii^jroved by the Engineer.

Appropriate quantities of sample of all materials to be used in the Works 
shall be submitted for acceptance and approval by the Engineer thirty (30) 
days before the commencement of work.

General filling shall consist of approved material from approved sources of 
suitable grading obtained from excavation, quarries or borrow pits, without 
excess fines, clay or silt, free from vegetation and organic matter.

Sample of approved materials shall be kept/stored in the field for ready 
reference/comparison of the delivered materials.

The Contractor shall insure that adequate quantities of required materials 
that comply with the specifications and quality approved by the engineer are 
available at all times.

b. Fill Materials other than Dredged Materials

Fill materials for reclamation purposes other than dredged 
materials shall be pit sand, quarry run, gravel or mine tailings. The fill 
material shall be of the same quality or better, as approved by the Engineer 
and called for in dredged material specification.

d. Types of Filling Materials 

1) Selected Fill Materials

The material shall not have high organic content and shall meet 
the following requirements:
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(i) Not more than 10 percent by weight shall pass the No.
200 sieve (75 microns).
Maximum particles size shall not exceed 75 mm.
The fill materials shall be capable of being compacted in the 
manner and to the density of not less than 95%.

(iv) The material shall have a plasticity index of not more than
6 as determined by AASHTO T 90.

(ii)
(iii)

2) Sand and Gravel Fill:

The materials shall be composed of 50% sand and 50% gravel and shall 
be free from rocks, wood, scrap, vegetables, and refuse. The materials 
shall not have organic content and the maximum particle size shall not 
exceed 10Ommm. Source of materials shall be river or mountain quarry.

4.4. EXECUTION

1. Reclamation and Fill

a. General; The Contractor shall be responsible for all 
ancillary earthworks that are necessary for the reception of the 
fill material and including, all spout handling, temporary dike or 
shoring construction where necessary, temporary protection to 
dikes in the sea and drainage of excess water.

The arrangements of these ancillary earthworks shall be laid out in 
consultation with the Engineer and to the Engineer’s satisfaction 
and care shall be taken to minimize the loss of fill.

b. Replacement, backfilling and reclamation may be done by 
any method acceptable to the Engineer. Prior to start of Work, 
the Contractor shall submit his method and sequence of 
performing the works to the Engineer for approval. However, 
the Engineer’s approval of the method and sequence of 
construction shall not release the Contractor from the 
responsibility for the adequacy of labor and equipment.

c. The Engineer shall approve the type of material to be used 
as fill prior to its placement. If the material is rejected, such 
material shall be deposited into areas designated or as directed by 
the Engineer.

d. When suction dredges are used, discharge pipework shall 
be arranged in conjunction with the Engineer’s instructions and 
shall be such that by means of operating valves, material can be 
deposited to several places without altering the pipework or 
interrupting dredging. Where necessary vehicle overpasses 
shall be constructed by the Contractor.

e. Reclamation of fill material shall be placed in horizontal layers 
not exceeding 200mm (8 inches), loose measurement, and shall
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be compacted as specified before the next layer is placed. 
Effective spreading equipment shall be used on each lift to obtain 
uniform thickness prior to compacting. As the compaction of each 
layer progresses, continuous leveling and manipulating will be 
required to assure uniform density. Water shall be added or 
removed, if necessary, in order to obtain the required density. 
Removal of water shall be accomplished through aeration by 
plowing, blading, dicing, or other methods satisfactory to the 
Engineer.

Even though the thickness of layers is limited as provided above, 
the placing of individual rocks and boulders greater than 600 
mm in diameter will be permitted provided that when placed, 
they do not exceed 1200mm (48 inches) in height and provided 
they are carefully distributed, with the interstices filled with finer 
material to form a dense and compact mass.

Each layer shall be leveled and smoothed with suitable leveling 
equipment and by distribution of spalls and finer fragments 
of earth. Lifts of material containing more than 25 mass percent of 
rock larger than 150mm in greatest dimension shall not be 
constructed above an elevation 300mm (12 inches) below the 
finished subgrade. The balance of the reclamation work shall 
be exceeding 200mm (8 inches) in loose thickness and 
compacted as specified for embankments.

Dumping and rolling areas shall be kept separate, and no lift shall 
be covered by another until the necessary compaction is 
compacted.
Hauling and leveling equipment shall be so routed and distributed 
over each layer of the fill in such a manner as to make use of 
compaction effort afforded thereby and to minimize rutting and 
uneven compaction.

f. Field Density tests to determine the percent of compaction of 
the material shall be conducted at elevation + 1.60 from MLLW. 
Compaction of each layer thereafter shall continue until a field 
density of at least 98 percent of the maximum dry density in 
accordance with AASHTO T/180. Method D has been achieved. 
In place density determination shall be made in accordance with 
AASHTO T191.
g. Permissible Tolerance 

Elevation; plus 5 cm

14



ROXAS PORT DEVELOPMENT PROJECT, 
PORT OF ROXAS, ROXAS, PALAWAN

ill. CONSTRUCTION OF CARGO SHED

1.0 SURVEY AND LAYOUT WORK
1.2. General Requirements

a) Survey work under this Section shall be under direct control and continuous 
supervision of a registered Civii/Geodetic Engineer or Licensed Surveyor; 
qualified and experienced in type of work herein required; retained and paid by 
Contractor as part of work under this Contract.

b) Survey calculations and drawings shall be developed as necessary for work 
requir^.

Following herein are items which the Contractor shall provide prior to
commencement of and during construction operations at premises for work
under this Contract.

a) Establishment in the field of a building coiumn/grid reference system; and 
boundary or primary perimeter lines of buildings and various other structures 
included under this Contract.

b) Utility entrance points at perimeters of buildings or other structures or areas as 
applicable.

2.0

2.1.

c) Establishment and control of floor and other structures; and finish 
or areas, as applicable.

EXCAVATION AND BACKFILLING FOR BUILDINGS

General Provisions

a) Excavated materials required and approved for backfill shall be stockpiled in 
areas approved by the Engineer.

b) Remove all unsuitable or excess materials from the site.

c) Each phase of excavation and backfilling work shall be approved by the 
Engineer as completed prior to removing earthwork equipment from the site or 
prior to proceeding with subsequent operations which cover or disturb 
completed phases of works

3.0. EXCAVATION

a) General; The excavation shall conform to the dimensions and elevations 
indicated for each building and structure, except as specified hereinafter, and 
shall extend a sufficient distance from walls and footings to allow for placing 
and removal of forms, installation of services and for inspection, except where 
the concrete for walls and footings is authorized to be deposited directly against 
excavated surfaces. Excavations below indicated depths will not be permitted 
except to remove unsatisfactory material. Unsatisfactory materials 
encountered below the grades shown shall be removed as directed and 
replaced with satisfactory materials; satisfactory materials below the
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depths indicated without specific direction of the Engineer shalt be replaced at 
no additional cost to PPA to the indicated excavations grade with satisfactory 
materials, except that concrete footings shall be increased in thickness to the 
bottom of the overdepth excavations. Satisfactory/backfill shall be placed 
and compacted as specified in paragraph: "Backfilling." Determination of 
elevations and measurements of approved overdepth excavation of 
unsatisfactory material below grades indicated shall be done as directed by the 
Engineer.

b) Drainage: Excavation shall be performed such that the areas of the site 
including its immediate surroundings and other areas affected by the 
operation, will be continually and effectively drained. Waters shall not be 
permitted to accumulate in the excavation. The excavation shall be 
drained by pumping or other satisfactory methods to prevent softening <}f 
the foundation bottom, undercutting of footings, or other actions detrimental to 
proper construction procedure and stability of the structures.

4.0. BACKFILUNG

a) Satisfactory materials shall be used in bringing fills to the lines and grades
indicated and for replacing unsatisfactory material. 

Satisfactory material shall be free from roots and other organic matter, 
trash, debris, and stones larger than 75mm in any dimension.

b) Backfilling shall not begin until construction below finish grade has been 
approved, underground utilities systems have been inspected, tested and 
approved; forms removed and the excavation cleaned of trash and debris. 
Backfill shall be brought to indicated finish grades and shall not be placed in 
wet, muddy or spongy areas. Backfill shall be of satisfactory materials placed 
and compacted as specified.

c) Placing: Satisfactory material shall be placed in horizontal layers not exceeding 
20cm in loose depth and then compacted. No material shall be placed on 
surfaces that are wet, muddy or spongy.

d) Compaction shall be accomplished by sheep-foot rollers, or other approved 
equipment well suited to the soil being compacted. Material shall be moistened 
or aerated as necessary to provide the moisture content that will readily 
facilitate obtaining the specified compaction with the equipment used.

e) Tests shall be performed on backfill as required by the Engineer. 

Compaction shall be up to 95 percent maximum dry density per 
ASTM.

4.0. PROTECTION

Settlement or washing that occurs in graded or backfilled areas prior to acceptance 
of the work shall be repaired and graded re-established to the required elevations 
and sloped at no additional cost to PPA.
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6.0 GRAVEL BEDDING

Gravel bedding shall be in accordance with Sub-section 5.9.2 of these 
specifications.

7.0 SOIL POISONING AND TERMITE CONTROL

7.1. GENERAL

7.1.1. SCOPE
A. This section covers the furnishing of soil treatment chemicals applied to the compacted 
soil under all floor slabs and sidewalks adjacent to buildings for treatment of subterranean 
termites.
B. Provide soil treatment for termite control as herein specified.
C. In addition to requirements of these specifications, comply with manufacturer’s 
instructions and recommendations for work, including preparation of substrate and 
application.
D. Engage a licensed professional pest control operator for application of soil treatment 
solution.

7.1.2 RESTRICTIONS
A. Do not apply soil treatment solution until excavating, filling and grading operations are 
completed, except as othenArise required in construction operations.
B. To insure penetration, do not apply soil treatment to excessively wet soils or during 
inclement weather. Comply with handling and application instructions of termiticide 
manufacturer.

7.2. WARRANTY
A. Furnish written warranty certifying that applied soil poisoning treatment will prevent 
infestation of subterranean termites and, that if subterranean termite activity is discovered 
during warranty period, the Contractor will re-treat soil and repair or replace damage 
caused by termite infestation.
B. Provide warranty for a period of at least (2) years from date of treatment, signed by 
Applicator and Contractor.

7.3. SOIL TREATMENT SOLUTION:
A. Contactor to use chemicals approved by the Fertilizer and Pesticide Authority, for soil 
foundation
1. Verify currently available commercial insecticide. Submit for approval.

7.3. EXECUTION
7.3.1. SURFACE PREPARATION

A. Remove foreign matter that could decrease effectiveness of treatment on areas to be 
treated. Loosen, rake, and level soil to be treated, except previously compacted areas 
under slabs and foundations.

7.3.2 APPLICATION RATES
A. Apply soil treatment solution at rates specified by termiticide manufacturer.
B. Allow not less than 12 hours for drying after application, before beginning concrete 

placement or other construction activities.
C. Post signs in areas of application warning workers that soil treatment has been 

applied. Remove signs when areas are covered by other construction.
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D. Reapply soil treatment solution to areas disturbed by subsequent excavation, 
modifications, or other construction activities following application.

8.0. CONCRETE WORKS FOR BUILDINGS

8.1. MATERIAL REQUIREMENTS

a) Concrete shall consist of Portland cement, fine and coarse 
aggregates and water and shall conform with the requirements of Section 3.2, 
“Concrete Works”.

8.2.

8.2.1

b) Deformed bars to be used shall conform with the reinforcement requirements in 
Section 3.2, “Concrete Works.” The size shall be as shown on the drawings.

FORMWORKS

General Requirements

Materials and construction of formwork shall be in accordance with 
formwork requirements in Section 3.2, “Concrete Works.”

8.2,2. Removal of Formwork

The minimum stripping and striking time for formwork shall be as follows unless 
otherwise approved by the Engineer,

Conditions Minimum Period

Vertical sides of beams, wall, piles, pile caps and 
columns, lift not exceeding 1,2m 24 hours

Vertical sides of beams and walls, lift exceeding
1.2m

48 hours

Soffits of main slabs and beams (props left under) 5 days

Removal of props from beams and main slabs and 
other works 10 days

8.3. CONCRETE

8.3,1, Classes of Concrete and Usage a) Strength Requirement

Concrete for footings, tie beams, columns, beams, roof slab, parapets and slab 
on grade shall develop a minimum 28-day compressive cylinder strength of 4,000 
psi. unless otherwise indicated In the drawings.
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8.3.2. Concrete Cover for Reinforcement

For Minimum concrete cover, refer to General Notes of the plan.

9.0 MASONRY

9.1. Concrete Hollow Blocks (CHB): Shall be of standard manufacture, machine
vibrated with fine and even texture and well-defined edges and conforming with the 
requirements of ASTM C 129. It shall have a minimum compressive strength of 
4.5MPa (650psi)l CHB shall be uniform and essentially smooth as 
normally achieves by standard molding methods and shall be free from any cracks, 
flaws or other defects.

9.2. Bedding Mortar: Mortar shall be composed of 1 part of Portland cement,

3 parts of sand and !4 part of lime. It shall have a compressive strength of [14 MPa 
(Z 000 psi)] at 28 days.

9.3. Plaster: Plaster shall comply with the same specification as those for bedding mortar 
and will include the use of synthetic fibrous reinforcement of type and 

dosage recommended by the manufacturer.

9.4 Reinforcing Steel Bars and Rods: ASTM Specification A 615 with minimum
yield strength of [230 MPa (33,400 psi] for 10 mm diameter and [276 MPa 
(40,000psi)]lox 12 mm diameter.

10.0 PAINTING AND CLEANING

Mortar daubs or splashing, before setting or hardening, shall be completely 
removed from masonry unit surfaces that will be exposed or painted. Before 
completion of the work, all defects in joints or masonry to be exposed or painted 
shall be raked out as necessary, filled with mortar, and tooled to match existing 
joints. Masonry surfaces shall not be cleaned, other than removing excess 
surface mortar until mortar in Joints has hardened. Masonry hardened surfaces 
shall be left clean, free of mortar daubs, dirt, stain and discoloration, including 
scum from cleaning operations and with tight mortar joints throughout. Metal 
tools and metal brushes shall not be used for cleaning.

11.0 STEEL AND METAL WORKS

11.1 MATERIAL REQUIREMENTS

a) Unless specified herein ail steel structures and metals shall conform with the 
requirements of Section 3.15, “Steel and Metal Works.” Connections where 
details are not specified or indicated herein, shall be designed in accordance 
with the American Institute of Steel Construction (AISC), Manual of Steel 
Construction, latest edition.

b) Structural steel works consisting of channels, gusset plates and other structural 
steel shape shall be as Irvdilcated on the drawings and shall
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be structural carbon steel conforming to ASTM A 36. 
given in AISC, Manual of Steel Construction.

Shapes shall be as

c) High strength structural bolts, shall conform to ASTM A 325, Types 1 or 2. Nuts 
shall conform to ASTM A 560, Grade A, heavy hex style, except nuts 38 mm (1- 
1/2 inch) may be provided in hex style. Washers shall conform to ANSI B 
18.22.1, Type B.

d) Electrodes for arc welding shall be E70 series conforming to 

American Welding Society Specifications A5.1.

e) Tests are required under the ASTM Standards for steel to be used in the Works 
and shall be carried out in the presence of the Engineer and at least four (4) 
days notice must be given to him of the dates proposed for such tests. Four 
(4) calendar days notice on which fabricated steelwork will be ready for 
inspection in the Contractor’s yard.

f) Standard bolt shall conform to ASTM A 307 Carbon Steel Externally 

Threaded Standard Fasteners.

11.2. Painting

All steel work shall be thoroughly dried and cleaned of all loose mill scale, 
rust and foreign matters by means of sand blasting or other suitable methods 
approved by the Engineer before shop painting shall be applied. Each individual 
piece shall be painted prior to assembly. Portions where field welding or field 
contact with concrete is required, shall not be painted. One (1) coat of epoxy primer 
and two (2) coats of epoxy enamel shall be applied. All joints, portions of steel 
member damaged by welding shall be repainted by the same coatings.

12.0. CARPENTRY AND JOINERY

12.1. Wood doors, jambs and headers

Door frames shall be set plumb and level and braced until built-in.

Anchor wood frames in masonry with approved metal anchors on each side of 
jamb. Top and bottom anchors shall be placed 200mm from head and floor 
unless indicated on the drawings or directed by the Engineer.

12.2. Hardware installation

Accurately fit and finish hardware items required.

If surface-applied hardware is fitted and applied before painting, remove all such 
items except butts and re-install after painting.
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13.0. CONCRETE WATERPROOFING

b) The Contractor shall submit the procedure 
Installation/construction for approval of the Engineer.

of waterproofing

c) Membrane waterproofing materials shall be installed only by an experienced 
installer and shall be installed in accordance with the approved 

manufacturer's installation procedures or methods, 
approved by the Engineer.

13.1. Minimum Guarantee Period

The Contractor shall guarantee the work for a minimum guarantee period of 
one (1) year. The Contractor shall make sub-contract agreement with approved 
manufacturer in which following conditions shall be included:

a) Minimum guarantee period of o n e (1) year after the issuance of 
Taking-Over Certificate.

b) The Contractor shall transfer all the rights to the Employer, free of charge after 
the issuance of Taking-Over Certificate.

13.2. MATERIAL REQUIREMENTS

13.2.1 Membrane Sheets

Membrane sheets shall be pre-formed elastic, self-sealing, cold-applied bituminous 
membrane sheet made of a combination of selected asphalt, high-grade 
plasticizers and 0.075 mm thick polyethylene sheet with the following thickness:

a) 3-ply, 2 mm thick, elastic self-sealing bituminous membrane reinforced 
with 0.075 mm (3 mils) thick polyethylene sheet which is sandwiched between 
layers of 1.00 mm thick each elastic self-sealing membranes.

b) Primer

Priming substrate shall be emulsified asphalt {cutback type) applied at a 
minimum rate of 4 liters per 9 sq.m.

c) Sealant

Sealant to seal membrane joint overlaps and termination edges shall constitute 
2-component mixture of selected asphaltic material and special grade of 
mineral matter, applied at a minimum rate of 1.2 kg per sq.m, or 3 kg per 
membrane sheet.

21



ROXAS PORT DEVELOPMENT PROJECT, 
PORT OF ROXAS, ROXAS, PALAWAN

13.3 EXECUTION

13.3.1 Surface Preparation

a) Horizontal and vertical concrete and masonry substrate surfaces shall be 
steel troweled to smooth finish, fully cured, dry, clean and free of rubbish, 
loose or foreign materlals.

b) Surfaces shall be properly sloped (1.5%) to drain water freely into drain lines, 
gutters and downspouts.

c) Inside comers shall be provided with cement mortar cants of 50 mm x 50 mm 
(min.) or rounded off at 50 mm (min.) radius.

d) Outside corners shall be curved at approximately 50 mm radius.

e) Reglets about 40 mm deep x 40 mm wide at 0.25 m above floor finish 
shall be provided along walls or concrete fascia for the termination of the 
waterproofing system (flashing).

13.3.2 Priming

A primer shall be applied to impregnate the surface of the base substrate by 
brush or roller at a coverage of not less than 9 sq.m per 4 liters from a pre-selected 
side of the area towards the other end of the surface area. The Contractor shall 
allow the primer to dry or become tacky for at least one hour.

13.3.3 Membrane Installation
a) Membranes shall be installed by peeling off the plastic covering of the 

sticky side and unrolling slowly into place. The sheets shall be pressed 
firmly to the surface and forced out any entrapped air. Membranes shall be 
applied from the low point to the high point across the fall line so that the laps 
shed water.

b) Subsequent sheets shall be installed with 50 mm minimum overlaps on all 
sheet joints. All overlaps shall be bonded using a sealant of a
2-component mixture of selected asphaltic material and special grade of 
mineral matter or sealant for Joint overlaps and termination edges.

c) Construction and expansion joints shall be double-covered with a strip of 
the same grade of membrane of about 300 mm wide centered on the axis 
of the comer or joint.

13.3.4 Floodtesting

Floodtest for a duration of 48 hours shall be undertaken upon 
completion of waterproofing installation to determine any leakage or defect on the 
materials and/or workmanship.

14.0 DOORS AND WINDOWS

The works shall consist of furnishing ail labor, materials, tools, 
equipment and other incidentals necessary for the complete Installation of the
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above mentioned doors and windows, including glazing, as shown on the drawings 
and in accordance with this specifications or as directed by the Engineer.

a) Wood doors shall be of the following types where Indicated on the drawings with 
complete locksets, hinges and accessories.
1. Flush-type marine hollow core plywood doors.

d) Doorjambs and headers shall be well-seasoned yakal or ipil.

e) Nails shall be of the smooth shank, zinc-coated, common wire nails of the 
types and sizes suited for the purpose and as directed by the Engineer.

f) Wood screws shall be brass or cadmium plated of the best available 
commercial quality of the types and size suited for the purpose.

14.1 Steel Doors

a) Door frames, spacer yoke and face panel shall be fabricated from pressed steel 
sheet, gauge 16, ASTM A 36 with powder coated finish.

b) Stiffeners shall be fabricated from pressed steel plate, gauge 14 

ASTM A 36.

c) Anchor bolts shall be 9 mm 9 flathead countersank in expansion shield (3 
per jamb) ASTM A 36.

13.2. PVC Doors

Vinyl: Integral color PVC compound containing impact-resistant solid plasticizer.

Comply with ASTM D 4216.

14.0 FINISH HARDWARE

14.1. MATERIAL REQUIREMENTS

a) All items of finish hardware of like kind and purpose shall be of the same 
approved manufacturer.

The Contractor shall furnish and Install all finish hardware to complete the work 
as indicated on the drawings. Finish hardware shall be suited and adopted to 
its required use and shall fit its respective location. Finish hardware not 
specified shall be as directed by the Engineer.

c) Unless otherwise shown on the drawings or specified, butt hinges shall be 
brass for interior and for exterior doors, with oil-impregnated bearings, non- 
rising loose steel pins with button tips and mounting screws of the same
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material. Butt hinges shall have five knuckles and shall be of the type 
specified under hardware schedule.

d) Locksets shall have cylindrical type case 50 mm (2") to 63 mm (2-
1/2") diameter, with separate latch bolt cast, 19 mm (3/4") to 25 mm (1") 
diameter, with chromium plated dull finish. Cylindrical case locks and latches 
shall be applied to doors by inserting cylindrical type case into a hole bored 
through the face of the door stile, and separable latch bolt case into a hole 
bored in the edge of the stile. Cylindrical cases shall be secured in doors by 
means of flanges attached to the case; and the latch bolt case shall be secured 
by attachment to the edge of the door and to cylindrical case of 
operating mechanism. Brands shall be ’YALE", “KWIKSET, “SCHLAGE" or 
approved equivalent.

f) Hinge hasps for lockers shall be zinc-coated wrought steel with pin.
Unless otherwise shown or specified, width shall be 48 mm (1-7/8") 
and length shall be 100 mm (4 inches).

Fasteners of proper type, quality, size, quantity and finish shall be supplied 
with the hardware. All fasteners exposed to the weather shall be non- 
ferrous metal and shall match the trim finish as closely as possible.

Spring hinges shall be 75 mm x 75 mm (3" x 3") plated wrought steel with steel 
pins and fully enclosed coil springs with adjustable tension. Cylinders shall be 
integral with one leaf.

g) Padlocks shall be of pin tumbler type with solid or laminated brass case, and 
steel hardened shackles.

h) Butt Hinges

1) Each panel of hinged doors shall be provided with two (2) butts for doors 
1.5 m or less in height; three (3) butts, over 1.5 m high and not over 2.10
m; four (4) butts, above 2.10 m in height.

2) Doors of a greater height than 2.10 m, unless otherwise specified, shall be 
provided with an additional one (1) butt for each 0.65 m or fraction thereof.

24



ROXAS FORT DEVELOPMENT PROJECT, 
PORT OP ROXAS, ROXAS, PALAWAN

3) Size of Butt Hinges required:

Thickness of Width of Door Size of Butt Hinges

21 mm or 25 mm 63 mm (2-1/2")

(7/8” or 1”)

28 mm (1-1/8") 75 mm X 75 mm (3" X 3")

36 mm (1-3/8") 89 mm x 89 mm

0.90 m (3") or 
less

(3-1/2-X 3-1/2")

44 mm (1-3/4") 100 mm x 100 mm (4-X 4")

4) Where the size of the butt hinges is not sufficient to allow door to clear door 
trim in open position, same shall be increased.

14.2. EXECUTION

a) All hardware, shall be Installed In a neatly, workman-like manner following the 
manufacturer's instructions and as shown on the drawings. Fasteners supplied 
with the hardware shall be used to secure the hardware in place. Wood 
screws shall be used for securing hardware to wood surfaces. Machine 
screws, set in expansion shields, shall be used for securing hardware to 
masonry or concrete surfaces.

15.0.

b) The bolts shall be used where specified or where necessary for satisfactory 
installation. After installation hardware shall be protected by the Contractor 
from paint, stainst blemishes and damages until issuance of Taking-Over 
Certificate of the work. All hardware shall be properly adjusted and 
checked-out in the presence of the Engineer to see that the hinges, locks, 
latches and bolts operate properly. After the hardware is checked, keys 
shall be tagged, identified and delivered. Any error in cutting and fittings, or 
any damages to adjoining work shall be replaced, as directed by the Engineer.

FINISHES

Wall, floor, ceiling and other finishing works shall Include but are not limited to the 
following:

a) Plain cement plaster (steel trowel) finish painted with acrylic latex paint for 
exterior and Interior CHB (Concrete Hollow Blocks) wall;

b) Glazed tile wainscoting for toilet; 
d) Vitrified ceramic tiles for toilet floor; 
f) Non-skid Ceramic Tiles

h) Rubbed concrete finish, painted with acrylic latex paint for exposed 

R.C. Ceiling (bottom of roof slab and beams)
i) Marine Ceiling Board
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16.1. MATERIAL REQUIREMENTS

15.1.1. Wall Finishes and Countertops

a) Plain Cement Plaster Finish

1) Sand shall be dean and hard materlaL Sand shall be free from deleterious 
substances and conforming with the requirements of ASTM C 33.

2) Cement shall be Portland cement conforming with the requirements of 
ASTM Designation C 150.

3) Water shall be clean and potable.

4) Bonding compound shall conform to ASTM C 631.

6) Hydrate lime shall conform to ASTM C 206.

6) Synthetic fibrous reinforcement shall conform to BS 5139 or 
ASTM C 1116.

b) Wall Ceramic Tiles

1) Wall tiles shall be 100 mm x 100 mm white glazed ceramic wainscoting.

2) Trimmers and moulding shall be lustrous, glazed with size and color 
corresponding to wall tiles.

3) Mortar shall be one part of Portland cement to two parts sand.

15.1.2.

4) Portand cement, and, bonding compound and water shall conform 
with the requirement of 4.12.2.1 .a) above.

Floor Finishes
b) Vitrified Ceramic Unglazed Tiles

1) Vitrified ceramic unglazed floor tiles shall be 100 mm x 100 mm, white for 
toilets and as shown on the drawings or to be designated by the 
Engineer.

2) Portland cement, sand and water shall conform with the requirements 
specified in Sub-section 4.12.2.1a above.

3) Vitrified ceramic unglazed floor tiles shall be delivered in the manufacturer's 
original unbroken packages or containers that are labeled plainly with the 
manufacturer's name and brand. Containers shall be grade scaled. 
Materials shall be stored in dry weathertight enclosures, and shall be handled 
in a manner that will prevent the inclusion of foreign materials and 
damage by water or dampness.
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c) Plain Cement Floor Finish

15.1.3.

1) Portland cement, sand, bonding compound and water shall conform with the 
requirements specified In Sub-section 4.12.2.1a above. Mortar shall be one part of 
Portland cement to three parts sand.

d) Non-skid ceramic floor tiles

Non-skid ceramic tiles shall be 100mm x 200mm white ceramic tiles to be used 
[for kitchen] as shown on the Drawings.

Ceiling Finishes

a) Rubbed Concrete Finish

Portland cement, sand, bonding compound and water shall conform with the 
requirements specified in Sub-section 4.12.2.1a above.

b) Marine Plywood Board

Marine Plywood shall be 6mm thick on metal framing for interior ceiling.

16.0 PAINTING

16.1. Schedule of Painting a) Concrete Surfaces

1) Interior and Exterior Masonry (Concrete walls, plastered hollow blocks, 
Concrete Ceiling).

i. For Interior Walls : semi-gloss
ii. For Exterior Walls : semi-gloss

Primer - Acrylic Concrete Primer and Sealer 
Finish - 100% Acrylic Latex Paint

b) Wood Surfaces

1) Wood doors, jambs, etc.:

Wood varnished finish on wood doors and jambs.

c) Steel Surfaces - one(coat) of epoxy primer, two (2) coats of epoxy enamel paint

PLUMBING AND SANITARY WORKS17.0

17.1. Standards
Use of materials shall further be governed by other requirement imposed on other sections of 
these Specifications. Materials shall be subject to tests necessary to ascertain their fitness if the 
Engineer so requires. All works shall comply with the pertinent provisions of the Plumbing Code of 
the concerned city or town, the Code on Sanitation of the Philippines, and/or the National Plumbing 
Code of the Philippines.
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a) Soil, Waste, Drain, Vent Pipes and Fittings

Soil waste, drain and vent pipes and fittings shall be Polyvinyl 
Chloride (PVC) pipes, series 1000. d)

Jointing Material

The joint material for PVC pipes shall be PVC solvent cement as recommended by 
the approved pipe manufacturer.

b) Water Supply Pipes
Water supply pipes shall be Polypropylene (PPR) pipes suitable for water supply 
use. Joining shall be used by an approved means. Final connections at fixtures 
which shall be chrome plated brass pipe and fittings. Suitable adapters shall be 
used where changes of materials are made.

c) Cleanouts, Plugs and Tee
Cleanouts shall be of the same material as the pipe to be fitted. Cleanouts
installed in connection with PVC hubs and spigot pipes
shall consist of a long sweep quarter bend of 'A as shown on the drawings.

d) Pipe Sleeves
Pipe sleeves shall be made of standard steel pipe of sufficient diameter to provide 
3.2 mm minimum clearance around the pipe. Roof or floor sleeves shall be 
provided with an outside welded flange of not less than 76 mm around sleeves 
and shall be provided with four (4) rods welded to sleeves.

e) Downspout
All downspout shall be polyvinyl chloride (PVC) pipe class DWV 

conforming to ASTM D2729 or ISO 161 for sanitary pipes, Series 

1000.
f) Splash Block

Provide splash blocks at the outlet of downspout emptying at grade which shall be 
made of pre-cast concrete, with smooth finished counter sunk dishes sloped to 
drain away from the building. Dimensions as shown on the Drawings.

g) Roof Strainers
The Contractor shall provide fittings and install 100 mm 0 G.l. mesh wire strainers 
where shown or indicated on the drawings and/or where the Engineer directs. 
Each strainer shall fit the size of the corresponding downspout which is to be 
installed.

h) Shower, Floor and Urinal Drain
Shower and floor drains shall be made of stainless steel non-tilting grate, 
perforated or slotted. Urinal drains shall be cast iron dome type drain.

i) Unions
Union pipe 50 mm in diameter and smaller shall be malleable iron. Union on water 
piping 63mm in diameter and larger shall be flanged pattern and shall be of 
galvanized (zinc coated) cast iron. Gaskets for flange unions shall be of best 
quality fiber plastic or leather.

j) Valves
Valves shall be cast bronze of brass body. Chrome plated finish for all fixture taps 
and faucets and natural finish for all others, like hose bibbs, gate valves and which
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are not tapped directly to a plumbing fixture. Concrete valve boxes shall be 
installed where required and will be of sufficient size for operating the valve.

k) Fixtures

1) Water Closets
All water closets for toilets as shown on the drawings shall be TANK TYPE, white 
with complete fittings and mounting accessories. Brands shall be "AMERICAN 
STANDARD" or approved equivalent.
2) Lavatories

(I) Lavatory (Wall Hung): Shall be vitreous china, wall hung lavatory with rear 
overflow holes, fitting ledge suitable for single faucet holes on centers 
complete with faucet, standard fittings, trap and lavatory brackets and other 
accessories.

(ii) Lavatory (Countertop Lavatory): Shall be vitreous china, oval shaped
countertop lavatory with front overflow hole, complete with faucet, supply 
valve and fittings with P-trap. Fitting ledge suitable for single hole on 
center.

3) Urinals

(i) Urinals for all comfort buildings shall be built-in urinal trough as shown 
on the drawings.

(ii) Urinals: Shall be vitreous china, wall-hung washout urinal, flushing
rim, integral trap, 19mm top and shall be provided with water saving 
flush system.

4) Service Sinks

Service sinks where indicated or shown on the Drawings shall be stainless 
steel, with single bowl and with complete U.S. or Japan imported fittings.

5) Slop Sinks
Slop Sink shall be precast concrete finished on all exposed surface with 
glazed ceramic tiles; tile splash back; waste and drain fittings. Hose bibb 
shall be of brass finish.

18.0 ELECTRICAL WORKS

All electrical works shall comply with the provisions of the Philippine Electrical Code and 
the local power utility company.

18.1. MATERIALS AND EQUIPMENT REQUIREMENTS

Materials, equipment, and devices shall, as minimum, meet requirements of UL, where UL 
standards are established for those items, and requirements of NFPA 70. All items shall 
be new.

18.1.1 Conduit and Fittings
a) Rigid Steel Conduit (RSC) : Hot dip galvanized:

Flexible Metal Conduit : UL1.

1) Liquid-Tight Flexible Metal Conduit (Steel): UL 360.

ANSI C80.1. b)
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c) Rigid Plastic Conduit : PVC schedule 40 in accordance with UL 

651.
d) Fittings for Metal Conduit, and Flexible Metal Conduit : UL 514B. 

Ferrous fittings shall be hot dip galvanized in accordance with UL 514.

1) Fittings for RSC: Shall be threaded-type, 
acceptable.

e) Fittings for Rigid Nonmetallic Conduit ; NEMATC3.

Split couplings are not

18.1.2. Outlet Boxes and Covers
UL 514, hot dip galvanized for ferrous metal.

18.1.3. Cabinets, Junction Boxes, and Pull Boxes (with volume greater than 100 cubic 
inches) UL 50, hot dip.

18.1.4. Wires and Cables

Wires and cables shall meet applicable requirements of PEC, NFPA 70 and UL for 
types of insulation, jackets, and conductors specified or indicated. Wires and cables 
manufactured more than 6 months prior to date of delivery to site shall not be used.

2 2 a) Conductors: Conductor 3.5mm and smaller shall be solid, 5.5 mm
and larger shall be stranded. Ail conductors indicated shall be copper.

1) Equipment Manufacturer Requirements:

If manufacturer’s equipment requires copper conductors at the terminations or 
requires copper conductors to be provided between components of equipment, 
provide copper conductors or splices, splice boxes, and other work required to 
satisfy manufacturer’s requirements.

2) Minimum Conductor Sizes:

a.) Minimum size for branch circuits shall be 3.5 mm . 

b) Color Coding

For 240V, 60Hz, 10, 2 wire Phase 
A - Black Phase
B - Red
Grounding - Green

c) Insulation:
Unless specified for indicated otherwise or required by PEC and NFPA 

70, power and lighting wires shall be 600volt, Type THHN or THW. d)

Bonding Conductors:
2ASTM B1, solid bare copper wire for sizes 8.0 mm and smaller diameter; ASTM 

B8, Class B, stranded bare copper wire for sizes 14 mm2 and larger diameter.
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18.15. Splices and Temnination Components

UL 486A as applicable, for wire connectors and UL 510 for insulating tapes. 
Connectors for 5.5 and smaller diameter wires shall be insulated, pressure-type 
in accordance with UL 486A or UL 486C (twist-on splicing connector).

a) Provide solderless terminal lugs on stranded conductors.

18.1.6. Device Plates

Provide UL listed, one-piece device plates for outlets and fittings to suit the devices 
installed. For metal outlets and fittings, plates on unfinished walls and on fittings shall 
be of zinc-coated sheet steel or cast metal having round or bevelled edges. Plates 
on finished walls shall be urea or phenolic, minimum 2.5mm wall thickness. 
Plates shall be same color as receptacle or toggle switch with which they are 
mounted. Screws shall be machine-type with countersunk heads in color to match 
finish of plate. Use of sectional-type device plates will not be permitted. Plates 
installed in wet locations shall be gasketed and UL listed for “wet locations.”

18.1.7. Switches

18.1.8.

18.1.9.

a) Toggle Switches: 
Totally enclosed

b)

with bodies of thermosetting plastic and mounting strap. 
Wiring terminal shall be screw-type, side-wired. Switches shall be rated quiet- 
type AC only, 260 volts, with current rating and number of poles indicated.
Receptacles
UL 498 and NEMA WD 1, heavy-duty, grounding-type. Ratings and 
configurations shall be as Indicated. Wiring terminals shall be screw- type, side- 
wired. Connect grounding pole to mounting strap.

Panelboards
a) Panelboard Buses:

All buses shall be copper support bus bars on bases independent of circuit 
breakers. Main buses and back pans shall be designed so that breakers may be 
changed without machining, drilling, or lapping. Provide separate ground bus per 
UL 67 for connecting grounding conductors; bond to steel cabinet.

b) Circuit Breakers:
Ambient-compensated thermal magnetic-type solid state-type with interrupting 
capacity of 10,000 amperes symmetrical minimum. Breaker terminal shall be 
UL listed as suitable for type of conductor provided.

Grounding and Bonding Equipment
UL 467. Ground rods shall be copf^r-clad steel, with minimum diameter of 20mm 
and minimum length of 3 meters.

IV. CLEARING WORKS

The Contractor shall remove all temporary structures erected, excess materials and 
construction debris within the construction/port area upon completion of the project.
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SUMMARY OF BILL OF QUANTITIES
DOTr-LFP-PLW-Ol-2020 ROXAS PORT DEVELOPMENT PROJECT 

PORT OF ROXAS, PALAWAN

NO. DESCRIPTION OF WORK UNIT QTY. UNIT PRICE 
(Pesos)

AMOUNT
(Pesos)

(1) (2) (3) (4) (5) (4)x(5)
BILL NO. 1
BILL NO. II
BILL NO. Ill

GENERAL EXPENSES
BACK-UP AREA WITH STAIRLANDING
CONSTRUCTION OF CARGO SHED

9-

TOTAL BILL FOR TF^E CONTRACT 9

Bidder's Representative

158



BILL OF QUANTITIES
DOTr-LFP-PLW-Ol-2020 ROXAS PORT DEVELOPMENT PROJECT 

PORT OF ROXAS, PALAWAN

NO,

(1)

DESCRIPTION OF WORK

(2)

UNIT

(3)

QTY.

(4)

UNIT PRICE 
(Pesos)

(5)

AMOUNT
(Pesos)
(4)x(5)

BILL NO. 1 GENERAL EXPENSES

1.01 Mobilization, demobilization and cleaning lot 1 P

1.02 Rental of temporary site office and residence for the Engineer and staff mo. 7

1.03 Maintain temporary site office and residence for the Engineer and staff mo. 7

1.04 Provide construction safety and health program in the execution of the project mo. 7

TOTAL FOR BILL NO. 1 P

Bidder's Representative

159



BILL OF QUANTITIES
DOTr-LFP-PLW-Ol-2020 ROXAS PORT DEVELOPMENT PROJECT 

PORT OF ROXAS, PALAWAN

NO. DESCRIPTION OF WORK UNIT QTY. UNIT PRICE AMOUNT
(Pesos) (Pesos)

(1) (2) (3) (4) (5) (4)x(5)

BILLNO.il BACK-UP AREA WITH STAIR LANDING

2.01 Removal/chipped off existing R.C. Curb l.m. 37

2.02 Excavation along the containment of stair landings and access road cu.m. 351

2.03 Supply and place 2-layer of SOOkgs. Armour rocks cu.m. 515

2.04 Supply and place 50-100 kgs. Core rocks cu.m. 253

2.05 Supply and Install geotextile fabric sq.m. 485

2.06 Supply and place sand and gravel fill cu.m. 592

2.07 Supply, spread and compact selected fill cu.m. 489

2.08 Supply and place 3,500 PSI concrete for stair landing, mooring block and R.C. curb cu.m. 47

2.09 Supply and Install steel reinforcement for stair landing, mooring block and R.C curb kg. 2,240

2.10 Supply, spread and compact aggregate base course (CBR>80)
Construct Portland cement concrete pavement (280mm thick). Including asphalt

cu.m. 183

2.11 sealer and dowel bars for construction joint sq.m. 111

2.12 Supply and install mooring cleat including accessories no. 3

TOTAL FOR BILL NO. II

160

Bidder^s Representative



BILL OF QUANTITIES
DOTr-LFP-PLW-Ol-2020 ROXAS PORT DEVELOPMENT PROJECT 

PORT OF ROXAS, PALAWAN

NO. DESCRIPTION OF WORK UNIT QTY. UNIT PRICE AMOUNT
(Pesos) (Pesos)

(1) (2) (3) (4) (5) (4)x(5)

BILL NO. m CONSTRUCTION OF CARGO SHED

Excavation of fill materials for column footing, footing tie-beam, septic vault
3.01 and catch basin and backfilling thereafter cu.m 23

3.02 Supply and apply soil treatment sq.m 165

3.03 Supply, place and compact gravel bedding
Supply and place 4,000 PSI concrete for column, footing, tie beam, wall footing.

cu.m. 21

3.04 beam, slab-on-grade, roof slab and parapet
Supply, install steel reinforcement for column footing, tie beam, wall footing,

cu.m. 70

3.05 beam, slab-on-grade, roof slab and parapet kg. 8,480

3.06 Construct 150mm thick CHB wall and partitions sq.m. 177

3,07 Supply and install marine plywood ceiling sq.m. 10

3.08 Supply and place 13mm thick paint cement plaster finish sq.m. 494

3.09 Supply and apply two (2) coats of acrylic solvent base paint sq.m. 494

Bidder's Representative
161



3.10 Supply and apply two (2) coats of enamel paint sq.m. 10

3.11 Supply and apply membrane type waterproofing sq.m. 181

3.12 Supply and install 0.60m x 0.60m non-skid ceramic floor tiles sq.m. 10

3.13 Supply and Install homogenous ceramic wall tiles sq.m. 11

3.14 Supply, fabricate, and install doors and windows including accessories lot 1

3.15 Supply and install toilet fixtures and accessories lot 1

3.16 Supply and install pipes for water line including accessories lot 1

3.17 Supply and Install pipes for sewer line including accessories lot 1

3.18 Supply and install pipes for drainage line including accessories lot 1

3.19 Supply, deliver and Install wires and cables of various sizes lot 1

3.20 Construct septic vault including steel reinforcement
Construct catch basin and manhole cover for drainage system Including steel

lot 1

3.21 reinforcement lot 1

TOTAL FOR BILL NO. Ill

Bidder’s Representative

162



BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

The work items included in the proposal including the basis of payment for each item 
are as follows;

BILL NO. 1 - GENERAL EXPENSES 

Item 1.01 Mobilization, Demobilization and Cleaning

The quantity to be paid for shall be the actual number of minimum equipment 
requirement enumerated in the bid documents mobilized and demobilized. The 
contract lump sum price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to mobilize and demobilize all the 
minimum equipment requirement enumerated in the bid documents. Fifty percent 
(50%) of the total amount shall be payable after the mobilization activity while the 
remaining (50%) payable after demobilization.

Item 1.02 Rental of Temporary Site Office and Residence for the Engineer and 
Staff

The quantity to be paid for shall be the actual rental of temporary site office and 
residence for the engineer and staff. The contract unit price shall be full compensation 
for the provision of site office and residence for the engineer and staff within the 
duration of the project.

Item 1.03 Maintain Temporary Site Office and Residence for the Engineer and 
Staff

The quantity to be paid for shall be the actual maintenance cost of rented temporary 
site office and residence for the engineer and staff. The contract unit price shall be full 
compensation for the provision of maintenance of the temporary site office and 
residence of engineer and staff.

Item 1.04 Provide Construction Safety and Health Program in the Execution 
of the Project

The quantity to be paid for shall be the actual implementation of construction safety 
and health program and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the implementation of the Construction Safety and Health 
Program, as required and approved by the Department of Labor and Employment 
(DOLE).

ROXAS PORT DEVELOPMENT PROJECT, 
PORT OF ROXAS. ROXAS, PALAWAN



BILL NO. II - BACK-UP AREA WITH STAIR LANDING

Item 2.01 Removal/chipped off Existing R.C. Curb

The quantity to be paid for shall be the actual length in linear meters of existing R.C. 
Curb to be removed/chipped in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals expenses necessary to 
complete the work.

Item 2.02 Excavation along the Containment of Stair landings 
and Access Road

The quantity to be paid for shall be the actual volume in cubic meters excavation 
works to be done along the containment of stair landings and access road in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing ail materials, labor, 
equipment, tools and incidentals expenses necessary to complete the work.

Item 2.03 Supply and Place 2-iayer of 500 kgs. Armour Rocks

The quantity to be paid for shall be the actual volume in cubic meters of 2-layer of 
500 kgs. armour rocks to be supplied and placed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and Incidentals 
expenses necessary to complete the work.

Item 2.04 Supply and Place 50-100 kgs. Core Rocks

The quantity to be paid for shall be the actual volume in cubic meters of 50-100 kgs. 
of core rocks to be supplied and placed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
expenses necessary to complete the work.

Item 2.05 Supply and Install Geotextile Fabric

The quantity to be paid for shall be the actual area in square meters of geotextile 
fabric to be supplied and installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals expenses necessary to 
complete the work.

Item 2.06 Supply and Place Sand and Gravel Fill

The quantity to be paid for shall be the actual volume in cubic meters of sand and 
grave! fill to be supplied and placed in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals expenses necessary to 
complete the work.

ROXAS PORT DEVELOPMENT PROJECT, 
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Item 2.07 Supply, Spread and Compact Selected Fill

The quantity to be paid for shall be the actual volume in cubic meters of selected fill to 
be supplied, spread and compacted in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals expenses necessary to 
complete the work.

item 2.08 Supply and Place 3,500 PSI Concrete for Stairlanding, Mooring 
Block and R.C. Curb

The quantity to be paid for shall be the actual volume in cubic meters of 3,500 psi 
concrete to be supplied and placed for stairlanding, mooring block and R.C. Curb in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals expenses necessary to complete the work.

Item 2.09 Supply and Install Steel Reinforcement for Stairlanding, Mooring 
Block and R.C. Curb

The quantity to be paid for shall be the actual weight in kilograms of steel 
reinforcement to be supplied and installed for stairlanding, mooring block and R.C. 
Curb in accordance with the plans and specifications and accepted by the Engineer. 
The contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals expenses necessary to complete the work.

Item 2.10 Supply, Spread and Compact Aggregate Base Course (CBR>80)

The quantity to be paid for shall be the actual volume in cubic meters of aggregate 
base course (CBR>80) to be supplied, spread and compacted in accordance with the 
plans and specifications and accepted by the Engineer. The contract unit price shall be 
full compensation for furnishing ail materials, labor, equipment, tools and incidentals 
expenses necessary to complete the work.

Item 2.11 Construct Portland Cement Concrete Pavement (280mm thick), 
including Asphalt Sealer and Dowel Bars for Construction Joint

The quantity to be paid for shall be the actual area in square meters of portland 
cement concrete pavement (280mm thick) to be constructed including asphalt sealer 
and dowel bars for construction joint in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals expenses necessary to 
complete the work.

item 2.12 Supply and install Mooring Cleat including Accessories

The quantity to be paid for shall be the actual number of mooring cleat to be supplied 
and installed including accessories in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for

ROXAS PORT DEVELOPMENT PROJECT, 
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furnishing all materials, labor, equipment, tools and incidentals expenses necessary to 
complete the work.

BILL NO. Ill - CONSTRUCTION OF CARGO SHED

Item 3.01 Excavation of Fill Materials for Column Footing, Footing Tie-Beam, 
Septic Vault and Catch Basin and Backfilling Thereafter

The quantity to be paid for shall be the actual volume in cubic meters of fill materials to 
be excavated for column footing, footing tie-beam, septic vault and catch basin and 
backfilling thereafter in accordance with the plans and specifications and accepted by 
the Engineer. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals expenses necessary to complete the 
work.

Item 3.02 Supply and Apply Soil Treatment

The quantity to be paid for shall be the actual area in square meters of soil treatment 
to be supplied and applied in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals expenses necessary to 
complete the work.

Item 3.03 Supply, Place and Compact Gravel Bedding

The quantity to be paid for shall be the actual volume in cubic meters of gravel 
bedding to be supplied, placed and compacted in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
expenses necessary to complete the work.

item 3.04 Supply and Place 4,000 PSi Concrete for Column, Footing, Tie 
Beam, Wall Footing, Beam, Slab-on-grade, Roof Slab and Parapet

The quantity to be paid for shall be the actual volume in cubic meters of 4,000 PSI 
concrete for column, footing, tie beam, wall footing, beam, slab-on-grade, roof slab 
and parapet to be supplied and placed in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing ail materials, labor, equipment, tools and incidentals expenses necessary to 
complete the work.

Item 3.05 Supply and Install Steel Reinforcement for Column Footing, Tie 
Beam, Wail Footing, Beam, Slab-on-grade, Roof Slab and Parapet

The quantity to be paid for shall be the actual weight in kilograms of steel 
reinforcement to be supplied and installed for column footing, tie beam, wall footing, 
beam, slab-on-grade, roof slab and parapet to be supplied and placed in accordance 
with the plans and specifications and accepted by the Engineer. The contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals expenses necessary to complete the work.
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Item 3.06 Construct 150mm thick CHB wall and Partitions

The quantity to be paid for shall be the actual area in square meters of 150mm thick 
CHB wall and partitions to be constructed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing ail materials, labor, equipment, tools and incidentals 
expenses necessary to complete the work.

Item 3.07 Supply and Install Marine Plywood Ceiling

The quantity to be paid for shall be the actual area in square meters of marine plywood 
ceiling to be supplied and installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals expenses necessary to 
complete the work.

Item 3.08 Supply and Place 13mm thick Paint Cement Plaster Finish

The quantity to be paid for shall be the actual area in square meters of 13mm thick 
paint cement plaster finish to be supplied and placed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
expenses necessary to complete the work.

item 3.09 Supply and Apply two (2) coats of Acrylic Solvent Base Paint

The quantity to be paid for shall be the actual area in square meters of two (2) coats of 
acrylic solvent base paint to be supplied and applied in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
expenses necessary to complete the work.

Item 3.10 Supply and Apply two (2) coats of Enamel Paint

The quantity to be paid for shall be the actual area in square meters of two (2) coats of 
enamel paint to be supplied and applied in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
expenses necessary to complete the work.

item 3.11 Supply and Apply Membrane Type Waterproofing

The quantity to be paid for shall be the actual area in square meters of membrane type 
waterproofing to be supplied and applied in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit pric« shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
expenses necessary to complete the work.
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Item 3.12 Supply and Install 0.60m x 0.60m non-skid ceramic floor tiles

The quantity to be paid for shall be the actual area in square meters of 0.60m x 0.60m 
non-skid ceramic floor tiles to be supplied and installed in accordance with the plans 
and specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
expenses necessary to complete the work.

Item 3.13 Supply and Install Homogenous Ceramic Wail Tiles

The quantity to be paid for shall be the actual area in square meters of homogenous 
ceramic wall tiles to be supplied and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
expenses necessary to complete the work.

Item 3.14 Supply, Fabricate, and install Doors and Windows including 
Accessories

The quantity to be paid for shall be the whole lot of doors and windows to be supplied, 
fabricated and installed including accessories in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
expenses necessary to complete the work.

Item 3.15 Supply and Install Toilet Fixtures and Accessories

The quantity to be paid for shall be the whole lot of toilet fixtures and accessories to be 
supplied and installed in accordance with the plans and specifications and accepted by 
the Engineer. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals expenses necessary to complete the 
work.

Item 3.16 Supply and Install Pipes for Water Line including Accessories

The quantity to be paid for shall be the whole lot of pipes to be supplied and installed 
for water line including accessories in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals expenses necessary to 
complete the work.

Item 3.17 Supply and Install Pipes for Sewer Line including Accessories

The quantity to be paid for shall be the whole lot of pipes to be supplied and installed 
for sewer line including accessories s in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals expenses necessary to 
complete the work.
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Item 3.18 Supply and Install Pipes for Drainage Line including Accessories

The quantity to be paid for shall be the whole lot of pipes to be supplied and installed 
for drainage including accessories in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals expenses necessary to 
complete the work.

Item 3.19 Supply, Deliver and Install Wires and Cables of Various Sizes

The quantity to be paid for shall be the whole lot of wires and cables of various sizes to 
be supplied, delivered and installed in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals expenses necessary to 
complete the work.

Item 3.20 Construct Septic Vault including Steel Reinforcement

The quantity to be paid for shall be the whole lot of septic vault to be constructed 
including steel reinforcement in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing ail materials, labor, equipment, tools and incidentals expenses necessary to 
complete the work.

Item 3.21 Construct Catch Basin and Manhole Cover for Drainage System 
including Steel Reinforcement

The quantity to be paid for shall be the whole lot of catch basin and manhole cover to 
be constructed for drainage system including steel reinforcement in accordance with 
the plans and specifications and accepted by the Engineer. The contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals expenses necessary to complete the work.

Updated: August 06, 2020

ROXAS PORT DEVELOPMENT PROJECT, 
PORT OF ROXAS. ROXAS, PALAWAN



MAY 1 5 2K8

engineering circular NO.H2020

FOR

FROM

SUBJECT

THEMANAGER, PCMD 
ALL FORT HANAGERS 
CONCERNED CONTRACTORS

THE ASSISTANT GENERAL MANAGER, 
ENGS^f^aFflCE

SAFETY GUIDELINES FOR THE flMPLEMENTATiON OF 
ALL FFA (CAFEX A RM> AND DOTr TOURISM AND 
SOCIAL REFORM PROJECTS DURING THE COVID^IS 
PUBLIC HEALTH CRISIS

Pursuant to the Proclamation No. 929, series of 2020 issued by President Rodino 
Roa Duterte, dedaring a Steto of Calamity throughout the Philippines due io the 
Coronavinjs Disease 2019(COVID~19) and In view of the extended impfementaiton of 
Enhanced Ccmmunity Quarantine (ECQ) and General Community Quarantine {GCQ ) 
in the identifred areas, the following guidelines, in addition to ihe existing safety 
standards approved by the DOLE and also to the PPA Memorandum Circular No. 18- 
^20, are hereby directed to be {mpiemented in all on-going PPA infrastructure 
projects induding the DOTr Tcursm and Soda! Reform projects:

1. Only persons from Twenty-One (21} to Fifty-Nine (S9) yi^rs of age, wiJh out pre- 
exls^ng health conditions, sued) as, but not limited to immunodefidenty, 
comorbidrtfes or other health risk and who did not come In contact with someone 
with COVID-19 shall be allowed to be Included in die workforce for areas under 
ECO ami QCQ.

2. The Contractor shall provide for their personnel/workers foe nec^sary 
f^iibes amt amenities, such as employees' quarters for board and lodging for 
the project area covered by foe ECQ and GCQ, otherwise, priorto deployfnent, 
presenbed procedures shall be conducted at every instance of re-enfry.

3. Adequate food, potable drinking water, disinfectants shall be made availat^e by 
foe Contractors for foeir in-house personne^orker during foe period of 
ECQ/GCQ.

4. Compliance to social distancing, proper hygiene and mandatory wearing of face 
m^s and other protective personal equipment shall be ensured for aft on- 
going projects as piecautionary measures to avoid and contain foe spread of 
COVtO-19 in the work place.

gontecioOfive, Soian MsRtxx Pm Mssewei Pfieicowes
r O Box436Sl^«lii»

Tet No i^X?}954 &am 527^4655
- pomo 2q<C6 jr/&Co
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5, Fiekf Offices, employees’ quarters, bunkhouses and other common areas shall 
be maintained to ensure cleanliness and daily disinfectiof! of said areas must 
be conducted accordingly.

0. Contractors shall provide disinfection facilities such as handwashing station, 
toot bath and otoers to be placed at various locations of all ort-going prefects.

7. Contractors shall ensure that their projects are in compliance wMh the DOLE 
D,0. Ho. 13 series ol 1998, Personnel and workers shall be provided wtth the 
Sitol^y of vitamins paitfcularly Vitamin 0 and other over the counter medicines, 
quarantine fectlilies and oxygen tanks for emergency purposes.

a

a

Safety Officer of toe Contractor shall regularly conduct briefing on toe 
information regarding COVIO-19 construction protocols on tc^ of otoer safety 
requirements.

As preventive measure, daily monitoring of toe pre and post work health 
conditions of workers shall be undertaken by toe Contractor's heafih/safety 
officer particularly toe temperature, blood pressure and exposure monitoring. 
Personnel wito symptoms relative to COVID-19 shall be immediately isolated 
and quarantined for fourteen (14) days and if necessary, brought to toe DON 
COVID-19 treatment facility under strict confkfentiality/privacy.

10. DaHy health monitoring report shaft be prepared by toe Safety Officer and to be 
submitted to toe assigned PPA Project Engineer/Port Engineer.

11. Proper protocols in acccrdanca with toe DTI and DOLE Interim Guideftnesand 
the Local Government Unit policy on work place prevention arto control of 
COVID-19 shall likewise be strictly observed.

12. Dally work activities shall be under shic^ monitoring by the Safety Otocer to 
ensure compliance with safety standards and quarantine protocols.

13.Sharing of construction and office equipment is discouraged. However, if it 
cannot be avoided, disinfection of equipment to between transfer shall be 
conducted.

14. All rnaterials and equipment brought inside toe proiect ate shaH be distofeded, 
as much as possible.

15. Non-essential personnel, visitors and genera! public shaft be restricted to enfer 
the prqect sto. Aft personnel entering toe construction site premises on a 
temporary bass (e.g. Delivery truck drivers, inspectors, etc) shaft be properly 
togged and chicked for symptoms. Gatherings, ftquors, and/or merry-making 
are striefiy prohtofted In the project site.
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16. PPA Port/Resjdent Bngimer shall ensure strict compfianoe to DOLE D.O, No. 
13, series of 1998 and implementation of the mentioned COVID -19 
precautionary measures in the work place.

17. Clustered and staggered deployment of employees within the consmjction site 
shall be observed to minimize personnel contact

18. extractors shall submit to the implementing unit the inventory of work 
actrvfties including toe proposed sequendng of activities to be followed and 
urtdeitaken to comply to toe required social distancing. Break times shall be 
conducted m a staggered manner.

For sfrid compliance.

FARIAS, 4ft
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Section IX. Checklist of Technical and 

Financial Documents
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Checklist of Technical and Financial
Documents

I. TECHNICAL COIVIPONENT ENVELOPE

Class "A” Documents

Legal Documents
□ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages)

in accordance with Section 8.5.2 if the IRR;

Technical Documents
□ (b) Statement of the prospective bidder of all its ongoing government and private

contracts, including contracts awarded but not yet started, if any, whether 
similar or not similar in nature and complexity to the contract to be bid; and

□ (c) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules; 
and

□ Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

□ (d) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and 

(e) Project Requirements, which shall Include the following:
□ a. Organizational chart for the contract to be bid;
□ b. List of contractor’s key personnel (e.g., Project Manager, Project

Engineers, Materials Engineers, and Foremen), to be assigned to the 
contract to be bid, with their complete qualification and experience 
data;

□ c. List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership 
or certification of availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the case may be; and

□ (f) Original duly signed Omnibus Sworn Statement (OSS);
and if applicable, Original Notarized Secretary’s Certificate in case of a 
corporation, partnership, or cooperative; or Original Special Power of 
Attorney of all members of the joint venture giving full power and authority to 
its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents

□ (g) The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC).

Class "S" Documents
□ (h) If applicable, duly signed joint venture agreement (JVA) in accordance with

RA No. 4566 and its IRR in case the joint venture is already in existence; 
or
duly notarized statements from all the potential joint venture partners stating 
that they will enter into and abide by the provisions of the JVA in the 
instance that the bid is successful.
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II. FINANCIAL COMPONENT ENVELOPE
□ (i) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184
G)
(k)

(I)

Original of duly signed Bid Prices in the Bill of Quantities; and 
Duly accomplished Detailed Estimates Form, including a summary shee 
indicating the unit prices of construction materials, labor rates, and equipmen 
rentals used in coming up with the Bid; and 
Cash Flow by Quarter.
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Section X. Bidding Form
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Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date
Project Identification No.

To; Philippine Ports Authority PMO Palawan 
Port Area, Bgy. Bagong Pag-asa,
Puerto Princesa City, Palawan

Having exannined the Philippine Bidding Documents (PBDs) including the Supplemental
or Bid Bulletin Numbers _________________ , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that;

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for 
the Procurement Project: [insert name of contract];

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered below
is: ;

d. The discounts offered and the methodology for their application
are:______________________________ ;

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify 
the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (Hi) local taxes, 
and (iv) other fiscal levies and duties] which are itemized herein and reflected In the 
detailed estimates,

f. Our Bid shall be valid within the a period stated in the PBDs, and it shall remain 
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount of
_______________________ percent of the Contract Price for the due performance
of the Contract, or a Performance Securing Declaration in lieu of the the allowable 
forms of Performance Security, subject to the terms and conditions of issued GPPB 
guidelines1 for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process, 
other than alternative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof included 
in your notification of award, shall constitute a binding contract between us, until a 
formal Contract is prepared and executed; and

j. We understand that you are not bound to accept the Lowest Calculated Bid or any 
other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized 
representative of the bidder, and granted full power and authority to do, execute and 
perform any and all acts necessary to participate, submit the bid, and to sign and 
execute the ensuing contract for the [Name of Project] of the [Name of the Procuring 
Entity/

1 currently based on GPPB Resolution No. 09-2020



We acknowledge that failure to sign each and every page of this Bid Form, including 
the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity: 

Signature:___

Duly authorized to sign the Bid for and behalf of: 
Date:



STATEMENT OF SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Name of the
Contract or Title of 

the Project

a)

[1]

Owner’s Name, 
Address, and 

Telephone Numbers

12]

Nature/Scope 
of Work

b)
13]

Contractor's Role 
(in percentage)

C)

[4]

Total Contract Value (In Pesos)

Date of 
Award e)

[71

Contract Duration

at Project 
Completion

15]

at Adjusted Value 
to Present Prices

d)
[6]

start
[8]

Completed
[9]

Note:
1. The prospective bidder must have completed an SLCC that is similar to the contract to be bid, and whose value, adjusted to current prices using the PSA consumer price indices, mustbeat least fifty (50%) 
of the ABC to be bid.

2. The Statement shall be supported by:

a) Notice of Award and/or Notice to Proceed

b) Project Owner's Certificate of Final acceptance Issued by the owner other than the Contractor or 
Constructor's Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory.

c) Recapitulation of BifI of Quantities

Name of Firm/Applicant Authorized Signing Official Date
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STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS 

INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE

Name of the 
Contract or "Title of 

the Project

a)
[II

Owner’s Name, 
Address, and 
Telephone 

Nos.

Nature/Scope of 
Work

b)
[2]

Contractor's Role 
(in percentage)

c)
[3]

Total Contract Value at Award

Award Project
Completion

Escalated 
Value to 
Present 
Prices

Date of 
Award 

[5]

Value of 
Oustanding 

Works

Estimated 
Time of 

Completion

AS OF

%of
Accomplishment

d)

Planned Actual

Contract Duration

Start Completed

a) Government
Contracts/Projects

i. On-going

ii. Awarded but 
not yet started

fa) Private Contracts/Projects

i. On-going

ii. Awarded but 
not yet started

Note
1)
2)
3)
4)

As appearing or defined in the contract entered/executed by the parties
With special reference to the Scope of Works as described/enumerated in the advertised Invitation to Bid.
Indicate whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium
indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso. Specify the "Escalation Factor" used to escalate the Contraa Value from Completion date to the advertisement 
date of the Invitation to Bid per section 23.112(3) of R.A. 9184.

5) State month and Year.
This Statement shall be supported by:

a) Notice of Award and/or Contract
b) Notice to Proceed

Name of Firm/Applicant Authorized Signing Official Date
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STATEMENT OF SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Name of the
Contract or Title of the

Project

a)
[1]

Owner’s Name, 
Address, and Telephone 

Numbers

[2]

Nature/Scope of
Work

b)
[3]

Contractor’s Role (in 
percentage)

C)

[4]

Total Contract Value {in Pesos)

Date of 
Award e)

[7]

Contract Duration

at Project
Completion [5]

at Adjusted Value to 
' Pre.sent Prices

d)
[6]

start
[8]

Completed
[9]

Note:

1. The prospective bidder must have completed an SLCC that Is similar to the contract to be bid, and whose value, adjusted to current prices using the PSA consumer price indices, must be at least fifty (50%) 
of the ABC to be bid.

2. The Statement shall be supported by:
a) Notice of Award and/or Notice to Proceed
b) Project Owner's Certificate of Final acceptance issued by the owner other than the Contractor or 

Constructor's Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory.
c) Recapitulation of Bill of Quantities

Name of Firm/Applicant Authorized Sigriiiig Official Date



STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS 

INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE

Name of the 
Contract or Title of 

Project

a)
[1]

the
Owner's Name, 

Address, and 
Telephone Nos.

Nature/Scope of 
Work

b)
[2]

Contractor's Role {in 
percentage)

c)
[3]

Total Contract Value at Award

Award Project
Completion

Escalated 
Value to 
Present 
Prices

Date of 
Award 

[5]

Value of 
Oustanding 

Works

Estimated 
Time of 

Completion
AS OF

% of Accomplishment 
d)

Planned Actual

Contract Duration

Start Completed

a) Government
Contracts/Projects

i. On-going

ii. Awarded but 
not yet started

b) Private Contracts/Projects

i. On-going

ii. Awarded but 
not yet started

Note:
1) As appearing or defined in the contract entered/executed by the parties
2) With special reference to the Scope of Works as described/enumerated in the advertised Invitation to Bid.
3) Indicate whether as Sole Contractor, Sub-Contractor or Member In a Joint Venture / Consortium
4) Indicate the FOREX used if Contract Value Is expressed in a currency other than the Philippine Peso. Specify the "Escalation Factor" used to escalate the Contract Value from Completion date to the advertisement 

date of the Invitation to Bid per section 23.11.2(3) of R.A. 9184.
5) State month and Year.
This Statement shall be supported by:

a) Notice of Award and/or Contract
b) Notice to Proceed

Name of Firm/AppIleant Authorized Signing Official Date



Name of Contract to be Bid

EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECT
Repair of Damages caused by Typhoon Odette at Ports of Puerto Princesa, Coron and Cuyo, Palawan

Name of Single Largest Completed Contract with the same Major Categories 
of Works as the Contract to be Bid (To be filled-up by Prospective Bidder)

Similar Major Categories of Work [1]
Unit of

Measure
13]

Quantity
[4]

Title of the Project Unit of Measure Quantity

1. ROCK WORKS CUM 285.00

2. FILL MATERIALS CUM 127.00

3. REINFORCED CONCRETE WORKS CUM 541.00

4. PAVING WORKS (PCCP) SQM 59.00

5. CARGO SHED SQM 83.00

Note : 1) Submit the Certificate of Completion/Certificate of Acceptance by the project owner, Final Recapitulation/Bill of Quantities and/or Constructor Performance Evaluation System (CPES) ratings, 1st, 2nd & Final visit (if 
applicable). Projects with no Certificate of Completion and Recapitulation/Bill of Quantities shall not be considered.

2) The Owner's Certificate of Final Acceptance; or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the Certificate of Completion, must be satisfactory.

Name of Flrm/Appllcant Authorized Signing Official Date



FORM XI

FINANCIAL DATA AND REQUIREMENTS

A. The prospective bidder’s audited Financial Statements, showing, among others, the 
prospective bidder’s total and current assets and liabilities, stamped “RECEIVED” by 
Bureau of Internal Revenue (BIR), or Its duly accredited and authorized Institutions, for the 
preceding calendar year which should not be earlier than two (2) years from the date of 
bid submission.

[1] [2]

Year:

1. Total Assets

2. Current /^sets

3. Total Liabilities

4. Current Liabilities

5. Net Worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must 
be at least equal to the approved budget for the contract to be bid, computed based 
on the above data, using the following formula:

NFCC = [ (current assets - current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the project under ongoing contracts. 
Including awarded contracts yet to be started, coinciding with the contract to 
be bid

NFCC =

Attached herewith are certified true copies of the audited financial statements 
stamped received by the BIR or BIR authorized collecting agent for the 
latest/immediately preceding calendar year.

Name of Prospective Bidder-Firm

Signature over Printed Name of Authorized Signing Official

Designation

Date:

NOTE : If prospective bidder is a Partnership or Joint Venture, each member-firm of the Joint
Venture shaii submit separate financiai statements.



KEY PERSONNEL TO BE ASSIGNED TO THE CONTRACT TO BE BID

Following are the key personnel that I will assign to the project if awarded the contract. Attached are their qualification and experience data and certified true copies of their PRC 
IDs, certificates of accreditation, etc.
Name of Contract to be Bid:

Project Manager
t1]

Project Engineer 
[2]

Materials
Engineer

[3]

Foreman
[4]

Construction
Safety and Health Officer 

[5]

1. NAME
2. ADDRESS
3. DATE OF BIRTH
4. CITIZENSHIP
5. CIVIL STATUS
6. EDUCATION

ELEMENTARY
Name and Location of School
Year Graduated

HIGH SCHOOL
Name and Location of School
Year Graduated

COLLEGE
Name and Location of School
Year Graduated
7. PRC LICENSE No.

8. TIN (Tax Identification No.)

9. SSS No.

Name of Prospective Bidder-Firm Signature over Printed Name of Authorized Signing Official Date

NOTE

Designation

Attach complete qualification and experience data of ail Key Personnel including certified copies of their vaiid DPWH certificate of accreditation for Materials Engineer, PRC ID's for the 
Project Engineer and Certificate of Training for the Construction Safety and Health Officer issued by the DOLE Accredited Training. Failure to attach the said documents is ground for 
disqualification.



BIODATA OF (Position of Kev Personnel^

[Give detailed information of the Key Personnel who are assigned as full-time Project Manager, 
Project Engineer, Matenals Engineer and Foreman for the project to be bid. Each Key 
Personnel must flll-up this form.]

1. Name

2. Date of Birth

3. Nationality

4. Education and Degrees

5. Specialty

6. Registration

7. Length of Service with the 
Firm

Years, from 
to

(month)
(month)

(year)
(year)

8. Total Years of Experience including previous 
employment:

9. If Item 7 is less than ten (10) years, give name and length of service with previous 
employers for a ten (lO)-year period (attached additional sheet/s if necessary) ;

Name and Address of Employer Length of Service

year(s), from _____ to

year(s), from _____ to

year(s), from ______to

year(s), from _____ to

year(s), from _____ to

year(s), from _____ to

year(s), from _____ to

10. Experience: (see next page)



BIO DATA OF .(Continuation)

10. Experience: (This should cover the past ten (10) years of experience. Attached as many pages as necessary to show involvement of personnel in the projects using the format below.)

Name of Company/Firm Name and Address of 
Owner of

Company/Firm

Indicate the 
features of project

(particulars of the project 
components and any other 

particular interest connected 
with the project)

Contract 
Amount (in 
Philippine 
Currency)

Position Structures for which the 
employee/ personnel was 

responsible

Assignment Period

From To

(Name and Signature of Empioyee/Personnel)

It is hereby certified that the above personnel can be assigned to this project, if the contract is awarded to our company.

(Place and Date) (Signature Over Printed Name of Authorized Signatory of the Bidder-Firm)

Designation



EQUIPMENT PLEDGED TO THE CONTRACT TO BE BID

I hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition and are available for the 
duration of the project.

Name of Contract to be Bid :

DESCRIPTION

(Type, Model, Make)

[1]

No. of

Each

[2]

YEAR OF 
MANUFACTURE

[3]

OWNED/LEASED/ 
UNDER PURCHASE 

AGREEMENTal

[4]

CAPACITY
PERFORMANCE

[5]

MOTOR 
NO./ BODY 

NO.

[6]

CONDITION

[7]

PRESENT
LOCATION

[8]

Name of Bidder-Firm (Signature Over Printed Name of Authorized Signatory of the Bidder-Firm) Date

Designation
NOTE:

f • Attached notarized Certificate of AvaiiabUity of Equipments Units from:
a) Bidder - for equipment units owned by the bidder;
b) Lessor - for equipment units under iease;
c) Vendor - for equipment units under purchase agreement.

Faiiure to attach the aforementioned notarized certificate(s) is ground for disquaiificatlon of the bidder's bid.



(For equipment units owned by the Bidder)

CERTIFICATION OF AVAILABILITY OF EQUIPMENT

This is to certify that I have the following owned equipment units which shall be used 
exclusively for the duration of the project________ (name of contract to be bid)__

if awarded the contract, to wit:

No. of Units Name/Descriotion of Equipment Performance Capacity

IN WITNESS WHEREOF, I have hereunto set my hand this 
2017 at_________________ , Philippines.

day of

(Signature over orinted name of Bidder)
(Position/Desianation in the Company)

(Name of Company of Bidder)

Affiant

ACKNOWLEDGEMENT

SUBSCRIBED AND SWORN to before me this____day of_______________ , 20__,
affiant exhibiting to me his/her Community Tax Certificate No.____________ issued
on__________________ at__________________________, Philippines.

Doc. No. 
Page No. 
Book No. 
Series of

NOTARY PUBLIC



(For equipment units under Lease)

CERTIFICATION OF AVAILABILITY OF EQUIPMENT

This is to certify that I have the following owned equipment units which are available for lease to
________________ (name of bidder)_________ ______________________________
and which shall be exclusively used for the duration of the project (name of________

contract to be bid) , to wit:

No. of Units Name/Description of Equipment Performance Capacity Rentaf/Dav

(name of biddeilThe undersigned shall execute with____________________________________ __
the corresponding contract of lease for the above-mentioned equipment upon award of 
the contract to the latter.

IN WITNESS WHEREOF, I have hereunto set my hand this_____day of
2017 at_________________ _ Philippines

CONFORME:

(Signature overprinted name of Bidder)

(Position/Desianation in the Company)

(Name o f B idd e r's Co

(Signature over printed name of Lessor)

(Position/Designation in the Company)

(Name of Lessor’s

Affiant

ACKNOWLEDGEMENT
day ofSUBSCRIBED AND SWORN to before me this _

exhibiting to me his/her Community Tax Certificate No. ________
________________________ at_______________________ , Philippines.

, 20__, affiant
issued on

Doc. No. 
Page No. 
Book No. 
Series of

NOTARY PUBLIC



(For equipment units under Purchase Agreement)

CERTIFICATION OF AVAILABILITY OF EQUIPMENT

This is to certify that I have the following owned equipment units which are available for sale 
to/purchase by________________ (name of bidder)____________________________
and which shall be exclusively used for the duration of the project 
________________ contract to be bid)____________________

_(name of 
__ , to wit:

No. of Units Name/Descriotion of Equipment Performance Capacity Amount

(name of bidder)The undersigned shall execute with_________
the corresponding purchase agreement/deed of sale for the above-mentioned equipment upon 
award of the contract to the latter.

IN WITNESS WHEREOF, I have hereunto set my had this 
2017 at____________________ , Philippines.

day

CONFORME:

(Signature overprinted name of Bidder)

(Position /Designation in the Company}
(Name of Bidder)

(Signature over printed name of Vendor)

(Position/Designation in the Company)

(Name of Vendor)

Affiant

ACKNOWLEDGEMENT
SUBSCRIBED AND SWORN to before me this day of
exhibiting to me his/her Community Tax Certificate No.___________
__________________ at_________________________ , Philippines.

20__,, affiant
issued on

Doc. No. 
Page No. 
Book No. 
Series of

NOTARY PUBLIC



CONTRACT OF LEASE OF EQUIPMENT

KNOW ALL MEN BY THESE PRESENTS:

This contract made and entered Into this 
____________ by and between:

_____________________ , a company duly organized and existing under and
by the virtue of Laws of the Republic of the Philippines, with Postal address at
___ ______________________ ; represented In this Act by Its President /
General Manager, __________________________ hereinafter referred to as
the LESSOR.

-AND-

a company duly organized and existing under and
by the virtue of Laws of the Republic of the Philippines, with Postal address at
_______________________ : represented in this Act by its President /
General Manager, __________________________ hereinafter referred to as
the LESSEE.

in

WITHNESSETH

Whereas, the Lessor represents that It is the Owner/Legal possessor of below 
described construction equipment hereinafter referred to as the EQLfIPMENT.

Whereas, the LESSEE being engaged In the construction activities, is in need of the 
EQUIPMENT and has satisfied himself that the same is suitable for the proposed project:

Whereas, on offer and acceptance made by one to the other, the parties hereby 
agree to execute the Contract of Lease of Equipment under the terms and conditions set 
forth;

Whereas, the Contract of Lease of Equipment shall be executed after the award of 
the above-mentioned project to the LESSEE and the contract shall be in effect until such 
time that the contractor is authorized by the Philippine Ports Authority to pull out the said 
equipment.

Now, therefore, for and in consideration of the foregoing premises, the LESSOR 
hereby leases and the LESSEE accepts the lease of the following EQUIPMENT, to wit:

DESCRIPTION
PERFORMANCE

CAPACITY
RATE PER HOUR (Php) 

or RATE PER DAY

TERMS AT^D CONDITIONS:

1. In case wherein the equipment is utilized below two (2) hours (or days), a minimum of 
one (1) hour (or day) per day shall be charged to the LESSEE.

2. Lease contract shall commence when the equipment leaves the LESSOR’S yard and 
shall terminate upon the return of the equipment by the LESSEE to the LESSOR’S yard.

3. LESSEE shall pick-up the equipment and its operators at LESSOR’S yard. Upon 
termination of works, the lessee shall demobilize all units within one week. LESSEE shall



pay for each unit an equivalent of one (1) hour (or day) rental for every day of delayed 
demobilization.

4. Fuel, oil and lubricants to be supplied by the LESSEE but for the account of the 
LESSOR.

5. The equipment and accessories contracted shall be under the supervision and 
responsibility for the safekeeping and scope of work of the equipment and accessories or 
as required by the LESSOR.

6. Equipment operator(s), mechanics and servicemen shall be provided by and for the 
account of the LESSOR.

7. MOBILIZATION, provided for LESSEE’S account, per equipment hour (or day) basis.

8. DEMOBILIZATION, for LESSEE’S account, per equipment hour (or day) basis.

IN WITNESS THEREFORE, both parties agreed and hereto have subscribed their
names:

LESSOR: LESSEE:

by: by:

WITNESSED BY:

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF______ ) S. S.

ACKNOWLEDGEMENT

BEFORE ME, A NOTARY PUBLIC, personally appeared the following persons:

NAME

1. ______ (Lessor)

2. ______ (Lessee)

RES.CERT. # DATE PLACE

are known to me to be the same persons who executed and signed the foregoing 
CONTRACT OF LEASE OF EQUIPMENT, acknowledged to me that the same are their true 
and voluntary act and deed of the company they each represent.

WITNESS MY HAND AND NOTARIAL SEAL on this 
____ , Philippines.

at

Doc. No. 
Page No. 
Book No. 
Series of

NOTARY PUBLIC



REPUBLIC OF THE PHILIPPINES 
CITY/MUNICIPALITY OF

AFFIDAVIT OF SITE INSPECTION

____________ . of legal age, Filipino, married, and residing at

after having been duly sworn to in accordance with law, hereby depose and
say:

1. That I am the
with principal address at

of

2. That I have inspected the project site for the

on

3. That I have fully determined the geographical and physical conditions of 
the project site and its environ, including the socio-political and peace and 
order condition of the barangay, municipality and province where the 
project is located;

4. That I am fully aware of the laws and ordinances pertaining to project 
implementation in the barangay, municipality and province where the 
project is located, as well as the rules and regulations of other government 
agencies concerning project implementation in the area where the project 
is located;

5. That I am executing this affidavit to attest to the truth of the foregoing 
facts and as part of the post-qualification documentary requirements for 
the aforementioned project.

IN WITNESS WHEREOF, I have hereunto set my hand this day of

(Affiant’s signature over printed name)

SUBSCRIBED AND SWORN TO before me this____________
exhibiting to me his/her Community Tax Certificate No.________
on___ ________________ at__________________ _ Philippines.

., affiant 
issued

Doc. No. 

Page No. 
Book No.

Series of 2020



Omnibus Sworn Statement (Revised)
[shall be submitted with the Bid]

REPUBLIC OF: THE PHILIPPINES ) 
CITY/MUNICIF^ALITY OF_____  ) S.S.

AFFIDAVIT

1. [Name of A.ffiant], of legal age, [Civil Status], [Nationality], and residing at [Address of Affiant], after 
having been duly sworn in accordance with law, do hereby depose and state that:

1 [Select one} delete the other:]

[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name of Bidder] with 
office address at [address of Bidder];

[If a partnership, corporation, cooperative, or Joint venture:] I am the duly authorized and designated 
representative of [Name of Bidder] with office address at [address of Bidder];

2. [Select one, delete the other:]

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of [Name of 
Bidder], I have full power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for [Name of the Project] of 
the [Name of the Procuring Entity], as shown in the attached duly notarized Special Power of Attorney;

[If a partnership, corporation, cooperative, or Joint venture:] I am granted full power and authority to do, 
execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute 
the ensuing contract for [Name of the Project] of the [Name of the Procuring Entity], as shown In the 
attached [state title of attached document showing proof of authorization (e.g., duly notarized 
Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever Is 
applicable;)];

3. [Name of Bidder] Is not “blacklisted” or barred from bidding by the Government of the Philippines or any 
of Its agencies, offices, corporations, or Local Government Units, foreign government/foreign or 
international financing institution whose blacklisting rules have been recognized by the Government 
Procurement Policy Board, by itself or bv relation, membership, association, affiliation, or 
controlling interest with another blacklisted person or entity as defined and provided for in the
Uniform Guidelines on Blacklisting:

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of the 
original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized representatlve(s) 
to verify ail the documents submitted;

6. [Select one, delete the rest:]

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the Procuring Entity, 
members of the Bids and Awards Committee (BAG), the Technical Working Group, and the BAG 
Secretariat, the head of the Project Management Office or the end-user unit, and the project consultants 
by consanguinity or affinity up to the third civil degree;

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is related to the 
Head of the Procuring Entity, members of the Bids and Awards Committee (BAG), the Technical 
Working Group, and the BAG Secretariat, the head of the Project Management Office or the end-user 
unit, and the project consultants by consanguinity or affinity up to the third civil degree;



[If a corporation or joint venture:] None of the officers, directors, and controlling stockholders of [Name 
of Bidder] Is related to the Head of the Procuring Entity, members of the Bids and Awards Committee 
(BAG), the Technical Working Group, and the BAC Secretariat, the head of the Project Management 
Office or the end-user unit, and the project consultants by consanguinity or affinity up to the third civil 
degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes:

a. Carefully examining ail of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the Implementation of the Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, If any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or Indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, personnel or representative 
of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the obligations 
and undertakings in the contract shall be sufficient grounds to constitute criminal liability for Swindling 
(Estafa) or the commission of fraud with unfaithfulness or abuse of confidence through 
misappropriating or converting any payment received by a person or entity under an obligation 
involving the duty to deliver certain goods or services, to the prejudice of the public and the 
government of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or the 
Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this__day of___ , 20__at
Philippines.

[Insert NAME OF BIDDER OR ITS AUTHORIZED REPRESENTATIVE] 
[Insert signatory’s legal capacity]

Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]



Bid Securing Deciaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ______________________ ) S.S.

BID SECURING DECLARATION 
Project Identification No.: [Insert number]

To: [Insert name and address of the Procuring Entity]

I/We, the undersigned, declare that:

1

2.

3.

I/We understand that, according to your conditions, bids must be supported by a Bid 
Security, which may be in the form of a Bid Securing Declaration.
I/We accept that: (a) I/we will be automatically disqualified from bidding for any 
procurement contract with any procuring entity for a period of two (2) years upon receipt 
of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under 
Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) 
days from receipt of the written demand by the procuring entity for the commission of 
acts resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 
34.2,40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other 
legal action the government may undertake.
I/We understand that this Bid Securing Declaration shall cease to be valid on the 
following circumstances:

a.

c.

Upon expiration of the bid validity period, or any extension thereof pursuant to your 
request;
I arnAA/e are declared ineligible or post-disqualified upon receipt of your notice to 
such effect, and (I) I/we failed to timely file a request for reconsideration or (II) I/we 
filed a waiver to avail of said right; and
I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and 
I/we have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this 
[year] at [place of execution]. _

day of [month]

[Insert NAME OF BIDDER OR ITS 
AUTHORIZED REPRESENTATIVE] 

[Insert signatory's legal capacity] 
Affiant

fJuratl
[Format shall be based on the latest Rules on Notarial Practice]



CONSTRUCTION METHODOLOGY

Name of Project 

Proposed Project Description

■ocation

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

Notes:

The narrative construction method will guide and familiarize the contractor and the PPA on how the 
project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule, Equipment 
Schedule and manpower Schedule.

Signature
(Authorized Signing Official)



MANPOWER SCHEDULE

Name of Project

Proposed Project Description

Location

MANPOWER
(Minimum)

CONTRACT DURATION ( Calendar Davs)
MO^ TH LY

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22
Project Manager

Project Engineer

Materials Engineer

Construction Safety
& Health Officer

specify other app ica Die positions, ie.;
-Carpenter

-Steelman

-Mason

-Electrician

-Rigger

-Others

Signature
(Authorized Signing Official)



EQUIPMENT UTILIZATION SCHEDULE

Name of Project 

Proposed Project Description

Location

(Minimum) Of
Units MON THLY

1 2 3 4 5 I 6 7 8 9 10 11 12 13 14 1 15 16 17 18 19 20 21 22

i

Signature
(Authorized Signing Official)



CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project

Proposed Project Description

Location

Project Duration 
(days of months)

Payment Schedule 
(Monthly, in Pesos)

Cash Flow 
(Quarterly, in Pesos)

TOTAL

NOTES:

The cash flow by quarter and payment schedule should be consistent with the Bar Chart and 
S-curb.

Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)



JOINT VENTURE AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

That this JOINT VENTURE AGREEMENT is entered into by and between:

, of legal age, (civil status), Owner/Proprietor/
General Manager/President of (business name of JV partner #1) 
with business address at

and -

_________________ , of legal age, (civil status), Owner/Proprietor/
General Manager/President of (business name of JV partner #2)
with business address at

WITNESSETH:
1. That both parties agree to join together their capital, manpower, equipment, work 

experience and other resources and efforts to enable the Joint Venture to participate 
in the Eligibility Check, Bidding and Undertaking of the hereunder stated Contract of 
the Philippine Ports Authority- PMO Palawan-.

(complete name/title of the contract to be bid)

2. That (business name of JV partner #1) shall contribute____ % and (business name
of JV partner #2) shall contribute_____ % of the logistics requirements of the
Contract and the Joint Venture shall share the profit or loss on a________ratio;

3. That (business name of JV partner #1) and (business name of JV partner #2) shall 
assume joint and several responsibilities for the satisfactory performance of the 
Contract and the parties shall be jointly and severally liable to the Philippine Ports 
Authority - Head Office for all the obligations arising under the Contract;

4. That in case one of the parties declares bankruptcy or becomes insolvent, the 
remaining Joint Venture partner shall assume full responsibilities to undertake any 
correction works covered by the warranty;

5. That both parties agree that (name of Authorized Managing Officer) shall be the 
Official Representative and the Authorized Managing Officer and therefore the 
authorized signatory of the Joint Venture and is granted full power and authority to 
do, execute and perform any and all acts necessary and/or to represent the Joint 
Venture in the Eligibility Check, Bidding and Undertaking of the said Contract, as 
fully and effectively as the Joint Venture may do as if personally present with full power 
of substitution and revocation.



6. That the Joint Venture shall be known as 
with business address at

7. That this Joint Venture Agreement shall remain in effect only for the above-stated 
Contract until terminated by both parties.

IN WITNESS WHEREOF, we have hereunto set our hands this __
_____________ 20_____ at _____________________ _ Philippines.

day of

(BUSINESS NAME OF JV PARTNER #1) (BUSINESS NAME OF JV PARTNER #2)

BY:
(Proprietor/Gen. Mgr./President)

BY:
(Proprietor/Gen .Mgr./Presldent)

WITN ESSES

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
)S.S

BEFORE ME, a Notary Public, for and in 
appeared:

, Philippines personally

Comm. Tax Cert. No. Date Issued Place of Issue

who are known to me and to me known to be the same persons who executed the 
foregoing JOINT VENTURE AGREEMENT and acknowledged to me that the same are 
their free and voluntary act and deed as well as the companies they represent. This 
agreement, consisting of two (2) pages including this page where the acknowledgment 
is written, have been signed by the parties and their instrumental witnesses in each and 
every page hereof.

WITNESS MY HAND AND SEAL on this 
the place written above.

day of ., 20. at

Doc. No. 
Page No. 
Book No. 
Series of

NOTARY PUBLIC
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