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BID FORM

Date :

ITB No. : NRP-PLW-01-2019

The Chairperson

PMO-PALAWAN-BAC (Bids and Award Committee)
PMO - Palawan

Philippine Ports Authority

Admin. Building, Barangay Bagong Pag-Asa

Port Area, Puerto Princesa City

We the undersigned, declare that:

(&) We have examined and have no reservation to the Bidding Documents,
including Addenda, for the Contract NRP-PLW-01-2019 - REPAIR
OF DAMAGED CONCRETE PAVEMENT, DRAINAGE COVER, R.C.
WHARF AND PLATFORM DECK/SLAB AND JACKETING OF
DILAPIDATED PILE CAPS, PORT OF PUERTO PRINCESA, PALAWAN;

(b) We offer to execute the Works for this Contract in accordance with the
Bid and Bid Data Sheet, General and Special Conditions of Contract
accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is:

BILL NO.

DESCRIPTION

TOTAL AMOUNT

GENERAL EXPENSES

P

CONCRETE PAVEMENT AND DRAINAGE CANAL

R.C. WHARF AND PLATFORM

PILE CAP JACKETING

TOTAL ESTIMATED AMOUNT (including VAT)

P

The discounts offered and the methodology for their application are: [insert
information]

(c) Our Bid shall be valid for a period of 120 days from the date fixed for the Bid
submission deadline in accordance with the Bidding Documents, and it shall remain
binding upon us and may be accepted at any time before the expiration of that
period;

(d) If our Bid is accepted, we commit to obtain the Performance Security in the amount
of percent of the Contract for the due performance of the Contract;

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries: [insert information]
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() We are not participating, as Bidders, in more than one Bid in this bidding
process, other than alternative offers in accordance with the Bidding Documents;

(9) Our firm, its affiliates, or subsidiaries, including any subcontractors or suppliers
for any part of theContract, has not been declared ineligible by the Funding Source;

(h) We understand that this Bid, together with your written acceptance thereof included

in your notification of award, shall constitute a binding contract between us, until a
formal Contract is prepared and executed; and

(i) We understand that you are not bound to accept the Lowest Calculated Bid or any
other Bid that you may receive.

() We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do so,
execute and perform any and all acts necessary to participate, submit the bid,
and to sign and execute the ensuing contract for the NRP-PLW-01-2019 -
REPAIR OF DAMAGED CONCRETE PAVEMENT, DRAINAGE COVER, R.C.
WHARF AND PLATFORM DECK/SLAB AND JACKETING OF DILAPIDATED
PILE CAPS, PORT OF PUERTO PRINCESA, PALAWAN.

(K) We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be ground for the rejection of our bid.

Name:

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:
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APPROVED BUDGET FOR THE CONTRACT

NRP-PLW-01-2019 - REPAIR OF DAMAGED CONCRETE PAVEMENT, DRAINAGE COVER,
R. C. WHARF PLATFORM DECK /SLAB AND JACKETING OF DILAPIDATED PILE CAPS

PORT OF PUERTO PRINCESA, PALAWAN

NO. DESCRIPTION OF WORKS UNIT | QTY. | UNITPRICE (Pesos) | AMOUNT (Pesos)
(1) (2) 3) (4) () (4) X (5)
BILL NO. | GENERAL EXPENSES LS. | 1.00 | P P
BILL NO. Il | CONCRETE PAVEMENT AND DRAINAGE COVER LOT | 100 | P P
BILL NO. Il | R.C. WHARF AND PLATFORM SQ.M. | 954.19 | P P
BILL NO. IV | PILE CAP JACKETING UNIT | 71.00 | P P
APPROVED BUDGET FOR THE CONTRACT | P
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BILL OF QUANTITIES

NRP-PLW-01-2019 - REPAIR OF DAMAGED CONCRETE PAVEMENT, DRAINAGE COVER,
R. C. WHARF PLATFORM DECK / SLAB AND JACKETING OF DILAPIDATED PILE CAPS

PORT OF PUERTO PRINCESA, PALAWAN

NO. DESCRIPTION OF WORKS UNIT | QTY. UNIT PRICE (Pesos) AMOUNT (Pesos)

(1) (2) 3 | 4 ®) (4) X (5)
BILL NO. | GENERAL EXPENSES

1.01 Provide Safety and Health Program in the MO. | 8.00 | P

Execution of the Project

TOTAL FOR BILL NO. |
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BILL OF QUANTITIES

NRP-PLW-01-2019 - REPAIR OF DAMAGED CONCRETE PAVEMENT, DRAINAGE COVER,
R. C. WHARF PLATFORM DECK /SLAB AND JACKETING OF DILAPIDATED PILE CAPS

PORT OF PUERTO PRINCESA, PALAWAN

NO. DESCRIPTION OF WORKS UNIT QTY. UNIT PRICE (Pesos) AMOUNT (Pesos)
(1) (2) (3) (4) (5) (4) X (5)
BILL NO. Il CONCRETE PAVEMENT AND DRAINAGE COVER
2.01 Demolition of Damaged Concrete Pavement SQ.M. | 1,910.74 | P P
2.02 Disposal of Concrete Debris and Unsuitable CU.M. | 1,050.91
Materials
2.03 Supply, Spread and Compact Aggregate Sub- CU.M. | 286.61
Base Course (150mm thick)
2.04 Supply, Spread and Compact Aggregate Base CU.M. | 286.61
Course (150mm thick)
2.05 Supply and Place Mix Concrete for Pavement CUM. | 477.61
(3,500 psi @ 7 days)
2.06 Concrete Cutting, Curing and Protection SQ.M. | 1,910.74
2.07 Repair of Damaged Drainage Cover L.M. 31.60

TOTAL FOR BILL NO. Il | P
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BILL OF QUANTITIES

NRP-PLW-01-2019 - REPAIR OF DAMAGED CONCRETE PAVEMENT, DRAINAGE COVER,
R. C. WHARF PLATFORM DECK /SLAB AND JACKETING OF DILAPIDATED PILE CAPS

PORT OF PUERTO PRINCESA, PALAWAN

NO. DESCRIPTION OF WORKS UNIT QTY. UNIT PRICE (Pesos) AMOUNT (Pesos)
1) (2) 3) (4) () (4) X (5)
BILL NO. Il R. C. WHARF AND PLATFORM

3.01 Demolition of Damaged RC Wharf and Platform CU.M. 249.57 P P

Deck/Slab
3.02 Disposal of R.C. Wharf and Platform Concrete CU.M. | 249.57

Debris
3.03 Supply and Install Reinforcing Bars for Iltem 3.04 KGS. | 34,898.17
3.04 Supply and Place 3,500 psi Concrete for RC Wharf CU.M. 249.57

and Platform Deck/Slab
3.05 Supply & Install Galvanized Angle Bar L.M. 128.30

100mm x 100mm x 10mm thick

TOTAL FOR BILL NO. lll | P
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BILL OF QUANTITIES

NRP-PLW-01-2019 - REPAIR OF DAMAGED CONCRETE PAVEMENT, DRAINAGE COVER,
R. C. WHARF PLATFORM DECK /SLAB AND JACKETING OF DILAPIDATED PILE CAPS

PORT OF PUERTO PRINCESA, PALAWAN

NO. DESCRIPTION OF WORKS UNIT QTY. UNIT PRICE (Pesos) AMOUNT (Pesos)
1) 2) 3) (4) 5) (4) X (5)
BILL NO. IV PILE CAP JACKETING
4.01 Removal of Spalled Concrete and Cleaning of LOT 1.00 P P
Corroded Rebars
4.02 Supply and Install Reinforcing Bars KGS. | 3,002.44
4.03 Supply and Install Formworks SQ.M. | 400.13
4.04 Supply and Place 4,000psi Concrete with CU.M. 46.32
Epoxy Bond

TOTAL FOR BILL NO. IV | P
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