
141 

 

             

             

             

             

             

             

             

             

             

             

             

             

             

             

         

FINANCIAL  

PROPOSAL  
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



142 

 

 

 

 

 

 

 

PHILIPPINE PORTS AUTHORITY 

PORT MANAGEMENT OFFICE-PALAWAN 
Quezon Street, Barangay Bagong Pag-Asa, Port Area, 

Puerto Princesa City 

 
 

 

 

 

 

FINANCIAL BID  

 
FOR 

 

 

 
(Name of Contract to be Bid) 

 

 

 

 

 

 

Submitted by 
 

 

 

 

 

 

 

 

 

 

(Name and Address of Bidder) 
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BID FORM 
 

 Date :_____________________                                                                    

ITB No. : NRP-PLW-01-2019 

 

The Chairperson 

PMO-PALAWAN-BAC (Bids and Award Committee) 

PMO - Palawan 

Philippine Ports Authority 

Admin. Building, Barangay Bagong Pag-Asa 

Port Area, Puerto Princesa City 
 

 
 
 

We the undersigned, declare that: 
 

 
(a) We have examined and have no reservation to the Bidding Documents, 

including Addenda, for the Contract NRP-PLW-01-2019 - REPAIR   

OF DAMAGED CONCRETE PAVEMENT, DRAINAGE COVER, R.C. 

WHARF AND PLATFORM DECK/SLAB AND JACKETING OF 

DILAPIDATED PILE CAPS, PORT OF PUERTO PRINCESA, PALAWAN;  

 

(b) We offer to execute the Works for this Contract in accordance with the 

Bid and Bid Data Sheet, General and Special Conditions of Contract 

accompanying this Bid; 

 
The total price of our Bid, excluding any discounts offered below is: 

 
 

 
 
 

The discounts offered and the methodology for their application are: [insert 
information] 

 
(c)  Our Bid shall be valid for a period of 120 days from the date fixed for the Bid 

submission deadline in accordance with the Bidding Documents, and it shall remain 
binding upon us and may be accepted at any time before the expiration of that 
period; 

 

(d)  If our Bid is accepted, we commit to obtain the Performance Security in the amount 

of percent of the Contract for the due performance of the Contract; 
 

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 

nationalities from the following eligible countries: [insert information] 
 

 

BILL NO. 

 

DESCRIPTION 
 

TOTAL AMOUNT 

I 
  

 GENERAL EXPENSES 
 

P 

II 
  

 CONCRETE PAVEMENT AND DRAINAGE CANAL  
 

III 
  

 R.C. WHARF AND PLATFORM 
 

IV 
 

 PILE CAP JACKETING 
 

 

TOTAL ESTIMATED AMOUNT (including VAT) 
 

P 
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(f)  We are not participating, as  Bidders, in  more than one Bid  in  this bidding 

process, other than alternative offers in accordance with the Bidding Documents; 

 

(g) Our firm, its affiliates, or subsidiaries, including any subcontractors or suppliers      

for any part of theContract, has not been declared ineligible by the Funding Source; 
 

 

(h) We understand that this Bid, together with your written acceptance  thereof  included 

in your notification of award, shall constitute a  binding  contract  between  us, until a 
formal Contract is prepared and executed; and 

 
 

(i)  We understand that you are not bound to accept the Lowest Calculated Bid or any 

other Bid that you may receive. 

 

 

(j) We likewise certify/confirm that the undersigned, is the duly authorized 

representative of the bidder, and granted full power and authority to do so, 

execute and perform any and all acts necessary to participate, submit the bid, 

and to sign and execute the ensuing contract for the NRP-PLW-01-2019 - 

REPAIR OF DAMAGED CONCRETE PAVEMENT, DRAINAGE COVER, R.C. 

WHARF AND PLATFORM DECK/SLAB AND JACKETING OF DILAPIDATED 

PILE CAPS, PORT OF PUERTO PRINCESA, PALAWAN. 

 

(k) We acknowledge that failure to sign each and every page of this Bid Form, 

including the Bill of Quantities, shall be ground for the rejection of our bid. 

 
 
 
 

Name:    
 

 

In the capacity of:    
 
 

Signed:    
 

 

Duly authorized to sign the Bid for and on behalf of: 

 

Date: 
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APPROVED BUDGET FOR THE CONTRACT 

      
      NRP-PLW-01-2019  -  REPAIR OF DAMAGED CONCRETE PAVEMENT, DRAINAGE COVER, 

R. C.  WHARF PLATFORM  DECK / SLAB  AND JACKETING OF DILAPIDATED PILE CAPS 

      PORT OF PUERTO PRINCESA, PALAWAN 

                  

NO. DESCRIPTION OF WORKS UNIT QTY. UNIT PRICE (Pesos) AMOUNT (Pesos) 

(1) (2) (3) (4) (5) (4) X (5) 

    
 

      

 BILL NO. I  GENERAL EXPENSES L.S. 1.00  ₱  ₱ 

    
 

      

    
 

      

 BILL NO. II  CONCRETE PAVEMENT AND DRAINAGE COVER LOT 1.00  ₱  ₱ 

    
 

      

    
 

      

 BILL NO. III  R. C. WHARF AND PLATFORM SQ.M. 954.19  ₱  ₱ 

    
 

      

    
 

      

 BILL NO. IV  PILE CAP JACKETING UNIT 71.00  ₱  ₱ 

            

  APPROVED BUDGET FOR THE CONTRACT    ₱ 
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BILL OF QUANTITIES 

      
      NRP-PLW-01-2019  -  REPAIR OF DAMAGED CONCRETE PAVEMENT, DRAINAGE COVER, 

R. C.  WHARF PLATFORM  DECK / SLAB  AND JACKETING OF DILAPIDATED PILE CAPS 

      
PORT OF PUERTO PRINCESA, PALAWAN 

                  

NO. DESCRIPTION OF WORKS UNIT QTY. UNIT PRICE (Pesos) AMOUNT (Pesos) 

(1) (2) (3) (4) (5) (4) X (5) 

    
 

      

BILL NO. I GENERAL EXPENSES 
 

      

    
 

      

1.01  Provide  Safety  and  Health  Program  in  the  MO. 8.00  ₱  ₱ 

      Execution of the Project 
 

      

    
 

      

    
 

      

    
 

      

    
 

      

            

               TOTAL FOR BILL NO. I  ₱ 
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BILL OF QUANTITIES 

      NRP-PLW-01-2019  -  REPAIR OF DAMAGED CONCRETE PAVEMENT, DRAINAGE COVER, 

R. C.  WHARF PLATFORM  DECK / SLAB  AND JACKETING OF DILAPIDATED PILE CAPS 

      
PORT OF PUERTO PRINCESA, PALAWAN 

                  

NO. DESCRIPTION OF WORKS UNIT QTY. UNIT PRICE (Pesos) AMOUNT (Pesos) 

(1) (2) (3) (4) (5) (4) X (5) 

    
 

      
BILL NO. II CONCRETE PAVEMENT AND DRAINAGE COVER 

 
      

    
 

      

2.01  Demolition of Damaged Concrete Pavement SQ.M. 1,910.74  ₱  ₱ 
    

 
      

2.02  Disposal of Concrete Debris and Unsuitable CU.M. 1,050.91     
      Materials 

 
      

2.03  Supply, Spread and Compact Aggregate Sub- CU.M. 286.61     

      Base Course (150mm thick) 
 

      

2.04  Supply, Spread and Compact Aggregate Base CU.M. 286.61     

      Course (150mm thick) 
 

      

2.05  Supply and Place Mix Concrete for Pavement CU.M. 477.61     

      (3,500 psi @ 7 days) 
 

      

2.06  Concrete Cutting, Curing and Protection SQ.M. 1,910.74     

2.07  Repair of Damaged Drainage Cover L.M. 31.60     

            

               TOTAL FOR BILL NO. II  ₱ 
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BILL OF QUANTITIES 

      NRP-PLW-01-2019  -  REPAIR OF DAMAGED CONCRETE PAVEMENT, DRAINAGE COVER, 

R. C.  WHARF PLATFORM  DECK / SLAB  AND JACKETING OF DILAPIDATED PILE CAPS 

      
PORT OF PUERTO PRINCESA, PALAWAN 

                  

NO. DESCRIPTION OF WORKS UNIT QTY. UNIT PRICE (Pesos) AMOUNT (Pesos) 

(1) (2) (3) (4) (5) (4) X (5) 

    
 

      

BILL NO. III R. C. WHARF AND PLATFORM 
 

      

    
 

      

3.01  Demolition of Damaged RC Wharf and Platform CU.M. 249.57  ₱  ₱ 

      Deck/Slab 
 

      

    
 

      

3.02  Disposal of R.C. Wharf and Platform Concrete CU.M. 249.57     

      Debris 
 

      

    
 

      

3.03  Supply and Install Reinforcing Bars for Item 3.04 KGS. 34,898.17     

    
 

      

3.04  Supply and Place 3,500 psi Concrete for RC Wharf CU.M. 249.57     

      and Platform Deck/Slab 
 

      

    
 

      

3.05  Supply & Install Galvanized Angle Bar L.M. 128.30     

     100mm x 100mm x 10mm thick 
 

      

            

               TOTAL FOR BILL NO. III  ₱ 
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BILL OF QUANTITIES 

      

      NRP-PLW-01-2019  -  REPAIR OF DAMAGED CONCRETE PAVEMENT, DRAINAGE COVER, 

R. C.  WHARF PLATFORM  DECK / SLAB  AND JACKETING OF DILAPIDATED PILE CAPS 

      
PORT OF PUERTO PRINCESA, PALAWAN 

                  

NO. DESCRIPTION OF WORKS UNIT QTY. UNIT PRICE (Pesos) AMOUNT (Pesos) 

(1) (2) (3) (4) (5) (4) X (5) 

    
 

      

BILL NO. IV PILE CAP JACKETING 
 

      

    
 

      

4.01  Removal of Spalled Concrete and Cleaning of LOT 1.00  ₱  ₱ 

       Corroded Rebars 
 

      

    
 

      

4.02  Supply and Install Reinforcing Bars KGS. 3,002.44     

    
 

      

4.03  Supply and Install Formworks  SQ.M. 400.13     

    
 

      

4.04  Supply and Place 4,000psi Concrete with CU.M. 46.32     

       Epoxy Bond 
 

      

    
 

      

            

               TOTAL FOR BILL NO. IV  ₱ 

       


