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PHILIPPINE
PORTS

AUTHORITY

Invitation to Bid 
for the

Various Maintenance of Port Physical Facilities, Port of Brooke’s 
Point, Brooke’s Point, Palawan (MPF-PLW-03-2022) 

(Negotiated Procurement)

2.

The Philippine Ports Authority PMO Palawan, through the Corporate 
Budget of the Authority for CY 2022 intends to apply the sum of Php 
1,159,720.30 being the Approved Budget for the Contract (ABC) to payments 
under the contract for Various Maintenance of Port Physical Facilities, 
Port of Brooke’s Point, Brooke’s Point, Palawan. Bids received in excess 
of the ABC shall be automatically rejected at bid opening.

The Philippine Ports Authority PMO Palawan now invites bids for the 
above Procurement Project. Completion of the Works is required Ninety (90) 
Calendar Days. Bidders should have completed a contract similar to the 
Project. The description of an eligible bidder is contained in the Bidding 
Documents, particularly, in Section II (Instructions to Bidders).

3. Bidding will be conducted through open competitive bidding procedures using 
non-discretionary “pass/fait’ criterion as specified in the 2016 revised 
Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184.

4. Interested bidders may obtain further information from Philippine Ports 
Authority PMO Palawan Bids and Awards Committee and inspect the 
Bidding Documents at the address given below from 8:00 A.M. to 5:00 P.M., 
Monday to Friday.

5. A complete set of Bidding Documents may be acquired by interested bidders 
on September 5 - 26, 2022 from given address and website/s below and 
upon payment of the applicable fee for the Bidding Documents, pursuant to 
the latest Guidelines issued by the GPPB, in the amount of Php 5,000.00. 
The Procuring Entity shall allow the bidder to present its proof of payment for 
the fees presented in person.

6. The Philippine Ports Authority PMO Palawan Bids and Awards 
Committee will hold a Pre-Negotiation Conference on September 12, 2022, 
Monday, 2:00 P.M. at Conference Room, 2nd Floor, PPA Administrative 
Building, Port Area, Puerto Princesa City and/or through 
videoconferencing/webcasting via Zoom, which shall be open to prospective 
bidders.

7. Bids must be duly received by the BAC Secretariat through manual 
submission at the office address as indicated below on or before 9:00 A.M. of 
September 26, 2022. Late bids shall not be accepted.

8.

9.

All bids must be accompanied by a bid security in any of the acceptable forms 
and in the amount stated in ITB Clause 15.

Bid opening shall be on September 26, 2022, 9:30 A.M. at Conference 
Room, 2nd Floor, PPA PMO-Palawan Administrative Building, Port Area, 
Puerto Princesa City. Bids will be opened in the presence of the bidders’ 
representatives who choose to attend the activity.



10. The Philippine Ports Authority reserves the right to reject any and all bids, 
declare a failure of bidding, or not award the contract at any time prior to 
contract award in accordance with Sections 35.6 and 41 of the 2016 revised 
Implementing Rules and Regulations (IRR) of RA No. 9184, without thereby 
incurring any liability to the affected bidder or bidders.

• Required PCAB Registration (Minimum): At least SMALL B- Building

11. For further information, please refer to:

MARIZA O. NALLANA
Head Secretariat
PMO Palawan BAC
Port Area, Puerto Princesa City,
Telephone No.: (048) 433-0356 or (048) 716-6864 
Email Address: pmopalawanbac@gmail.com

12. You may visit the following websites:

For downloading of Bidding Documents: www.ppa.com.ph
www.gppb.com.ph

Septembers, 2022

ELBi APELLIDO 
Chaii'person

alawan BAC

mailto:pmopalawanbac@gmail.com
http://www.ppa.com.ph
http://www.gppb.com.ph




















































































































Name of Contract to be Bid
EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECT

Various Maintenance of Port Physical Facilities, Portof Brooke's Point, Brooke's Point, Palawan

Name of Single Largest Completed Contract with the same Major Categories : 
of Works as the Contract to be Bid (To be fitied-up by Prospective Bidder)

Similar Major Categories of Work [1]
Unit of

Measure
[3]

Quantity
[4]

1. CARPENTRY WORKS SQM 25.40

2. PAINTING WORKS SQM 1,107.40

3. CONCRETE WORKS CUM 6.33

4. DEMOLITION WORKS CUM 10.34

5. BASE PREPARATION SQM 28.23

6. PORTLIGHT UNITS 3.00

Title of the Project Unit of Measure Quantity

Note; 1) SubmittheCertificateof Completion/Certificate of Acceptance by the project owner, Final Recapitulation/Bill of Quantities and/or Constructor Performance Evaluation System (CPES) ratings, 1st, 2nd & Final visit (if 
applicable). Projects with no Certificate of Completion and Recapitulation/Bill of Quantities shall not be considered.

2) The Owner's Certificate of Final Acceptance; or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the Certificate of Completion, must be satisfactory.

Name of Firm/Appllcant Authorized Signing Official Date
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