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Glossary  of
Terms,  Abbreviations,  and  Acronyms

ABC - Approved Budget for th& Contract 

ARCC-Allowable Range of Contract Cost 

BAC - BW8 and Awards Committee.

Bid - A signed offer or propose to undertake a contract submitted by a bidder In response 
to and in consonance the requirements of the bidding documents. Also referred to as 
Proposal and Tender. (2016 revised IRR. Section 5[c]}

Kdder - Refers to a contractor, manu^cturer. supplier, distributor and/or consultant who 
submits a bid in nesporm to the requirements of the Bidding Documents. (2016 revised IRR. 
Section 6[d])

Bidding Documents - The documents Issued by the Procuring Entity as the bases for Ms. 
furnishing all information necessary for a prospedive bidder to prepare a bid for the Goods, 
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 
revised IRR, Section 5(e]}

BIR - Bureau of internal Revenue.

BSP - Bangko Sentral ng Pilipinas.

CDA - Cooperative Development Authority.

Consulting Servicas - Refer to services for Infrastructure Projects and other types of 
projects or activifiee of the GOP r^iring adequate external technical and professionai 
expertise that are beyond the capability and/w capacity of the GOP to undertake such as. 
but not limited to: (i) advisory and review services; (ii) pre-investment orfeaability studies; 
(Ni) design; (iv) cortstruetion supervision; (v) management and related services; and (vi) other 
technical services or special studies. (2016 revised IRR. Section 5{i])

Cofrtrect - Refers to the agreement entered into between the Procuring Entity and the 
Supplier or htanufecturer or Distiibutor or Service Provider for procurement of Goods and 
Sen/ices; Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting 
Firm for Procurement of Consulting Services; as the case may be, as recorded in the 
Contract Form signed by the parties, including all attachments and appencfices thereto and 
all documents incorporated by reference therein.

Contractor- is a natural or JurRAcal entity whose proposal was accepted by the Procuring 
Entity and to whom the Contract to execute the was awarded. Contractor as used in 
these Bidding Documents may Gkewise refer to a suppGer. distributor, manufecturer, or 
consultant.

CPI - Consumer Price Index.

POLE-Depaitinenlof Labor and Employment 

DTI-Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assfeted Prelect - Refers to procurement 
whose funding source is from a foreign government, foreign or International financing 
institution as spedfied in the Treaty or International or Executive AgreemwiL (2016 revised 
IRR, Section SfoD.



GFI - Government Financial Institution.

60CC “ Government-owned and/of -controlled corporation.

Goods - Refer to ad ttems4 supplies, materials and general support services, except 
Consuldng Services and Infrastructure Pn^eds, which may be needed in the transaction of 
put^ businesses or in the pursuit of any government undertaking, project or acth/rty, 
whether in the nature of equipment, fumhufe. stationery, materials for construction, or 
personal property of any kind, including non-personal or cor^ractual services such as the 
repair and maintenance of equipment and furniture, as well as tnicking. hauling, janitorial, 
security, and related or analogous services, as well as procurement of materials and 
supplies provided by the Procurir>g Entity for such services. The term 'related” or “analogous 
services' shall include, but is not limited to, lease or purchase of office space, media 
advertisements, health maintenance services, and other services essential to the operation 
of the Procuhr^g Entity. (2016 revised IRR, Section 5[r])

GOP - Government of the Philippines.

Infrastructure Projects - Indude die construction, Improvement, rehabilitation. demolition, 
repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 
communication facaltUes. chni works components of information technology projects. 
Irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 
management systems, shore protection, energy/power and electritication fadlities. national 
buildings, scho^ buildings, hospital buildings, and other r^ated construction projects of the 
government Also referred to as cfvH works orwo/ks. (2016 revised IRR, Section 5[u])

LGUs - Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA - National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS • PhHi^rne Government Electronic Procurement System.

Procurement Project - refers to a specific or identified procurement covering goods, 
infrastructune project or consulting services. A Procurement Project shall be described, 
detailed, and scheduled in the Project Procurement Management Plan prepared by die 
agency which shall be consobdated In the procuring entity's Annual Procurement Plan. 
(QPPB Circular No. 06-2019 dated 17 July 2019)

PSA-Philippine Statistics Authority.

SEC - Securities and Exchange Commission.

$LCC - Single Largest Completed Contract.

UN - United Nations.



PHILIPPINE 
PORTS 

AUTHORITY'^

Invitation to Bid 
for the

Repair of Damage caused by Typhoon Odette at Ports of Puerto 
Princesa, Coron and Cuyo, Palawan (MPF-PLW-01-2022) 

(Negotiated Procurement)

1. The Philippine Ports Authority PMO Palawan, through the Corporate 
Budget of the Authority for CY 2022 intends to apply the sum of Php 
1,725,172.02 being the Approved Budget for the Contract (ABC) to payments 
under the contract for Repair of Damage caused by Typhoon Odette at 
Ports of Puerto Princesa, Coron and Cuyo, Palawan. Bids received in 
excess of the ABC shall be automatically rejected at bid opening.

2. The Philippine Ports Authority PMO Palawan now invites bids for the 
above Procurement Project. Completion of the Works is required One 
Hundred Twenty (120) Calendar Days. Bidders should have completed a 
contract similar to the Project. The description of an eligible bidder is 
contained in the Bidding Documents, particularly, in Section II (Instructions to 
Bidders).

3. Bidding will be conducted through open competitive bidding procedures using 
non-discretionary “pass/fair criterion as specified in the 2016 revised 
Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184.

4. Interested bidders may obtain further information from Philippine Ports 
Authority PMO Palawan Bids and Awards Committee and inspect the 
Bidding Documents at the address given below from 8:00 A.M. to 5:00 P.M., 
Monday to Friday.

5. A complete set of Bidding Documents may be acquired by interested bidders 
on September 5 - 26, 2022 from given address and website/s below and 
upon payment of the applicable fee for the Bidding Documents, pursuant to 
the latest Guidelines issued by the GPPB, in the amount of Php 5,000.00. 
The Procuring Entity shall allow the bidder to present its proof of payment for 
the fees presented in person.

6. The Philippine Ports Authority PMO Palawan Bids and Awards 
Committee will hold a Pre-Negotiation Conference on September 12, 2022, 
Monday, 2:00 P.M. at Conference Room, 2nd Floor, PPA Administrative 
Building, Port Area, Puerto Princesa City and/or through 
videoconferencing/webcasting via Zoom, which shall be open to prospective 
bidders.

7. Bids must be duly received by the BAC Secretariat through manual 
submission at the office address as indicated below on or before 9:00 A.M. of 
September 26, 2022. Late bids shall not be accepted.

8. All bids must be accompanied by a bid security in any of the acceptable forms 
and in the amount stated in ITB Clause 15.

9. Bid opening shall be on September 26, 2022, 9:30 A.M. at Conference 
Room, 2nd Floor, PPA PMO-Palawan Administrative Building, Port Area, 
Puerto Princesa City. Bids will be opened in the presence of the bidders’ 
representatives who choose to attend the activity.



10. The Philippine Ports Authority reserves the right to reject any and all bids, 
declare a failure of bidding, or not award the contract at any time prior to 
contract award in accordance with Sections 35.6 and 41 of the 2016 revised 
Implementing Rules and Regulations (IRR) of RA No. 9184, without thereby 
incurring any liability to the affected bidder or bidders.

• Required PCAB Registration (Minimum): At least SMALL B- Building

11. For further information, please refer to:

MARIZA O. NALLANA
Head Secretariat
PMO Palawan BAC
Port Area, Puerto Princesa City,
Telephone No.: (048) 433-0356 or (048) 716-6864 
Email Address: pmopalawanbac@gmail.com

12. You may visit the following websites:

Fordownloading of Bidding Documents: www.ppa.com.ph
WWW. gppb. com. ph

Septembers, 2022

UEDB. APELLIDO 
Chairperson

alawan BAC

mailto:pmopalawanbac@gmail.com
http://www.ppa.com.ph


1. Scope of Bid

The Procuring Entity, Philippine Ports Authority PMO Palawan invites Bids for the 
Repair of Damage caused by Typhoon Odette at Ports of Puerto Princess, 
Coron and Cuyo, Palawan., with Proved Identification Number MPF-PLW>01«2022.

The Procurement Project (referred to herein as "Projecf) Is for the conslnjction of 
Works. 8s described in Section VI (Specifications).

2. Funding information

2.1. The Rilllpplne Ports Authority through the source of funding as rmicated 
below for CY 2022 in the amourrt of Php 1,725.172.02.

2.2. The source of funding is;

a. Corporate Operating Budget

3. Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 
and its 2016 revised IRR. induding its Generic Procurement Manusd and associated 
policies, rules and regulatens as the prin^ary source thereof, while the herein clauses 
shall serve as the secortdary source thereof.

Any amendments made to the IRR and other GPPG issuances shall be applicable 
only to the ongoing posting, advertisement, or invitation to bid by the GAC through 
the issuartce of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid. shall be deemed to have inspected the 
site, determined the general characteristics of the contracted Works and the 
conditions for this Project, such as the location and the nature of the work; (b) 
dimatic conditions: (c) transportation fadlities; (c) nature and condition of the terrain, 
geological conditions at the srte commut^ication fadlities, requ^r^ents. location and 
availability of construction aggregates and other materials, labor, water, electric 
power and access roads; and (d) other factors that may affect the cost, duration and 
execution or implementation of the contract, project, or work and examine all 
instrudkMts, forms, terms, and project requirements in the Bidding Documents.

4v ComipC, Fraudulent, CoDusrve, Coercive, and Obstmctive Practices

The Procurirtg Entity, as well as the Bidders and Contractors, shall observe the 
highest standard of ethics during the procurement and execution of the contract. 
They or through an agent shaD not engage in corrupt, fraudulent, coflusive, coercive, 
and obstructive practices defined under Annex ‘la of the 2016 revised IRR of RA No. 
9184 or other integrity violaboi>s in competir>g for the Project.

5. Eligible Bidders

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 
will be evaluated.

5.2. The Bidder must have an experience of having completed a Single Largest 
Completed Contract (SLCC) that is similar to this f^ject. equhralenl to at 
least ffty percent (50%) of the ABC adjusted. If necessary, by the Bidder to 
current prices using the PSA's CPI. except under conditions provided for in 
Section 23.4.2.4 ofti)e2016 revised IRR of RA No. 9184.

A contract is considered to be 'similar* to the contract to be bid if rt has the 
major categories of work stated in the BDS.
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5.3. For Foretgn-furKJed Procurement, the Procunng Entity and the foreign 
govemment/foreign or international financing institution may agree on another 
track record requirement, as spedTied in the Bidding Document prepared for 
this purpose.

5.4. The Bidders sh^l comply with the eligibility criteria under Section

5.5. 23.4.2 of die 2015IRR of RA No. 9154.

S. Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohiMed by a 
decision of the UN Security Councii taken under Chapter VII of the Charter of the UN.

7. Subcontracts

7.1. The Bidder may subcontract portions of the Project to the extent allowed by 
the Procuring Entity as stated herein, but in no case more than fifty percent 
(50%) of the Project.

The Procuririg Entity has prescribed that

a. Subcontracting is not alfowed.

7.2 Subcontracting of any porlkin of the Project does not relieve the Contractor of 
any liability or obligation under the Contract. The Supplier will be responsible 
for the acts, defaults, and negligence of any subcontractor, its agents, 
servants, or workmen as fully as if these were the Contractor's own acts, 
defaults, or negligence, or those of its agents, servants, or workmen.

8. Pre-Bid Conference
The Procuring Entity will hold a pre-bid conference for this Project oo the specified 
date and time and either at its physical address Philippine Porte Authori^ PMO 
Palawan, Port Area, Puerto Princesa City, Palawan and/or through 
videoconferencing/webcasting} as indicated in paragr^ 6 of the IB.

9. Clarification and Amendment of Bidding Documents

Prospective bidders may request for ciarification on and/or irtterpretation of any part 
of the Bidding Documents. Such requests must be in writing and received by the 
Procuring Entity, either at its given address or through electronic mail indicated in the 
IB. at least ten (10) calendar days beforo the deadline set for the submission and 
receipt of Bids.

10. Documents Comprising the Bid: Eligibility and Technical Components

10.1. The first envelope shall contain the eligibility and technical documents of the 
Bid as specifted in Section IX. Checklist of Technical and Financial 
Documents.

10.2. If the eligibility requirements or statements, the bids, and all other documents 
for submission to the 6AC are in foreign language other than English, rt must 
be accompanied by a translation in English, which shall be authenticated by 
the appropriate Philippine foreign service estaUishment, post, or the 
equivalent office having Jurisdiction over the foreign bidder's affairs in the 
Philippines. For Contracting Parties to the Apostille Convention, only the 
translated documents shad be authenticated through an apostille pursuant to

11



GPPB Resofution No. 13-2019 dated 23 May 2019. The English (fanslation 
shall govern, for purposes of interpretation of the bid.

10.3. A valid P0A6 License is required, and in case of joint ventures, a valid 
special PCA6 License, and registration for the type and cost of the contract 
for this Project Any additional type of Contractor license or peonit shall be 
Indicated in the BDS.

10.4. A List of Contractor's key personnel (eg.. Project Manager. Project 
Engineers. Materials Ertgineers, and Foremen) assigr^ to the contract to be 
bid. with their complete qualification and experience data shall be provided. 
These key personnel must meet the required mfnimum years of experience 
set in the 80S.

10.5. A List of Contractor's major equipment units, which are owned, leased, and/or 
under purchase agreements, supported by proof of ownership, certification of 
av^bility of equipment from the equif^nent lessor/vendor for the duration of 
the project, as the case may be. must meet the minimum requirements for the 
contract set in the BDS.

11. Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as 
specified in Section IX. Checklist of Technical and Financial Documants.

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB not be 
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 
provided the conditions are met under Section 31.2 of 2016 revised IRR 
of RA No. 9184.

12. Attemative Bids

Bidders shall submit offers that comply vAh the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings and 
specifications. Unless there is a value engineering clause in the BDS, alternative 
Bids shall not be accepted.

13. Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be 
considered as fixed prices, and therefore not sutyed to price escalation during 
contract implementation, except under extraordinary circumstances as determined by 
the NEDA and approved ^ die GPPB pursuarrt to the revised Guidelines for 
Contract Price Escalation guidelines.

14. Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency 
accepted by the BSP at the discretion of the Bidder. However, for purposes 
of bid evaluation. Bids denominated in foreign currencies shaB be converted 
to Philippine cunency based on the exchange rate as published In the BSP 
reference rate bulletin on the day of the Ixd opening.

14.2. Payment of the contract price shall be made in:

a. Philippine Pesos.

15. Bid Security
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15.1. The Bidder shall submit a Bid Seainng Declaration or any form of Bid 
Security in the amour^t indicated in the BDS» which shall be not less than the 
percentage of the ABC in accordance with the schedule in the BD$.

15.2. The Bid and bid security shall be valid unti One Hundred Twenty (120) days 
from the date set for Bid Opening. Any bid not accompanied by an 
acceptable bid security shall be rejected by the Procuring Entity as norv 
re^onsive.

16. Sealing and lAarking of Bkfs

Each Bidder ^atl submit one copy of flie first ar>d second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of 
the Bid. However, failure of the Bidders to comply with the said request shall not be a 
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the 
given website or any other electror^ic means, the Bidder shell submit an electronic 
copy of its Bid, whi^ must be digitally signed. An electronic copy that cannot be 
opened or is corrupted shall be considered non-responsive and, thus, automatically 
disqualified.

17. Deadline for Submission of Bids

The Bidders Shan submit on (he specified date and time and either at its physical 
address or through online submission as indicafed in paragraph 7 of the tB.

16. Opening and Preliminary Examination of Bkte

18.1. The BAG shaH open the Bids in public at the time, on the date, and at the 
place specified in paragraph 9 of the IB. The Bidders' representatives who 
are present sh^ sign a register evidencing their atter>dance. In case 
videoconferencing, webcasting or other similar technologies mil be used, 
attendance of partiapants shall likewise be recorded by the BAG Secretariat.

In case the Bids cannot be opened as scheduled due to Justifiable reasons, 
the rescheduling requirements under Section 29 of the 2016 revised 1RR of 
RA No. 9184 shall preval.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 
2016 revised iRR of RA No. 9164.

19, Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAG shall immediately conduct a detailed evaluation of 
all Bids rated ‘pasaecT using non-discretionary pass/fail criteria. The BAG 
^all consider the conditions ir> the ev^uation of Bids under Section 32.2 of 
2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and comtxnatlons Bids as 
indicated in the BDS shall be received by the same deadline and opened and 
evaluated simultaneously so as to determine the Bid or combination of Bids 
offering the lowest calculated cost to the Procuring Entity. Bid Security as 
required by ITB Clause 16 shall be submitted for each contract (lot) 
separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 
revised IRR of RA No. 9134 must be sufficient for the total of the ABCs for afl 
the lots participated in by the prospective Bidder.

20. PostQuaIrficstlon
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Within a norvaxtendible period of five (5) calendar days from receipt by tfie Bidder of 
the notice from the BAG that it submitted the Lowest Calculated BU, tl^ Bidder shell 
submit its latest income and business tax returns filed and paid through the BIR 
Bectronic Filing and Payment System (eFPS). and other appropriate licenses and 
permits required by law and stated in the BDS.

21. Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9164 
^ail form part of the Contract. Additional Contract documents are indicated \n the
BOS.

14



id Data Sheet
ITB Clause

6.2 For this purpose, contracts similar to the Project refer to contracts which have 
the same m^or categones of work, which sh^l be:

Major Operation of Work Unit of

1. Roofing Works sqm 337.81
2. Carpentry Works sqm 126.41
3. Fabnceted Steel Works sqm 11.56

7.1 Subcontracting is not a Bowed

10.3 For Joint Venture: Spedal PCAB License
10.4 The key personnel must meet the required minimum years of experience set 

below:
Key Person n^ General Expehence

1) Project Manager
2) Project Engir^eer 
3} Materials Engineer
4) Safety end Heal^ Officer 
5} Foreman

Infrastructure/Civil Works 
Infrastructure/Civil Works 
Infrastnjcture/CMI Works 
Infrastnjcture/Civil Works 
IrrfrasiiTjcbjre/Crvil Works

Relevant Experience

Building Construction 
Building Construction 
Building Construction 
Building Construction 
Building Construction

NOTE: Required Persorviel minimum years of experiences: at least two {2) 
years ofexpenence

10.5 The minimum mqor equipment requirements are the foliovring:

Capadtv No. QwiwshtDEquipment

Welding genset. Dles^^lven 
Generator Set 
Oxy/Acetylene Cutting Outfft

400A
SkVA

1 Owned r Leased
1 Owned / Leased
1 Owned / Leased

12 Value Engineering Clause: Not Allowed
15.1 The bid seeurfty sh^ be in the form of a Bid Securing Dectaration OR any of 

the following forms and amounts:
a. The amount of not less than Php 34,503.44, if bid security is in cash, 

cashier's/manager's check, bank draft/guarantee or inevocable letter 
of credit;

b. The amount of not less than Php 86,258.60 if bid security is in Surety 
Bond.

16 Each Bidder sh^ submit One (1) original and Four {4) copies of their 
Technical and Finandal Bid. properly book-bound with hard/soft 
cover. Screw-bound, ring-bound and combo-bound documents are 
not acceptable.

19.2 Partial bid is not allowed
20 Other appropriate licenses and permits required: None
21 Addriional contract documents relevant to the Project that may be required by 

existing laws and/or the Procuring Entity, such as construction schedule and 
5-curve, n^npower schedule, construction methods, equipment utilization 
schedule, construction safety and health program approved by the DOLE, 
ar>d other acceptable tools ot project scheduling.________________________
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Section  IV. General  Conditions  of  Contract
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1. Scope of Contract

This Contract shall Induda all such items, although not specifically mentioned, that 
can be reasonably inferred as being required for rts completion as rf such Kerns were 
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 
IRR, induding the Generic Procurement Manual, and associated issuances, 
constitute the primary source for the terms and conditions of the Contract, and thus, 
applicable in contract implementation. Herein dauses shall serve as the secondary 
source for the terms and condttions of the Contract.

This is wKhout pr^udice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 
9184 allowing the GPPBto amend the IRR, which shall be applied to all procurement 
activKies, the advertisement, posting, or invKation of which were issued alter the 
effectivKy of the said amendment.

2. Sectional Completion of Works

If sectional completion is specified in the Special Condttions of Contract (SCC). 
references in the Conditions of Contract to the Works, the Completion Date, and the 
Intended Completion Date shall apply to any Section of the Works (other than 
references to the Completion Date and Intencfed Completion Date for the whole of 
the Works).

3. Possession of Stte

3.1 The Procuring Entity sh^l give possession of all or parts of the She to the 
Contractor based on the schedule of delivery ir>dicated in the SCC, which 
corresponds to the execution of the Works. If the Contractor suffers delay or 
incurs cost from ^!ure on the part of the Procuring Entity to give possession 
in accordance with the terms of this dause. the Procuring Entit/s 
Representative shafl give the Contractor a Contract Time Extension and 
certify such sum as far to cover the cost incurred, which sum shaS be paid by 
Procuring Entity.

3.2 If possesion of a portion is not given by the above date, the Procuring Entity 
will be deemed to have delayed the start of the relevant activrties. The 
resulting adjustments in contract time to address such delay may be 
addressed through contract extension provided under Annex aE* the 2016 
revised IRR of RA No. 9184.

4. The Contractor's Obligations

The Contractor shall emf^oy the key personnel named in the Schedule of Key 
Personnel indicating their designation, in accordance with ITB Clause 10.3 and 
specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only If 
their relevant quafiftoatlorrs and abilities are equal to or better then those of the 
personnel listed in the Schedule.

5. Peffbrmance Security

5-1- Within ten (10) calendar days from receipt of the Notice of Award from the 
Procuring Entity but in no case later than the signing of the contract by both 
parties, the successful Bidder shall furnish the performance security in any of 
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract wrth the Procuring Entity, 
adcn owl edges the right of the Procuring Entity to institute action pursuant to 
RA No. 3688 against any subcontractor be they an indhridua], firm, 
partnership, corporation, or assodation supplying the Corrtrector with labor, 
materials ar>d/or equiprrrentforthe performartoa of this Contract.

IS



fi. Sfte Investigation Reports

The Contractor, in preparing the Bid. shall rely on any Site Invastigatkm Reports 
referred to In the SCC supplemented by any infomation obtained by the Contractor.

7, Warranty

7.1. In case the Contractor fails to undertake the repair works under Section 
62.2.2 of the 2016 revised IRR. the Procuring Entity shall forteri its 
performance security, subject its property(ies) to attachment or garnishment 
proceedings, and perpetually disqualify H from participating in any puUic 
bidding. AN payabl^ of the GOP in his favor sh^ be offset to recover the 
costs.

7.2. The warranty against Structural Defects^aluras. except that occasiorted-on 
force majeure, shal! cover the period from the date of issuance of the 
Certificate of Final Acceptance by the Procuring Entity. Specific duratnn of 
the warranty is found in the SCC.

8. Liability of the Contractor

Subject to additiona] provisions, if any. set forth in the SCC. the Contractor's Babiirty 
under this Contract shall be as provided by the laws of the RepubOc of the 
Philippines.
If the Contractor is a joint venture, all partners to the joint venture shaD be jointly and 
severe liable to the Procuring Errtity.

9. Termination for Other Causes

Contract termination shall be initiated in case It is determined pnma fade by the 
Procuring Entity that the Contractor has engaged, before, or during the 
implementation of the contract, in unlawful deeds and behaviors relative to contract 
acquisition and implementation, such as. but not limited to corrupt, fraudulent, 
collusive, coercive, and obstructive practices as stated in JTB Clause 4.

10. Oayworks

Subject to the guidelines on Variation Order in Annex aF of the 2016 revised IRR of 
RA No. 9184, and if applicable as indicated in the SCC. the Dayworks rates in the 
Contractor's Bid shall be used for small additional amounts of work only when the 
Procuring Errtity’s Representative has given wntten instructions in advartce for 
additional work to be paid for in that way.

11. Program of Work

11.1. The Contractor shall submit to the Procuring Entity's Re^sentative for 
approval the said Program of Work showing the general methods, 
arrangements, order, and timing for all the activities in the Works. The 
submissions of the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity's Reproserrtative for 
approval an updated Program of Work at intervals no longer than the period 
stated in the SCC. If the Contractor does not submit an updated Program of 
Work within this period, the Procuring Entity's Representative may withhold 
the amount stated in the SCC from the next payment certificate and continue 
to wNhhold this amount until the next payment after the date on which the 
overdue Program of Work has been submitted.

1Z Irtstructions, Inspections and Audits
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TTie Contractor shall permit the GOP or the Procunng Entity to inspect the 
Contractor's accounts and records relating to the performance of the Contr^or and 
to have them audited by audKors of the GOP or the Proojrirtg Entity, as may be 
required.

13. Ad va noe Payment

The Procuring Entity shall, upon a written request of (he Contractor which shall be 
submitted as a Contract document, make an advance payment to the Contractor in 
an amount not exceeding fifteen percent (15%) of the total contract phce. to be made 
in lump sum, or at the most two installments according to a schedule specified in the 
see. subject to the requirements in Annex aE* of the 2016 revised (RR of RA No. 
9184.

14. Progress Payments

The Contractor may submit a request tor payment for Work accomplished. Such 
requests for payment shall be verified and certified by the Procuring Entity's 
Representative/Project Engineer. Except as otherwise stipulated in toe SCO. 
matertats and equipment delivered on the site but not compfetely put in place shall 
not be Included for payment.

18. Operating and RCalntanance Manuals

15.1. If required, the Contractor will provide “as buitt” Orawngs and/or operating 
and maintenance manuals as sp^ed in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals by toe dates 
stated above, or they do not receive the Procuring Entity's Representative's 
approval, the Procuring Entity's Representative may withhold toe amount 
stated in the SCC from payments due to the Contractor.
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Section  V. Special  Conditions  of  Contract
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Special Conditions of Contract
GCC Clause

2 SectionatcomDietion: None
4.1 [Specify the schedule of deUvery of the possesion of the ske to the 

Contmctor whether Ml or in oartl
6 The site investiaation reports are: None

6.1 Performance bond from PPA-Accredited surety and insurance comoanv
7.2 Semi^rmanent structures; Five (5) years

Buikdings of types 1. 2. and 3 as dassifted under the National Building 
Code of the PhBIppines. concrete/asphaH roads, concrete river control, 
drainage, irrigation lined canals, river landing, de^ wells, rock 
causeway, pedestrian overpass, and other similar semi-permanent 
structures

10 No davworics are aDoBcable to the contract
11.1 The Contractor shafl submit the Program of Work to the Procuring 

Entity’s Representativa within 15 days of detivery of the Notice of 
Award.

11.2 The amount to be withheld for late submission of an updated Program 
of Work is

13 No advance payments or mobiltzation fees shall, as a rule, be extended 
or paid to the winning bidder per DOTr memorandum dated July 10,
2018.

14 No further Instruction
16.1 The date by which operating and maintenance manuals are required is

The data by which 'as built* drawir>gs are required upon submission of 
Rnal Billina.

15^ The amount to be withh^ for fa^ng to produce 'as buBT drawings 
and/or operating and maintenance manuals by the date required is
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Name of Project: Repair of Damage Caused by Typhoon Odette at Ports of Puerto 

Prineesa, Coron and Cuyo, Palawan 

Location: Ports of Puerto Princesa, Coron and Cuyo, Palawan

TECHNICAL SPECIFICATIONS

SCOPE OP WORK

The work consists of furnishing labor, materials and tools/equipment and other items 
necessary for the completion of 'REPAIR OF DAMAGE CAUSED BY TYPHOON 
ODETTE, PORT OF PUERTO PRINCESA, PALAWAN.* All materials and services not 
expressly called for in the spec^cations and not shown in the drawings which may be 
necessary for the completion of the repair, shall be performed, furnished and installed.

The plans, detailed drawings and these Specifications shall be considered as 
complementing each other, so that what mentioned or shown in one, although not 
mentioned or shown in the other, shall be considered as appearing on both. In case of 
conflict between the two, the same should be referred to the PPA Project 
Manager/Engineer for resolution.

All materials and svorks shall conform to the provisions of the latest edition of 
American Standards for Testing and Materials (ASTM), Philippine National Standards 
(PNS), National Building Code of the Philippines and other applicable standards both 
local and international.

JOB CONDITIONS

The contractor shad clear the site of all obstruction. Oemolitiori, removal and 
chipptng-off the parts of the structures shall be executed properly. Salvaged materials 
shall turnover and or stCH^ as directed by the Authority. Barricade and 
signboards shall be f^ovided and installed as safety measures and for information 
of the port users for its convenience. Workers shall wear personal protective equipments 
(PPE’s) at all times for safety of life purposes. In the event of damage of adjacent room 
and or port dirties, immediately make all necessary repairs and replacement to the 
approval of artd at no cost to PPA.

CONSTRUCTION PHOTOGRAPHS

Provide record progress photographs taken at a fixed point and angle as, when and 
where directed by the Engineer at intervals of not more than ten (10) days. The 
photographs shall be sufficient in number and location to record the exact progress of 
works. Billing photographs ^all be in 4R size with corresponding billboard indicating the 
name of the project and location, bill number. Item number, name of the person taking the 
photograph, date taken and the on-going activity.
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RECORDS Of DAILY ACTtVITIES / EVENTS

The Contractor shall maintain a daily log describing the important events pertaining 
to the Works, the working hours, the number of laborers employed, effective operation time 
of equipment, overtime hours, delays due to meteorological and mantime conditions, 
weather condition, lack of labor, materials or equipment, progress made including 
instructions, notifications, Issues end concerns and recommendations made by the 
Engineer.

SAFETY

The Contractor shall be responsible for the safety of Its workers, wearing of persmal 
protective equipm^ts (PPEs) shall be mandatory.

At the end of each day's work, the site shall be left in safe condition, so that no part 
is In danger of toppling, or Ming or creating hazards to personnel or equipment

The construction site shall be properly lighted at night. Warning signs shall be 
properly located for the safety of the port users.

Safety guidelines as stipulated in PPA Erigine^ng Circular 01-2020 pertaining to the 
implementation of PPA projects during the COVID-19 public health emergency must be 
observed and implemented. The contractor shall provide and use thermal scanners and 
footbaths as part of the safety measures. Records of daily temperature readings must be 
maintained.

DISMANTLING WORKS

All dismantling activities involved in the projects shall be property coordinated with the 
Project Engineer to avoid damage to other port facilities. The dismantling work shall be 
carried out by approved methods and equipment. The contractor shall provide suitable 
equipment, skilled labor, and appropriate temporary works such as scaffoldings to ensure 
safety in his dismantling works as well as in the adjacent area. Dismantled materials 
should be removed from site at the end of every working day arfo must be stored in a 
designated area.

A. REPAIR OF DAMAGED CAUSED BY TYPHOON ODETTE AT PORT OF PUERTO
PRINCESA

L REPAIR OF ADMINISTRATION BUILDING

1.01 Reoatr of Damaged Roofing at 3^ Floor
Dismantling of roofing materials subject for replacement All affected capping and flashing 
if necessary subject for removal and relnstallatlon. Use prefob rib-type sheet for roofing. 
Mandarin Red. 0.60mm thick x 1.14m wide. Roofing should be fostened by self-drilling 
screw with neophrene wash^. 214* in length in every crest and purlin intersection. Gutter, 
flashing, and capping must be of preformed / pre-painted type. Red (should match the 
existing roofing), 0.60m thick. All lappings of existing gutters must be checked from leaks» 
re-rivet if necessary and should be applied with Vulcaseal (in^de).
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1.02 R&oair  of  Damaged  Ceiling  Board  and  UahUnas  @ Social  tfatf
For  Replacemont  of damaged ceilina  board:
Use 1/2* thick gypsum board and 1/8* did. Blind rivets as board ^stener. Repair and align 
existing metai furring frames if necessary. Ail affected lighting/fire safety fixtures should be 
protected or rf necessary subject for removal and rein^lation.

For  repair  of  itahtina  system:
Replacement of 5 pcs • box type fluorescent housing (double, 0.30x1.2m), 10 pcs.- 18W 
LED tube lights (1.20m length), 1 pa- 9W LED tube lights (0.60m length), 7 pcs.- Downlight 
recessed type, 0 4M x H 220mm vrith cover), 3 pcs.- Downlight recessed type. 0 4n x H 
220mm without cover, 6 pcs.- 9W LED bulb (daylight), 7 pcs - 9W LED bulb (warmlight) and 
2 pcs.- 15W PAR lamp. Contractor shall be responsible to check, repair (if necessary) and 
test all electrical system including power, lighting and auxiliary Installations for proper 
operation of the system.

For  R&-painfino  works  of  interior  watt  and  ceilina:
For painting of gypsum board ceiling the surfoce should be applied with fiber ^pe (at joints), 
gypsum putty (joints and riveted spots) and smoodied by sanding. Apply one (1) coat of flat 
latex as primer, one (1) coat of textured paint and one (1) coat of flat latex as top coat For 
re-painting walls apply one (1) coat of semi-gloss latex as top coat.

1.03 Repair of  Damaged Parapet  Walt  fACPi
Dismantling of temporary parapet materials (prefob rib-type sheet) including all exisUng 
temporary framing, capping and flashing. Repair (including joint sealants) and align 
existing ACP prior to installation of the new ACP. Fabrication and installation of 3mm thick 
aluminum composite panel on aluminum framework shall be in accordance with the 
approved plans (refer to approved plan). All affected capi^ng and flashing if necessary 
subject for removal and reinstallation.

Contractor should submit material sample (with other Blue color optioris} for approval of 
the PPA Project Manager/Engineer.

1.04 Repair  of  Damaged  Roofina  of t Silunaan
Dismantling of ail existing 1.2mm x 1.2mm corrugated polycarbonate (Global) roofing 
subject for replacement of the same material. Clean gutters if necessary.

1-OS Repair  of  Damaged  Roofina  of  Covered  Walk  in  front of  Admin  entrance  
Dismantling of all existing Solid Polycarbonate Sheet, 3mm thick x 4' x 8* (^cyfite Blue) 
roofing subject for replacement of the same material.

1.06 Reoa/r  of  Damaged  gaved Ceiifna  at 3ftf Floor  fSoandni  Soan)
Dismantling of temporary parapet materials (prefab rib-type sheet) including all existing 
temporary framing, hangers and wall angle. Re-align existing eaves spandrel ceiling prior 
to installation of the new spandrel ceiling. All affected lighting fixtures should be protected 
or if necessary subject for removal and reinstallation. Use Rib-Type Spandrel Ceiling 
Panel (Off White), 0.152mm x 0.60mm thick, Er>d mouldings (0.50mm thick - 4 1/2" and 
Center mouldings (0.50mm thick - 4 1/2". Both sides of spandrel riveted to end mouldings 
at every panel.



II. REPAIR OF WAREHOUSE NO. 1
2,01 Rooiaeement  of  Damaged  Roofing  and  CMna Boards
For Reotacement of Damaged Roofing (Upper Roof):
Dismantling of roofing materials subject for replacement. All affected roofing and ridge roll 
subject for removal and reinstaNation. Use prefab rib*type sheet for roofing, Blue (should 
match the ensting roofing). 0.60mm thick x 1.03m wide. Roofing should be ^stened by 
self-drilling with neophrene washer, 2 in length in every crest and puriin 
intersection.
For RBOlacement of Damaged Csilina Boards:
Dismantling of ceiling materials subject for re^acement. Use %* thick marine plywood 
(Sta. Clara) as ceiling board and use V bla^ screw fastened to existing metal tuning 
framing. Repair and re-aitgn existing metal furring frames.
For painting of plywood, apply one (1) coat of flatwall enamel as primer and one (1) coat of 
semi-gloss enamel as top coat

III. REPAIR OF OLD PASSENGER TERMINAL BUILDING

3.01 Rooiaeement  ofD»m»aod  Roofino  and  Ca/tfno Boards
For Replacement of Damaged Roofing (Upper Roof);
Dismantling of roofing materials subject for replacement All affected roofing, gutter ridge 
roll, valley/hip roll subject for removal and reinsta Nation. Use prefab rib-type sheet for 
roofing. Red (should match the existing roofing). 0.60mm thick x 1.03m wide Roofing 
should be fostened by seff-drilling screw with neophrene washer, 2 in length in every 
crest and purlin Interse^kMi.
For Replacement of Damaged Ceiling Boards:
Dismantling of c^ling materials subject for replacement. Use !4a thick marine plywood as 
ceiling board and use 1* blade screw fastened to existing metal furring framing. Repair 
and re-align existing metal furring frames.
For painting of plywood, apply one (1) coat of flatwall enamel as primer and one (1) coat of 
semi-gloss enam^ as top coat.

IV. REPAIR OF DAMAGED MOVABLE COVERED WALK

4.01 Fabricate  1 unit  and  Repair  of 3 units MovaU*  Covered  Walk

For  Steel  Works:
Twisted framing should be restored to Its original shape. Fabrication and repair of 
steelwork materials shall be in accordance with the approved plans (refer to approved 
pian). Replace heavily damaged G.l. sheet roofing. Fluxes on welded parts shall be 
properly removed by $andir>g. Alignment shall be properly checked.

For  paindne  works:

The surface to be painted should be free from dirt, rust, oil or any substance that may 
reduce adhesion of paint. It should be Clean and dried, applied with two (2) coatings of 
epoxy primer. First coating of epoxy primer must be applied immediately after the 
surface is dried to avoid initial formation of rust. Apply two (2) coats of quick drying 
enamel for G.l. Pipe ftaming (White and Delft Blue) and 6.1. plain sheet roofing (Red) 
after the primer had considerably dried.
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V. REPAIR OF HIGH MAST LgP LIGHTS

5.01 SuDDtv  and  /nstaUaf/on  of  Hiahtnast  LED Lights
Remove damaged 2 units LED Floodlight from light pcriefmast tower and replace by LED 
fkndlight, 600 W , 220V, 64,000 lmr die cast aluminum body with tempered glass cover. 
IP65 rating, daylight. Check and repair electhcal wirings rf necessary.

a. REPAIR OF DAMAGED CAUSED BY TYPHOON ODETTE AT PORT OF CORQM

1.0 Repair  of  Modular  Shed

The work shall cmist of furnishing and installation of all tarpaulin roofing.

Outdoor tarpaulin, $4, shall be made up of high tensile. High Density Polyethylene (HOPE), 
woven together to form a 10 x 10 strands per square inch matrix. The woven HOPE project 
Is then laminated by Low Density Polyethylene (LDPE) to provide UV resistance and 
waterproofing. All tarpaulin seam/lapping shall be machine pressed.

Fastening matmis shall be #10 x r stainless hex s^ drilling screw with 1*<F washer. 
Insulation shall be of Airfbam, Two Sided Metallllc Insulation, 1m x 25m.

Valley gutter should be replaced with O.SOmm thick preformed, prepainted Cl sheet bended 
as per plan.

C. REPAIR OF DAMAGED CAUSED BY TYPHOON ODETTE AT PORT OF CUYQ

1.0 Repair  of  Glass  PBrtHion

Frame and panel members shall be fabricated from extruded aluminum sections true to 
detail with clean, straight, sharply defined profiles and free from defects impairing strengti) 
and durability. Screws, nut. washers, bolts, rivets and other miscellaneous fastening 
devices shall be made of non-corrosive materials such as aluminum, stainless steel, etc.

Use 6mm thick sheet glass, bronze color. All glass sheets shall be bedded, back puttied, 
secured in place and fece pointed. Apply putty in uniform straight lir>es, with accurately 
formed bevels and clean-cut comers, remove access putty from glass. Glass breakage 
caused in executing the work or by feulty installation shall be replaced by the contractor 
without exfra cost

Clean glass on both sides after putty has been a^^lied compiefely. DO not disturb edge of 
putty with scraper. At completion of work, leave glass and glazir>g works free from cracks 
and rattles and dean on both sides.

CLEARING / GLEAMING WORKS

The contractor shall dear the project site from all waste, and excess materials/salvage 
materials. All salvaged / excess materials shall be pr^>er1y accounted upon completion of 
the prefect and shall be turned over to PPA
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SUMMM^Y OP BILL OP QUANTITIES
IVFF- PLW-01-2022REPAR OF DAMAGES CAUSED BYTVPHOON ODETTE 

AT PORTS OF PUERTO PRINCESA CORON AND CUYO. PALAWAN

NO.

' (1)

DESCRIPTION OF WORK

(2)

UNrr

(3)

QTY.

(4)

UNrr PRICE 
(Pesos)

(5)

AMOUNT
(Pesos)
(4)x(5)

A. REPAIR 0 P DAMAGES CAUSED BY TYPHOON ODETTE AT PORT OP PUERT0 PRINCESA
I Repair of Administrative Building sqm. 436,86

II Repair of Warehouse No. 1 sqm. 40.00
lU Repair of Old Passenger Terminal Building sqm. 35.00

N Repair of Damaged Movable Covered Walk units 4.00
V Repair of Highmsst LEO Lights units 2.00

B. REPAIR C F DAMAGES CAUSED BY TYPHOON ODETTE AT PORT OF CORO 1
I Repair of Modular Shed sqm. 362.40

C. REPAIR C F DAMAGES CAUSED BY TYPHOON ODETTE AT PORT OF CUYO
I Repair of Damaged Glass Wall PartKion @ Passenger Terminal Building unit 1.00

TOTAL

Bidder's Authorized Representative

4S



BILL OP QUANTITIES
MPF- PLW-01 -2022 REPAIR OF DAMAGES CAUSED BY TYPHOON ODETTE 

AT PORTS OF PUERTO PR INC ESA, CORONAND CUYO, PAtAWAN

NO.
’ n)

dsscripton  of  work

r (2)
UNrr

(3)

QTY.

(<)

UNfTPRiCE
(Pesos)

(5)

AMOUNT
(Pesos)
(4) X (5)

A REPAR 0 P DAMA3E8 CAUSED BY TYPHOON ODETTE AT PORT OP PUERT0 PRINCE3A
BILL NO. 1 Repair of Administrative BulfdlnQ

1.01 Repair of Damaged Roofing ® 3rd Root aq.m 140.48

1.02 Repair of Damaged Celling Board and Lightings Q Social Hall sq.m 137.60

1,03 Repair of Damagad Parapet Wall (AGP) aq.m 21,77

1.04 Repair of Damagad Roofing of Luntlang Silungan sq.m 83.66

1.06 Repair of Damaged Roofing of Covered Walk in Front of Admin Entrance sq.m 16,73

1.06 Repair of Damaged Eaved Celling Q 3rd Floor {SpandsI Span) l.m. 23.82

totalforbiu .no . I

NO,

0)
DESCRIPTCN OF WORK

(2)

UNrr
(3)

QTY.

(4)

UNrr PRICE
(Pesos)

(6)

AMOUNT
(Pesos)
(4)x(5)

BILL NO. II
2.01

Repair Of Ware house No. 1
Replacement of Damaged Roofing and C«llr>g Boards sq.m 40,00

TOTAL FOR BILL NO. 2

Bidder's Authorlztd RepreMntedv#

4$



BILL OP QUANTITIES
MPF* PLW-01 -2022 REPAIR OF DAMAGES CAUSED BYTYPHOON ODETTE 

AT PORTS OF PUERTO PRINCESA, CORON AND CUYO, PALAWAN

NO.
' (1)

DESCRIPTION OF WORK
(2)

UNIT
(3)

QTY.
(A)

UNIT PRICE 
(Pesos)

15)

AMOUNT
(Pesos)
(4)x(6)

BILL NO. Ill
3.01

Repair of Old PatMngor Tirrrtnal Bulldinp
Replacement of Damaged Rooting and Eaves Celling Boards sq.m 35.00

TOTAL FOR BILL NO. 3

NO.

(1)

DESCRIPTION OF WORK
(2)

UNrr
(3)

QTY.
(4)

UNIT PRCe 
(Pesos)

(5)

AMOUNT
(Pesos)

BILL NO. IV
4.01

Repair of Damaged Movebta Covered Walk
Fabrlcale 1 unit ar^o Repair of 3 urils Movable Covered Walk unit 4.00

TOTAL FOR BILL NO. 4

NO.
m

DESCRIPTION OF WORK

(2)

UNIT

0)
QTY.

(4)

UNIT PRICE 
(Pesos)

(5)

AMOUNT
(Pesos)
(4>x (5)

BILL NO.V
5.01

Repairer Hlghmaet LEO Ughta
Supply and Zistaliabon of hlghmaet LEO Ughte unit 2.00

TOTAL FOR BILL NO 5

Authorized ROpfOMAlMlVO

47



BtLL OP QUANTITIES
MPF- PLW-01'2022 RE PAR OF DAMAGES CAUSED BY TYPHOON ODETTE 

AT PORTS OF PUERTO PRNCESA, CORON MO CUYO. PALAWAN

NO.
' (1)

DESCRIPTION OF WORK

(2)

UNfT

(3)

QTY,

(4)

UNIT PRCE 
(Pesos)

(5)

AMOUNT
(Pesos)
(4)X(5)

B. REPAIR C F DAMAGES CAUSED BY TYPHOON ODETTE AT PORT OF CORO
BILL NO. 1 Reptir of Modular Shed

101 Replacement of Damaged Tarpaulin Roof Complete with Accessories aq.m 424.76

102 Replacement of Damaged Roof hsulatlon sq.m 372.S8

103 Replacement of Damaged Gutter Lm. 19.60

TOTAL FOR BLL NO. 1

Bidder1* Aulhodzed Repreeenlative
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BILL OF QUANTITIES
MPF- PLW-01 -2022 REPAIR OF DAMAGES CAUSED BY TYPHOON ODETTE 

AT PORTS OF PUERTO PRINCESA CORON AND CUYO, PALAWAN

NO.
^ (1)

DESCRIPTION OF WORK
(2)

UNIT

(3)
QTY.

(A)

UNIT PRICE 
{Pesos)

(5)

AMOUhfT
(Pesos)
(4)x(5)

C. REPAIR C
1

P DAMAGES CAUSED BY TYPHOON ODETTE AT PORT OF CUYO
Repair of Damaged Glass Wall Petition 9 Passenger Terminal Butkfng unit 1.00

TOTAL FOR BLL NO-1

Bidder** Authorized Representative

49



BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

The work items included in the proposal including the basis of payment for ea^ item 
are as follows:

The work Items Included in the proposal including the basis of payment for each item 
are as follows:

BILL NO. I - REPAIR OF DAMAGES CAUSED BY TYPHOON ODETTE 
AT PORT OF PUERTO PRINCESA

REPAIR OF ADMINISTRATION BUILDING

Item 1.01 Repair of Damaged Roofing @ 3rd Floor

The quantity to be paid for shall be the actual area In square meters of damaged 
roofing to be repaired at 3rd floor in accordance with ttie specifications and as shown 
in the drawings and accepted by the Engineer. Payment shall Include the cost of 
materials, labor, tools and other incidental expenses necessary to complete the 
work

Item 1.02 Repair of Damaged Ceiling Board and Lightings @ Social Hall

The quantity to be paid for shall be the actual area in square meters of damaged 
ceiling board and Itgh^ngs to be repaired at social hall in accordance with the 
specifications and as shown in the drawings and accepted by the Engineer. Payment 
shall include the cost of materials, labor, tools and other incidental expenses 
necessary to complete the work.

Item 1.03 Repair of Damaged Parapet Wall (ACP)

The quantity to be paid for shall be the actual area in square meters of damaged 
parapet wall (ACP) to be repaired in acc^ance with the specrficalions and as 
shown in the drawings and accepted by the Engineer. Payment shall Indude the cost 
of materials, labor, tools and other inddental expenses necessary to complete the 
work.

Item 1.04 Repair of Damaged Roofing of Luntiang Silungan

The quantity to be paid for shall be the actual area in square meters of damaged 
roofing of Luntiang Silungan to be repaired in accordance with the specifications and 
as shown in the drawings and accepted by the Engineer. Payment shall include the 
cost of materials, labor, tools and other incidental expenses necessary to complete 
the work.

Item 1.0$ 
Entrance

Repair of Damaged Roofing of Covered Walk in front of Admin

The quantity to be paid for shall be the actual area in square meters of damaged 
roofing of covered walk in front of Admin Building to be repaired in accordance with 
the specifications and as shown in the drawings and accepted by the Engineer.

50



Payment shall include the cost of materials, labor, tools and other inadental 
expenses necessary to oomplete the worl^.
Item 1.06 Repair of Damaged Eave Ceiling @ Zrti Floor (Spandrel Span)

The quantity to be paid for shall be the actual length In linear meters of damaged 
eave ceiling to be repaired at 3,d floor (spandrel span) in accordance with the 
spedtications and as shown In the drawings and accepted by the Engineer Payment 
shall include the cost of materials, labor, tools and other irtcidental expenses 
necessary to complete the work.

REPAiR OF WAREHOUSE BUILDING NO. 1

Item 2.01 Repair of Damaged Roofing and Eaves Ceiling Boards

The quantity to be paid for shall be the actual area In square meters of damaged 
roofing and eaves ceiling boards to be repaired in accordance with the specifications 
and as shown in the drawings and accepted by the Engineer. Payment shall include 
the cost of materials, labor, tools and otiier incidental expenses necessary to 
complete the work.

REPAIR OF OLD PASSENGER TERMINAL BUILDING

Item 3.01 Replacement of Damaged Roofing and Eaves Ogling Boanis

The quantity to be paid for shall be the actual area in square meters of damaged 
roofing and eaves ceiling boards to be repaired in accordance with the specifications 
and as shown in the drawings and accepted by the Engineer. Payment shall include 
the cost of materials, labor, tools and other incidental expenses necessary to 
complete the work.

REPAIR OF DAMAGED MOVABLE COVERED

Item 4.01 Fabricate 1 unit and Repair of 3 units Movable Covered Walk

The quantity to be paid for shall be the actual numb^ In units of movable covered 
walk to be febricated (1 unit) and repaired (3 units) in accordance with the 
specifications and as shown in the drawings and accepted by the Engineer. Payment 
shall include the cost of materials, labor, tools and other Incidental expenses 
necessary to complete the svork.

REPAIR OF HIGHMAST LED UGHTS

Item 5.01 Supi^y and Installation of Highmast LEO Lights

The quantity to be paid for shall be the actual number in units of Highmast LEO 
Lights to be supplied and installed in accordance with the specifications and as 
shown in the drawings and accepted by the Engineer. Payment shall Include the cost 
of materials, labor, tools and other incidental expenses necessary to complete the 
work.
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BILL NO. lU REPAIR OF DAMAGES CAUSED BY TYPHOON ODETTE
AT PORT OF CORON

REPLACEMENT OF DMMAGED TARPAULIN ROOF 
COMPLETE WITH ACCESSORIES

Item 1.01 Replacement of Damaged Tarpaulin Roof complete with Accessories

The quantity to be paid for shall be the actual area in square meters of damaged 
tarpaulin roof complete with accessories to be repaired in accordance with the 
spec^cations and as shown in the drawings and accepted by the Engineer. Payment 
shall include the cost of materials, labor, tools and other incidental expenses 
necessary to complete the work.

REPLACEMENT OF DAMAGED ROOF INSULATION

Item 2.01 Replace ment of Da maged Roof I nsulation

The quantity to be paid for shall be the actual area In square meters of damaged roof 
insulation to be r^ired in a(Xordance with the specilications and as shown in the 
drawings and accepted by the Engineer Payment shall include the cost of materials, 
labor, tools and other Incidental expenses necessary to complete the work.

REPLACEMENT OF DAMAGED GUTTER

Item 3.01 Replacement of Damaged Gutter

The quantity to be paid for ^all be the actual length in linear meters of damaged 
gutter to be repaired in accordance vs^h the specifications and as shown in the 
drawings and accepted by the Engineer. Payment shall include the cost of materials, 
labor, tools and other incidental expenses necessary to complete the work.

BILL NO. Ill REPAIR OF DAMAGES CAUSED BY TYPHOON ODETTE
AT PORT OF CUYO

REPAIR OF DAMAGED GLASS PARTITION 
(S PASSENGER TERMINAL BUILDING

Item 1.01 Repair of Damaged Glass Partition @ Passenger Terminal Suifding

The quantity to be paid for shali be the actual number in units of damaged glass 
partition to be repaired at Passenger Terminal Building in accordance with Uie 
specifications and as shoNvn in the drawngs and accepted by the Engineer. Payment 
shall include the cost of mateiials, labor, tools and other inddental expenses 
necessary to complete tiie work.

Updated: April 26. 2022
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NAY 152m

B46M£EftMQ CMUUA N0^2020

FOR THE MANAGER. PCMD 
ALL FORT MANAGERS 
CONCERItfD CONTRACTORS

FROM THE ASSISTANT GENERAL MANAGER, 
ENGMEERINO OFFICE

SUB£CT SAFETY GUDEUNE8 FOR TW IH^L£IIE9ffATlON OF 
ALL PFA (CAPEX S RM) AND DOTr TOURISM AND 
SOCIAL REFORM PROJECTS DURING THE COV&1S 
PU6UC HEALTH CRISIS

Pui^ant to the Proclametien No. 929. senes ctf 2020 issued by  President R9dH9o 
Roa Difterte, dedering a State of Calamity throughout the Ptulippmes due to the 
Coronevirus Disease 2019 (CO VID-19) and m view of the extended (n^iefrtenteooo of 
Enhanced Community Querentine^Q) and General Community Queranhne(GCQ) 
in the identrned ereas, the following gulde&)e8, in eddioon to the existing safety 
standards approved try  the DOLE and also to the PPA Memorandum Circular No. IS* 
2C20. sre hereby dreded to be im^erTtented in all orvgoing PPA infrastructure 
projects including tj-- oCTr  Tcursm end Socel Reform projecS:

1. Only penone from Twenty-One (21) to Fifty-Nine (59) yeara of age. without pre- 
esdedng health eondidons. such as. but not (snM to pwuirwdeAcjency, 
comortiditiee or other health nak and who did not come in contact with someone 
with COVIO-19 shall be oflowod to be included In the wortidrce for areas under 
£CQ and GCQ.

2. The Contractor shall provide fortheirperaorviellworlcerB the necessary welfore 
tacEliea and emenibes, such ee employees' quarters for board and Jodgiog for 
the prefect area cov«ed by the ECQ and GCQ. otherwise, prior to deployment 
prescribed procedures shaH be conducted at every instance of re-entry.

d. Adequate food, potahSe drinking water, disintectants shay be made available by 
the CofHractors for their fn-house personnel/worKef during the period of 
SCQ/GCQ.

4. Con^iiance to socaildisUncmg. proper hygiene and mandatory n«aring of face 
mssfts an6 other protective personal equipment shall be ensured for atl on­
going presets as preceuborary measures to avoid and contain the spread of 
COVTD-19 In the work place.

A On^im
ra baamm /w
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5. Fia(dOffic«s.fmployM*qwftBrt.tunkhousMandoOMreommoAarasithaf 
te maintalMd tp murp dpantiriM M Jtotfy dbW»caon of sM must 
bo conducted occoidifigly.

S. CortrpdofB ohoR pcovbo tfoMocSon lictfHioo aueb ot hondiVMhrt^ station, 
foot bath andothofito be plocad al various leeations of al on-going projects.

7. Contradors shU ensure that their projects are m complianca with the DOLE 
D O. No. 13 series Of 1996. Personnei arttf vrorkors shaB be provided with the 
suppty of Vitamins perticularty VitsmBi C and other over (he counisf niiilii fiee 
quararSine ^Btiei and oxygen tanks for  emergency purposes.

8. Safely Officer of the Conbsctor shaD regularly conduct briefing on bie 
infonnebon regvdng COVIO-19 coiftfruction prtitDCOia on top of other safety 
requirements.

9. As preventive meesum. de#y rnonrtoring of the pre M post work health 
coodftions of workers shell be undertaker) by the Cong actor's heaWsefely 
cffieer particularly Pte temperature, blood pressure and expoeue monitoring. 
Personnel with symptoms relattve to COVIO-19 shall be immedetety isolatod 
and Quarer>bned for fourteen <14) days ard rf necessary, brought to the DOH 
C0VID*19 Ireabneni ladCty under strict cenfidenbaWy/prrveey.

10. Daiy heaUi monitoring report shdl be prepared by the Safely Offleer and to be 
MrritM totha asvgned PPA Project EnginoerfPort Engfn^r.

11. Prcper protocol in accorOar>ce wuh the DTI and DOLE imerim Cuideinfta and 
the Local Government Unit policy on work place prevertton and control of 
C0VID>19 shsB Ucewiae be stridly observed.

12. Daly work sl P iiibea shal be under strict monttonng by die Safety OKeerts 
ensure compiianee wdh ssfeiy sandsrds and quarantfna prelocela.

13. $hanng of constrocaor and office equipment « dtocouceged. However, tf t 
cannot be avoided, dibofeebon gf equipment in befweer^ gawfar shall be 
conducted.

14. ABmeteriab end eqispmcfd brought inside the project sits tfiai be dibnfsetod. 
as much as possWs.

15. Nori’esaental pereonnd. visitors and gerwrs I pubkc shal be restriesad to enter 
9ie project sis. AJ personod ersering the constr\jcbon site premia as on a 
Wnporary bass <e.g. Delivery ouck drivers, enspectors. etc) shaH be prop^ 
togged and checked tor symptoms. <3etherings. Rquors. merrywnaking 
amstrlcOy proMblad in tf» project sbe.
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l6.Pf A Port/Resident Engineer MB ensure stnd competence to DOLE 0.0. Mo. 
13, iseriee of 1996 end implementation of the men booed C0V?0 <19 
precautionary measures m the work place

t7. Clustered and stagger^ deployment of employees wthn the construclioftate 
shaS be observed to mirrim ize personnel contact

18. Contractors shall submit to the inplementng unit the inventory of work 
actfvtbes incfutfng the preposed sequencing of actlvides to be foBoered and 
undertaken to comply to the required social Ostandog. Break times ehtft be 
conducted in a steggerad marvter.

Tor strict corr^liance.

Tf FAAMAS> Jft
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Section  IX. Checklist  of  Technical  and  

Financial  Documents
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Checklist of Technical and Financial
Documents

TECHNICAL COMPONENT BIVELOPE

Ctes mA"Docunrnnt9

Laoai  PocumefTts
a (8) Valid PhHGEPS Retfsiration Certifkate (Platinum Membership) (alt papes) 

In accordance with $ection_6.5.2 of the IRR;

Technicai Documents
□ (b) Statement of the prospective bidder of all its ongoing government and private

contracts, including contracts awarded but not yet started, if any. whether 
sintilar or not simitar in nature and complexity to the contract to be bid; and

□ (c) Statement of the bidder’s Single Largest Completed Contract (SLCC) simitar
to the contract to be bid, except under conditions provided under the rules; 
and

a (d) Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

□ (e) Original copy of Bid Securfty. If in the form of a Surety Bond, submit also a
certification issued by the Insurece Commission;

Original copy of Notarized Bid Securing Declaration; and 
(f) Project Requirements, which shall indude the foHowing: 

o a, Organizational chart for the CMitrad to be bid;
□ b. List of contractor's key personnel (e.g., Project Manager, Project

Engineers, Materials Engineers, and Foremen), to be assigned to the 
contract to be bid, with their complete quaification and experience 
data;

a c. List of contractor's m^r equipment units, which are owned, leased.
and/or under purchase agreements, supported by proof of owner^lp 
or certification of avaiabiirty of equipment from the equipment 
lessor/vendor for the duration of the project, as the ease mav be: and 

O (g) Original duly signed Omnibus Sworn Statement (OSS);
and if applicable. Original Notarized Secretary's Certificate in case of a 
corporation, partnership, or cooperative; or Original Specaal Power of 
Attorney of al members of the joint venture giving full power and authority to 
Its officer to sign the OSS and do acts to represent the Bidder.

a (h) The prospective bidder's computation of Net Financial Contracting Capadly 
(NFCC).

Class Documents
□ 0) ^ appicable, duly signed joint venture agreement (JVA) In accordarKe with

RA No. 4566 and its IRR in case the joint venture is already in existence; 
or
duly notarized statemertis from all the potential Joint venture partners stating 
that they wll enter into and abide by the proMSions of the JVA in the 
instance that the bid is successful.

IL RNANCIAL COMPONENT EHVELOre
□ (j) Origirtal of duty signed and accomplished Financial Bid Form; and
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documentary requimments under RA No. 9184
□
□

(k>
(0

(m)

Original of duly signed Bid Piices in the Bill of Quantities; and 
Duly accomplished Detailed Estimates Form, including a summary shee 
indicating the unit poces of construction matertats, labor r^s. artd equipmen 
rentals used in coming up with the Bid; and 
Cash Flow by Quarter.
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Bid Forni for the Procurement of Infrastructure Projects 
[shsll be submitted with (be Bid]

BID FORM

Dale:.
Project Identificabon No. :

To.* PhilippinePofts Authority PMO Palawan 
Port Area, Bgy. Bagong Pag-asa.
Puerto Princesa City. Palawan

Having examined the Philippine Bidding Documents (P6Ds) including Uie
Supplemental or Bid Bulletin Numbers__________________ , the receipt of which is hereby
duly admowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplements or Bid Bulletins, 
for the Procurement Project pnseri name cf contract);

b. We offer to execute the Worths for this Contract in accordance with the PBDs;

e. The total price of our Bid in words and figures, excluding any discounts offered 
below is:________________________________ :

d. The discounts offered and the methodology for their application 
are:

e. The total bid price indudes the cost of all taxes, such as. but not limited to: 
[spedfy the appiicabie taxes, e.g. (i) value added tax (VA T). (ii) income tax, (iu) 
/oca/ fires, and (iv) other fiscal levies and dubesj. which are itemized herein and 
reflected in the detailed estimates.

f. Our Bid shall be vaDd within the a period stated in the PBDs. and rt shall remain 
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of________________________ percent of the Contract Price for the due
perfonnance of the Contract, or a Performance Securing Dedaration in lieu of the 
the allowable forms of Performance Security, subject to the terms and conditions 
of issued QPPB guidelines1 for this purpose;

h. We are not partidpatmg, as Bidders, in more than one Bid in this bidding process, 
other than alternative offers in accordai>ce with the Biddir>g Documents;

i. We understand that this Bid, together with your v/ritten acceptance thereof 
induded in your notification of award, shall constitute a binding contract between 
us. until a formal Contract is prepared and executed; and

j. We understand that you are not bound to accept the Lowest Calculated Bid or 
any other Bid that you may receive.

k. We fkewtse certify/corTfirm that the undersigned, is the duly authorized 
representative of the bidder, and granted full power and authority to do. execute 
and perform any and ^l acts necessary to participate, submit the bid, and to sign 
and execute the ensuing contract for the [Name of Project] of the [Name of the

curreatly haswi on GPPB Resohdkn No. 09-2020
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Procuring Entity/

I. We acknowledge that failure to sign each and every page of this Bid Form, 
induding the Bill of Quantities, shall be a ground for the rejection of our bid,

Name:______
Legal Capacity: 
Signature:___
Duty authorized to sign the Bid for and bdialf of: 
Date:
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STATEMENT OF ALL ON<OOINO GOVERNMENT AND PRIVATE CONTRACTS 

INCLUDING CONTRACTS AWARDED RUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE

N«iM of the 
ContiectofTHIecf 

the Preset

a)
ID

Owner's Nsrrte, 
Address, end 
Telephone 

Mes.

Neture/Scope of 
Work

b)
ID

Contrector's Role 
(In pereemafe]

e)
ID

Totef Conirect Value at Award

Award Project
Completion

Eiafeted 
Value to 
Present 
Prices

Date of 
Award 

(5)

Value of 
Oustanding 

Works

estimated
Dmeof

Completion

AS OF

Hof
Accompllshmertt

4)

Planned Actual

Contract Duration

Start Completed

a) Qovemment
Centrects/Projects

I. Dri'golng

II. Awarded but 
not yet started

b} Private Corvtracts/Projeets

I. On-going

II. Awarded but 
not yet started

Note:
1) As apptaringordefifled In the contract eniered/executed by the parties
2} With ipedal reference to the Scope of Works as «Ses9lbed/enumerated Irt the adveitlsed Invftatlort to 61d.
3} Indicate whether as Sole Contrador. Sub-Contractor or Member in a Joint Venture /Consorttum
g) Indicate the FOR£X used If Contract Value is expressed In a currency other than the Philippine Peso. Spedfy the 'escalation Factor* used to escalate the Contract Value from Completion date to the adverttsefnent 

daleofihe tnvitalion to Bid perseoJon SU2f3| oF R-A 9134.
5) Stete month and Year.
Ihit Statement shall be supported by: 

aj Notice of Award and/or Contract 
b) Notice to Proceed

Name of flrm/AppIkant Avttioilied Signing Official 
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STATEMENT OP SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Name of the
Contract or Title of 

the Project
i)

11]

Owner's Name, 
Address, end 

Telephone Numbers

[2]

Nature/Scope 
of Work

b)

Contractor'sRole 
{In percentage)

0
141

Total Contract Value {In Pesos)
Dale of 

Award ^
in

Contract Duration

at Project 
Completion 

[5]

at Adjusted Value 
to Present Prices

4)
|61

Start
16]

Completed
19]

Nott:
1. lH«protp«etliM Wddtr muith«vecomp)ct«d an siCC iMlar to tha cootroctlo btbid, and tntMiMvalv^odJuaMd to currant prieaa ucltif d»a KAcomianar prie<lntflc«i« mutt boat NmI fifty 6(W] 
of ttwAfiCtebaUd.

2, 1>ia$tatamantiti«ll barupporiadby:
a^tfotlce of Aanrd and/or Notice to Proceed
b) Project Ownar'f CartifI cata of H na I a ccapuoce iscuad by lh a owner other than (ha Contractor or 

Constiucter'a Perferma nca Eva I ua don Syiten (CPE5) Rnal Ritini. whl ch mi( (ba at leaat ta B tfaetorv«
0 Racapitulation of 6<N of Quantidaa

Narm of Flrm/Appl leant Authori Mi  S(|nln| Official
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Name of Contract to be Bid

EXPERIENCE RECORD ON SIMILARLY  COMPLETED PROJECT
Repair of Damage caused by Typhoon Odette at Ports of Puerto Princesa, Coron and Cuyo, Palawan

Name of Single Largest Completed Contract with the same Major Categories 
of Works as the Contract to be Bid (To be filled-up by Prospective Bidder)

Similar Major Categories of Work [1]
Unit of

Measure

13]

Quantity
[4]

1. ROOFING WORKS SQM 337.81

2. CARPENTRY WORKS SQM 126.41

3. FABRICATED STEEL WORKS SQM 11.55

Unit of Measure QuantityTitle of the Project

Note: 1) Submit the CertificateofCompletion/Certificate of Acceptance by the project owner. Final Recapitulation/Bill of Quantities and/or Constructor Performance Evaluation System (CPES) ratings, 1st, 2nd & Final visit (if 
applicable). Projects with no Certificate of Completion and Recapitulation/Bill of Quantities shall not be considered.

2) The Owner's Certificate of Final Acceptance; or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the Certificate of Completion, must be satisfactory.

Name of  Firm/Applicant Authorized  Signing  Official Date
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FINANCIAL DATA AND REQUIREMENTS

A. The prospective bidder's audited Financidl Statements, showing, among outers, the 
prospective bidder^s total and current assets and liabilities, stamped 'RECEIVED* by 
Bureau of Internal Revenue (6IR), or Its duly accrecfited and authorized institutk>fB. for the 
preceding calenda1 year which should not be earlier than two (2) years from the date of bid 
submission.

[1] [2]

Yev:

1, Total Asaeta

2. CurrefTt Aaaeta

3. Total UabilKlet

4. Current Llabllltfes

a. Net Worth (14)

6. Nat Working Capital (24)

B. The computation of the bidders Net Flnanctad Contracting Capadty (NFCC) must be 
at least equal to the approved budget for the contract to be bid. computed based on 
the above data, using the following formula:

NFCC s [ (current assets • current tiabilKiee] (15) 1 minus the value of alt
outstar>ding or uncompleted portions of the rmject under ongoing contracts, 
including awarded contracts yet to be started, coinddlrtg with the contract to 
be bid

NFCCS

Attached herewith are certified true copies of the audited finandal slatemente 
stamped received by the BIR or BIR authorized collecting agent for the 
latest/immediatsly preceding calendar year.

Name of Prospective Bidder-FIrm

StgAdture over Printed Name of Authorized Signing Official

Designation

Date:

NOTE: N pnapteNv  bMd9rt9  t PwtimtMporJo/nt  V9ntur%  meft  SNOtanAriR of  tho  Joint  
Vontufo  ohoU  oubmH  toporoto  finoncfofttotomontM.
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KEY PERSONNEL TO BE ASSIGNED TO THE CONTRACT TO BE BIO
Following are the key personnel that I will assign to the project If awarded the contract. Attached are their qualification and experience data and certified true copies of their PRC 
IOs« certificates of accreditation, etc.

Name of Contract to be Bid:________________  .

Project Manager 
[1]

Project Engineer 
[2]

Materials Cnglntar
W

Foreman
(«]

ConitrucUon
Safety end Health Officer 

[»]

1. NAME
2. ADOUSS
3. DAnOFBIinff
A. CmSNSHIP
S. CIVIL STATUS
6. EDUCATION

EtfMENTAHy
Hama and Location of School
Year Grad uatad

HIGH SCHOOi
Name and location of Sd^ool
Ytv Graduated

COiiEGE
Name end LocadM of School 
YearGradumd
7. PRCUCENSCNo.
8. TIN fTast Idantificatlon No.l
9. $SSNo»

Name of Prospective Bidder-Firm Signature over Printed Name of Aud>orlzed Signing Official Date

Designation
W7T; AffecAeowpIrtegurtyrgHengwdejyeriafiCf dBteof<ilffy^>ToiwelJnefcidhg<ierfgladcop<«€/tfiefrvaifDPWNc»ft|fcflW afecerwthtfanjbf Mhitt Uiinglne« rtPltC  IQ's  for  the  

Pnit<t£ngkHtrandafl$kattofTn^*tQforthtCenitfuetiottS^ftrymdHtc/lhOffk4fiua94byttmOOUM vtKm9aTnMrig,Famntoart9ditltis^6oametttskont0tdfor  
aHtawB^fcortfaii.
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BIODATA OF fPosIMon of Key Personnel)

[Gh/e detaifed information of the Key Peraonnef vho are assigned as fUNime Project Manager. 
Project Engineer, Materials Engineer and Foreman for the project to be bid. Each Key 
Personnel must fUFup this form,]

1. Name 

Z DUofBirth
p

3. NAionalSy
p

A. Education and Degrees

5. Specialy

6. RegistTErtion

7. Length ctf Service with the : 
Frm

Years, from 
to

a. TotalYears of E)toerience including (Hevious 
employment:

(month)
(month)

9. VIem 7 is less than ten (10) years, give name and Jengthof service with previous 
emplovers for a ten (10)>year period (attached additional sheet/S if necessary) :

(year)
(year)

Name and Address of Employer Le noth of Service

vearfsV from to

vearfst. from to

vearfs). from to

veaits). from to

vsarfs). from to

vearfs). from to

vearfs). from to

10. B«perience: (see next page)
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BIO DATA OF .(Continuation)

10. Expertflnoe: {This should cover ths pest ten <10) yean of experience. Attached ea many pages as necessary to show Involvement of personnel In the projects using the format below.)

Name of Company/Rrm Name and Addreee of 
Owner of 

Companyjflrm

lr>dlcate the 
features of projsct

(partloulars of the project 
components snd any othar 

particular interest connected 
with the project)

Contract 
Amount (In 
Philippine 
Currency)

PoeHlon
Structures for which the 
emplovee/pereonnel wae 

raeporwlbfe

Assignment Period

From To

(Name and SlgnsturecfEmployee/Personnel)

tt 1$ nereby cer^fed that the above personnel can be assigned to this project, if the contract is awarded to our company.

(Place and Date) (Signature Over Printed Name of Authorized Signal^ of the Bidder-Firm)

Designation
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BQUIPMBNT PLBMID TO THE CONTRACT TO H BJD

I h^raby dtdir* tfiit 0i« following oguigmont llMtd botow which on ownod, looMd or under purehm igrtomonl on In good optrattng eondidoA end «ro aviMiblo for no 
dunHofi of the grojoct

Nimo ofConbielloboBId:

OESCMPTION 
(Type, Model, Make)

m

Naer
Eadi

CT

YEAR OF 
MANUFACTURE

CT

OVMED/L EASED/
UNDER PURCHASE 

AGREEMENT i|

M

CAPACITY
PERFORMANCE

IS]

MOTOR NO J 
BODY NO.

m

CONOmON

m

PRESENT
LOCATION

m

(If ipoca It not onough, fopcoducofitioi Ihfo Form.)

Namo Of BkUer-Firm (SlgrtetuTd Over Printed Name of Aulhorked Signatory d  the Bidder-FFm) Date

Designation
MOTET

i. AM»cM^rvt9rtr9^C9rmiC4HcfA\ ’9ittm i'^EmJptmfitMlMUtm:  
a) ftrthr fir iijieinunr inffi nwTwif ti) flu hW>r 
Ig C—*of"ftr ■QiiibifinnKwm wMbrlMso; 
c> Vendor* Air •gidpnMntwMittOdwpwvaH*

Aiiiif inaflwndwWiefriwndonednomrtiodcwdfcsroftje groiMf/lor AgtaMcadnnWdivbfddbr>’«MBl

69



(For equipment units owned by the Bidder)

CERTIFICATION OF AVAILABILITY OF EQUIPMENT

This is to certify that! have the following owned equpment ints wHch shall be used 
exduslvely for the duration of the project _____(name of contract to be bid)

if awarded the contract, to wit;

No. of Units Name/Descriptfon of Eqiipmert Perfamance Capacity

IN WITNESS WHEREOF, I have hereinto set my hand tNs 
2022 at________________ , Philippines.

of

(Signature overprinted name of Bidder) 

(PosWonADesignaHon in the Company) 

(Name of Company of Bidder)

Affiant

ACKNOWLEDGEMENT

day ofSUBSCRIBED AND SWORN to before me this _
affiant exhibiting to me his/her Comm unity Tax Certificate No._______
on________________at______________________ , Philippines.

., 20__
issued

Doc. No. 
Page No. 
Book No, 
Senes of

NOTARY PUBLIC
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(For equipment units under Lease)

CERTIFICATION OF AVAILABILITY OF EQUIPMENT

This is to certify that I have the fbllcwjr^g owned equipment units which are available for lease to 
_______________________ (namo of bidder)______________________________
and which shall be exclusively used for the duration of the protect ______ f name of

contract to be bid) _____________________ .tov^

^ of Unto Nem^)ese^iohfinr^PnuiDmeftt BCapactfy Renlal/Day

(name of bidder)The undersipned Shall execute with_______
the corresponding contract of lease for the above-mentiorted equipment upon award of 
the contract to the latter.

IN WITNESS WHEREOF, I have hereunto set my hand this 
2022 at . Philippines,

day of

CONFORME:

(Signature over printed name of Bidder)
(Position/Deaiartadon in the Company)
(Name of Bidder's Co)

(SianaturB over printed name of Lessor)

(Posftion/Desianation in the Company}

(Name of Lessor's)

Affiant

ACKNOWLEDGEMENT

day ofSUBSCRIBE AND SWORN to before me fois _
affiant exhibiting to me his/her Community Tax Certificate No.___________
on__________________at__________________________ Philippines.

., 20_
issued

Doc. No. 
Page No. 
Book No. 
Senes of

NOTARY PUBLIC
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(For equipment units under Purchase Agreement)

MirriPICATION OF AVAILABILITY OF EQUIPMENT

This IS to certify that I have the foliowtng owned equipment units which are availabla fbr side 
to/purchase by (name bidder)
and which shall be &odusiveiy used for the duration of the project ______ Inameof

contract to be bid)_________________________________ , to wit

No. ofUrtte Namo/Descriotion of&ukmnt Pe/fcrmaftCfl Caoedtv Amours

Iname of bidder)The undersigned shall execute with_______
the corresponding purchase agreement/deed of sale for the above-mentioned equipment 
upon award of the contract to the latter.

IN WITNESS WHEREOF, 1 have her^nto set my hand this 
2022 at . Phiiippirtes.

day of,

(^nature over printed name of Lassori 

{Posftron/Desiqnathn in the Company) 

{Name of Lesso/'si

Affiant

CONFORME:

fSkmatum over printed name ofBidderl 
/Position/Daskmaftion in the Comaanv) 
(NameofBiddef'aCoi

ACKNOWLEDGEMENT

SUBSCRIBED AND SWORN to before me this day of
affiant exhibiting to me his/her Community Tax Certificate No. 
on.__________________at______________________ . Philippines.

20_
issued

Ooc.No. 
Page No. 
Book No. 
Series of

NOTARY PUBLIC
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CONTRACT OP LEASE OF EQUIPMENT

KNOW ALL MEN EY THESE PRESENTS:

This contract made and entered into dits 
by and between:

in

. a company di^ vgancsd and enstmg under arid 
by the virtue of Laws of the Repubfic of the Phlippms, with Postal address ai

1 represented in this Act by its President /
General Manager._________________________herem^ter r^ened to as
the LESSOR.

•AND-

. 8 company duly OQaneed and e»sdng under and 
by the virtue of Laws of the Repubic of the Phfppines, with Postal address ai

: represented in this Act by its President /
General Manager,_________________________hereinafter referred to as
the LESSEE.

WITH NESS ETH

Whereas, the Lessor represents that it is the Owner/Legai posscsoor of below 
described construction equipment hereinafter referred to as the EQLffPhEf^.

Whereas, the LESSEE being engaged in the construction activities, is in need of the 
EQUI^AENT and has satisfied himself that the same is suitable for the proposed project

Whereas, on offer and acceptance rrtade by one to the cither, the parties hereby 
agree to execute the Contract of Lease of Equipmmt under the terms and concStions set 
forth;

Whereas, the Contract of Lease of Equipment shall be executed after the award of 
foe above-mentioned project to the LESSEE and the contract shall be in effect until such 
time that the contractor is authorized by foe Philippine Ports Authority to pull out the said 
equipment.

Now, therefore, for and in constderatiwi of the foregoing premises, the LESSOR 
her^ leases and the LESSEE accepts the lease of the foSovring EQUIPMENT, to wit:

DESCRIPTIQW
PERFORMANCE

CAgAClTY
RATE PER HOUR (Ptip) 

or RATE PER DAY

TERMS MD CONDmONS:

1. In case wherein the equ^merrt is utilized below two <2) hours (or days), a mfoimum of 
one (1) hour (or day) per day shal be charged to the LESSEE.

2. Lease contract shal commence when the equipment leaves the LESSOR'S ysni and 
Shan terminate upon the return of the equipment by the LESSEE to the LESSOR’S yard.

3. LESSEE shafl pick-up the equipment and its operators at LESSOR'S yard. Upon 
termination of worfcs. foe lessee shall demobilize all units within or>e week. LESSEE shal

73



pay for each unrt an equivalent of one (1) hour (or day) rental for every day Gf delayed 
demc^ilization.

4. Fuel, oil and lubricants to be supplied by LESSEE but for the account of the 
LESSOR.

5. The equipment and accessories contracted shall be under the supervtsion aruJ 
responsibility for the safekeeping and scope of work of the equipment and accessories or 
as required by the LESSOR.

6. Equipment opera1or(s). mechanics and servicemen shall be provided by and for the 
account of the LESSOR.

7. MOBILIZATION, provided for LESSEE’S account, per equipment hour (or day) basis.

6. DEMOBILIZATION, for LESSEE'S account, per equipment hour (or day) basis.

IN WfTNESS THEREFORE, both parties agreed and her^o have subscribed their
names;

LESSOR: LESSEE:

by: by:

WITNESSED BY:

REPUBLIC OF THE PHIUPPINES )
C [TY/MUNICIPALITY OF______ ) S. S.

ACKNOWLEDGEMENT

BEFORE ME. A NOTARY PUBLIC. personaHy appeared the following persons:

NAME

1. ______ ^Lessor)

2. ______ (Lessee)

RES.CERT. # DATE PLACE

are known to me to be the same persons who executed and sigf>ed the foregoing 
CONTRACT OF LEASE OF EQUIPMENT, acknowledged to me that the same are their true 
and voluntary act and deed Gf the company they each represent.

WITNESS MY HAND AND NOTARIAL SEAL an this 
____ , Philippines.

at

Doc. No. 
Page No. 
Book No. 
Series of

NOTARY PUBLIC

74



REPUBLIC OF THE PHILIPPINES 
CITY/MUNICIPALITY OF

AFFIDAVIT OF SITE INSPECTION

^ of {egal age, Fihpino, marned, and residing at

after having been duly sworn to in accordance with law, hereby depose and 
say:

1. That i am the of
writh principal address at

2. That I have inspected the project site for the

on

3. That I have fully determined the geographlcat and physical conditions of 
the project site and its environ, including the socio-political and peace 
and order condition of the barar^ay, municipality and province where 
the project is located;

4. That I am fully aware of the taws and ordinances pertaining to project 
implementation in the barangay, municipality and province where the 
project is located, as well as the rules and regulations of other 
government agencies concerning project implementation lr> the area 
where the proj^ is located;

5. That I am executing ftils affidavrt to attest to the truth of the foregoing 
^cts and as part of the post-qualification documentary requlrem^ts for 
Uie aforementioned project.

IN WITNESS WHEREOF, I have hereunto set my hand this day of

(AfTianfs signature over printed name)

SUBSCRIBED AND SWORN TO before me this___
e)d>ibit)ng to me hfs/her Community Tax CerUficate No.

affiant
issued

on at ., Philippines.

Doc. No. 

Page No. 
Book No.

Series of 2022
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Omnibus Sworn Statsmsnt (Revised)
[sfaUbBSubmftMwithtfMBt^

REPUBLIC OF THE PHILIPPINES } 
CrrY/MUNICIPALITY OF_____ ) S.S.

AFFIDAVIT

L [Name of Affiant], of legal age, (CivI Stdus], [Nationality], and reaiding at [Address of AfRanQ, after 
been duly sworn In accordance wfth law. do hereby depose and state th^

1 (S^hct one, deiete the other]

/?f a sotepmpni&forsfty j I am the sole proprietor Of authoflzed representative of [Name of Bidder] with 
office address at [address of Bidder];

pf a partnership, corporation, cooperative, or joint venture:) I am the duty authorized and designated 
representative of [Name of Kdder] with office address at [address of Bidder];

2. [Sefectone, Mete the other]

[if a sole proprietorship:} As the owner and sole proprietor, or authorized representative of [Name of 
Bidder], I have full power and aithority to do, execute and perform any and ^1 acts necessary to 
participate, submit the bid. and to sign and execute the ensuing contract for [Name of the Project] of 
the [Name of the Procuring Entity], as shown in the attached duly notarized Special Power of 
Attorney;

pf a partnership, corpor^ion, cooperative, or joint venture:] I am grartted full power and authority to 
do, execute and perform any and afl acta necessary to participate, submit the bid. and to sign and 
execute the ensuing contract for [Name of the PrpfacQ of the [Name of the Procuring Entity], as 
shown in the attached [state title of stitached document showing proof of authorization (e.g., duly 
notarized Secretary's Certified. Board/Partnersh^ Resolution, or Special Power of Attorney, 
whichever is applicable:)];

3. [Name of Bidder) is not ^biacidisted* or barred from bidding by the Government of the PhippiM or 
any of its agencies, offices, corporations, or Local Government Units, foreign govemment/Tbreign or 
Irttemational finandng insliutton whose blacklisting rules have been recognized by the Government 
Procurement Poicy Board, bv Htnlf or bv retation. membemhlo, aaaocirtpn, aftBlatiipn, nr 
controUioQ interost with another blackBsted person or entttv as defined and pwwidad fcf In the 
UnHbnn GuMaBnea on BiackluUiKj:

4. Each of the documents submitted in satisfaction of the bidding nequrefnants is an authentic copy of 
the original, complete, and sdl statements and information proMdad therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or Its duly authorized 
r^resant^ivefs) to verify all the documents submitted;

6. [Select one, delete the rest]

[K a sole proprietorship:! The owner or sole proprietor Is not related to the Head of ttie Procuring 
Entity, membM of the Bids and Awards Committee (BAC). the Technical Working Group, and the 
BAG Secretariat, the head of the Project Management Ofite or the em^user unit, artd the project 
consultants by consanguinity or affinity up to tha third civjl degree;

(If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is related to 
the Head of the Procuring Entity, members of the Bids and Awards Commlttaa (BAC), the Technical 
Working Group, and the BAC Seoatafiat, the head of the Project Management Office or the end-user 
unit, and the project consultants by consanguintty or affinity uptothethirddvil degree;
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{If a corporation or joint venture:] None of the officers, directors, and controVing stockholders of 
[Nmne of Bidder) is related to the Head of the Procuring £n%, members of the Bids and Awards 
Committee (BAG), the Technical Working Group, and the BAG Secretariat, the head of the Project 
Management Office or the end-user unit, and the project consultants by consanguinity or affinity up 
to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] 1$ aware of and has undertaken the responsibitities as a Bidder in compTiance 
with the Philippine Bidding Documents, which incitides:

a. Carefully examining all of the Bidding Documents;

b. Adcnowledging all conditions, local or otherwise, affecting the implementadm of the Contract;

c. Making an estimate of the fadbties available and needed for the contract to be bid. if any; and

d. Inquiring or securing SupplementalfBid BuHetin{s) issued for the p^ame of the Project].

9. [Name of Bidder] did not give or pay directly or indirecdy, any commission, amount, fee. or any 
form of consideration, pecuniary or otherwise, to any person or official, personnel or represerrtatrve 
of the government rn relation to any procurement prp|^ or activtty.

10. In case advance payment was made or given, failure to perform or deliver any of the obligations 
and undertakings in the contract shall be sufficient grounds to constrtute crimina] liability for 
Swindling (Estafa) or the commission of fraud with unfaithfulness or abuse of confidence through 
misappropriating or converting any payment received by a person or entity under an obigation 
involving the duty to dalivef certan goods or services, to the prejudice of the pubfic and the 
government of ^e Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or the 
Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this _ day of___20_ at___________ .
Philippines.

[Insert NAME OF BIDDER OR ITS AUTHORIZED REPRESENTATIVE] 
(Insert signatory's legal capacity]

Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]
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Bid Securing Declaration Form
/sftatf submftM  with  the  Bid  tf  bidder  opts  to  provide  this  form  of  bid  security]

REPUBLIC OF THE PHILIPPINES)
CITY OF_______________________ ) S.S.

BIO SECURJN6 DECLARATION 
Project Mentiflcatton No.: pnsert  number]

To: pnsert  name  end  address  of  the  Procuring  entity]

I/We. the undersigned, declare that:

1.

2.

3.

[/We understand that, according to your condittons, bids must be supported by a Bid 
Security, which may be in the form of a Bid Securing Dedaration.
I/We accept that: (a) 1/we will be automatically disqualified from bidding for any 
procurement contract with any procuring entity for a period of two (2) years upon 
receipt of your Blacklisting Order and. (b) I/we will pay the applicable fine provided 
under Se^n 6 of the Guidelines on the Use of Bid Securir>g Declaration, wHhir) 
fifteen (15) days from receipt of the written demand by the procuring entity for the 
commission of acts resulting to the enforcement of the bid securing declaration under 
Sections 23.1(b). 34.2. 40.1 and 69.1. except 69.1(f),of the IRR of RA No. 9184; 
without prejudice to other legal action the government may undertake.
I/We understand that this Bid Securing Declaration shall cease to be vafid on the 
following circumstances;

a.

b.

c.

Upon expiration of the bid validity period, or any exten^on thereof pursuant to your 
request;
I am/we are declared metigible or post'disqualified upon receipt of your notice to 
such effect, and (i) I/we failed to timely file a request for  recon^eration or (11) l/vve 
filed a waiver to avail of said right; and
I am/we are declared the bidder with the Lowest Calculated Responsive Bid. and 
I/we have furnished the performance security and signed the Contract.

rN WITNESS WHEREOF. I/We have hereunto set my/our hand/s this 
[year]  A (piace  of  execution]

day of [month]

Pnsert  NAME OF BIDDER OR ITS 
AUTHORIZED REPRESENTAVVE]  

Pnsert  signatory's  legal  capacity]  
Affiant

fJurali
[Format  shall  be based  on  the  latest  Rules  on  Notarial  Practice]
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CONSTRUCTION METHODOLOGY

Name of Project

Proposed Project Description

location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

Notes:
The narrative construction method will guide arrd famiHsrize the comractor and the PPA on how the 

project shall be carried out in accordance with the highest standard of wodcmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule, Equipment 
Schedule and manpowerSchedule.

Signature
(Authorised Signing Offkiai}
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MANPOWER SCHEDULE

\

N^meof Prc^

Proposed Project Desaiptkin 

Locadon

MANPOWBI
(Mirdmum)

CONTRACT DURATION 1 CaNodir OWi\

MONTHLY
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22

Prefect Manager 
Prefect Engineer 
Materials Engineer 
Cortstruedon Safety & 
Health Officer
Spcctfv Other 80Ptc»b>eDOslt>om, e.;
Carpenter
•Steelman
•Mason
•Electrician
•Rigger
ethers

iAiithOfted Slfninc Offldli)
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EQUIPMENT UnUZATION SCHEDULE

NameofPrejtct

Proposed Project DcscripCon

Location

EQUIPMENT
(Minimum)

No.
Of

UnHs

CONTRACT DURATION ( Cilonte Dm)
MONTHLY

1 2 3 4 S 6 7 8 9 10 11 12 13 14 IS IS 17 18 19 20 21 22

Ugnatun
<Authorlitd Sltning OffidaQ
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project

Proposed Project Description

Location

Project Duration 
(days of Months)

Payment of Schedule 
(Monthly. In Pesos)

Cash Flow
IQuartnfy. In Pesos)

TOTAL

NOTES:
The cash flow by quarter and payment schedule should be consistent with the BarOiartand 
S-curt.

Payment schedule shatl not be more than once a month.

Signature
(Authorized Signing Offidai)
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JOINT VENTURE AGREEMENT

KNOW ALL MEN BY 1>IE5E PRESENTS:

That this JOINT VENTURE AGREEMENT is entered into by and between:

------------------------------------- , of legal age, (dvil status). Owner/Proprietof/
General Manager/Preadent of (business name of JV partner #f)______
with business address at _______

and

___________________ , of legal age, (civil status), Owner/Proprietor/
General Manager/President of (business name ofJV psrtner #2)
with business address at____________________________________ .

WITNESSETH:
That both parties agree to join together their capital, manpower, equipment, work, 
experience and other resources and efforts to enable the Joint Venture to participate 
in the Eligibility Chec^, Bidding and Undertaking of the hereunder stated Contract of 
the Philippine Ports Authority- PMO Palawan:

fcomflfete name/tstie of the contract to be bkf]

2. That (business name of JV partner it1\ shall contribute_____% and (business name
of JV partner #2> shall contribute______% of the logistics requirements of the
Contract and the Joint Venture shall share the profit or loss on a_________ ratio;

3. That (business name of JV partner #f) and (business name of JV partner M2) shall 
assume joint and several re^>onsibiliries for the satistoctory performance of the 
Contract and the parties shall be jointly and severalty liable to the Philippine Ports 
Authority - Head Office for all the obligations arising under the Contract;

4. That in case one of the parties declares bankruptcy or becomes insolver^t, the 
remaining Joint Venture partner shall assume full responsibilities to undertake any 
correction works covered by the wamanty;

5. That both parties agree that (name of Authorized Managing Officer) shall be the 
Official Representative and the Authorized Managing Officer and therefore the 
authorized signatory of the Joint Venture and is granted toll power and authority to 
do, execute and perform any and all acts necessary and/or to represent the Join] 
Venture in the Eligibility Check, Bidding and Undertaking of the said Contract, as 
fully and effectively as the Joint Venture may do as rf personally present with full 
power of substitution and revocation.
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6. That the Joint Venture shall be known as 
with business address at______

7. That this Joint Venture Agreement shall remain in effect only for the above-stated 
Contract until terminated by both parties.

IN WITNESS WHEREOF, we have hereunto set our hands this_____day of
______________20_____ at Philippines.

(BUSfNBSS  NAME OF JV  PARTNER  #f) (BUSINESS NAME OF JV  PARTNER  #21

BY: BY:
{PropfhiOf) fGen Mgr-^^rBsident) {ProprteMGen  .MgrJPrBsidenti

WITN ESSES

ACKNOWLEDGMENT

REPUBLIC OP THE PHIUPPINES)

BEFORE ME, a Notary Public, for and In 
appeared:

, Philippines personally

Comm. Tax Cert No. Date Issued Place of Issue

who are known to me and to me known to be the same persons who ej^cuted me 
foregcHng JOINT VENTURE AGREEMENT and acknowledged to me that the same are 
their free and voluntary act and deed as well as the companies they represent This 
agreement consisting of two (2) pages Including this page where foe acknowledgment 
Is written, have been signed by the parties and their instrumental witnesses in each and 
every page hereof.

WITNESS MY HAND AND SEAL on mis 
the place written above.

day of. .20 at

Doc. No.. 
Page No. 
Book No. 
Series of

NOTARY PUBLIC
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