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Date:

017-2017

Admin. Building, Barangay Bagong Pag-Asa

(a)

(b)

P 

P 

(c)

(d)

(e)

If our Bid is accepted, we commit to obtain the Performance Security in the amount of ___________

percent of the Contract for the due performance of the Contract;

[insert information]

Our firm, including any subcontractors or suppliers for any part of the Contract, have nationalities from

the following eligible countries: [insert information]

Repair of R.C. Wharf, Mooring and Fendering System 

 and Back-up Area, Port of Coron, Coron, Palawan

III

TOTAL ESTIMATED AMOUNT (including VAT)

TOTAL AMOUNTBILL NO.

I

R.C. WHARF

GENERAL EXPENSES

DESCRIPTION

MOORING AND FENDERING SYSTEM

IV BACK-UP AREA

The  discounts  offered  and  the  methodology  for  their  application  are:

Our Bid shall be valid for a period of 120 days from the date fixed for the Bid submission deadline in

accordance with the Bidding Documents, and it shall remain binding upon us and may be accepted at

any time before the expiration of that period;

Bid Form

                   ITB No.:

The Chairperson

Bids and Award Committee

PMO - Palawan 

Philippine Ports Authority

Port Area, Puerto Princesa City

We the undersigned, declare that:

We have examined and have no reservation to the Bidding Documents, including Addenda, for the

Contract NRP-PLW-03-2017 Repair of R.C. Wharf, Mooring and Fendering System and Back-Up

Area, Port of Coron, Coron, Palawan;

We offer to execute the Works for this Contract in accordance with the Bid and Bid Data Sheet,

General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is:

II



(f)

(g)

(h)

(i)

(j)

(k)

Name:

Duly authorized to sign the Bid for and on behalf of:

We are not participating, as Bidders, in more than one Bid in this bidding process, other than

alternative offers in accordance with the Bidding Documents;

In the capacity of:

Signed:

Date:

Our firm, its affiliates, or subsidiaries, including any subcontractors or suppliers for any part of the

Contract, has not been declared ineligible by the Funding Source;

We understand that this Bid, together with your written acceptance thereof included in your notification

of award, shall constitute a binding contract between us, until a formal Contract is prepared and

executed; and

We understand that you are not bound to accept the Lowest Calculated Bid or any other Bid that you

may receive.

We likewise certify/confirm that the undersigned, is the duly authorized representative of the bidder,

and granted full power and authority to do so, execute and perform any and all acts necessary to

participate, submit the bid, and to sign and execute the ensuing contract for the NRP-PLW-03-2017  

Repair of R.C. Wharf, Mooring and Fendering System and Back-up Area, Port of Coron, Coron,

Palawan;

Repair of R.C. Wharf, Mooring and Fendering System 

 and Back-up Area, Port of Coron, Coron, Palawan

We acknowledge that failure to sign each and every page of this Bid Form, including the Bill of

Quantities, shall be ground for the rejection of our bid.



UNIT PRICE AMOUNT

(Pesos) (Pesos)

(1) (3) (4) (5) (4) x (5)

L.S. 1.00 P P 2,547,910.40     

BILL NO. II L.S. 1.00 2,370,146.83     

BILL NO. III L.S. 1.00 4,460,044.68     

BILL NO. III L.S. 1.00

P 23,608,356.54     

R.C. WHARF

B
O

Q
 

SUMMARY OF BILL OF QUANTITIES

NRP-PLW-03-2017 REPAIR OF R.C. WHARF, MOORING AND FENDERING SYSTEM AND BACK-UP

AREA, PORT OF CORON, CORON, PALAWAN

NO. DESCRIPTION OF WORK UNIT QTY.

(2)

BILL NO. I GENERAL EXPENSES

TOTAL BILL FOR THE CONTRACT

MOORING AND FENDERING SYSTEM

BACK-UP AREA



UNIT PRICE AMOUNT

(Pesos) (Pesos)

(1) (2) (3) (4) (5) (4) x (5)

BILL NO. I GENERAL EXPENSES

1.01 L.S. 1.00 P P 

1.02 MOS. 8.00

1.03 MOS. 8.00

P -                           

B
O

Q
 
-
1

 

BILL OF QUANTITIES

NRP-PLW-03-2017 REPAIR OF R.C. WHARF, MOORING AND FENDERING SYSTEM AND BACK-UP

AREA, PORT OF CORON, CORON, PALAWAN 

NO. DESCRIPTION OF WORK UNIT QTY.

MOBILIZATION AND DEMOBILIZATION

PROVISION FOR LEASE/RENTAL OF TEMPORARY 

FACILITIES

PROVIDE SAFETY AND HEALTH PROGRAM IN THE 

EXECUTION OF THE PROJECT AS PROVIDED FOR  BY 

R.A. 9184

TOTAL FOR BILL NO. 1



UNIT PRICE AMOUNT

(Pesos) (Pesos)
(1) (2) (3) (4) (5) (4) x (5)

BILL NO. II R.C. WHARF

2.01 UNITS 11.00 P 16,401.07 P 

2.02 UNITS 18.00 7,049.477

2.03 CU.M. 311.20

2.04 CU.M. 311.20

2.05 CU.M. 337.67

2.06 KGS. 44,259.82    

P 

B
O

Q
 
-
2

BILL OF QUANTITIES

NRP-PLW-03-2017 REPAIR OF R.C. WHARF, MOORING AND FENDERING SYSTEM AND BACK-UP

AREA, PORT OF CORON, CORON, PALAWAN 

NO. DESCRIPTION OF WORK UNIT QTY.

REMOVAL OF DILAPIDATED MOORING BOLLARDS

TOTAL FOR BILL NO. 2

REMOVAL OF DILAPIDATED RUBBER DOCK FENDERS

DEMOLITION OF PORTION OF EXISTING R.C. WHARF

DISPOSAL OF DEBRIS OF DEMOLISHED R.C. WHARF

SUPPLY AND INSTALL REINFORCING STEEL BARS 

FOR ITEM 2.05

SUPPLY AND PLACE 3,500 PSI CONCRETE FOR 

SUPERSTRUCTURE



UNIT PRICE AMOUNT

(Pesos) (Pesos)
(1) (2) (3) (4) (5) (4) x (5)

BILL NO. III MOORING AND FENDERING SYSTEM

3.01 SETS 11.00 P P 

3.02 SETS 11.00

3.03 SETS 21.00

3.04 SETS 21.00

P 

B
O

Q
 
-
3

UNIT QTY.

INSTALL MOORING BOLLARD (35T, T-HEAD) WITH 

COMPLETE ACCESSORIES

BILL OF QUANTITIES

SUPPLY AND DELIVER TO SITE MOORING BOLLARD 

(35T, T-HEAD) WITH COMPLETE ACCESSORIES

TOTAL FOR BILL NO. 3

INSTALL  RUBBER DOCK FENDER (V-TYPE, 400MMH X 

1,000MML) WITH COMPLETE ACCESSORIES

SUPPLY AND DELIVER TO SITE RUBBER DOCK FENDER 

(V-TYPE, 400MMH X 1,000MML) WITH COMPLETE 

ACCESSORIES

NRP-PLW-03-2017 REPAIR OF R.C. WHARF, MOORING AND FENDERING SYSTEM AND BACK-UP

AREA, PORT OF CORON, CORON, PALAWAN 

NO. DESCRIPTION OF WORK



UNIT PRICE AMOUNT

(Pesos) (Pesos)

(1) (2) (3) (4) (5) (4) x (5)

BILL NO. IV

4.01 CU.M. 32.10 P P 

4.02 SQ.M. 483.03

4.03 CU.M. 252.37

4.04 CU.M. 72.45

4.05 CU.M. 72.45

4.06
SUPPLY AND PLACE LEVELING SAND CUSHION (50MM 

THK.)

CU.M. 24.15

4.07 SQ.M. 483.03

4.08 CU.M. 32.10

4.09 L.M. 35.45

P 

P 

B
O

Q
 
-
3

NRP-PLW-03-2017 REPAIR OF R.C. WHARF, MOORING AND FENDERING SYSTEM AND BACK-UP

AREA, PORT OF CORON, CORON, PALAWAN 

NO. DESCRIPTION OF WORK UNIT QTY.

DEMOLITION OF DAMAGED/SETTLED RETAINING 

WALL/SHEAR KEY 

REMOVAL OF DAMAGED AND SETTLED CONCRETE 

PAVING BLOCKS

DISPOSAL OF CONCRETE DEBRIS, PAVING BLOCKS 

AND UNSUITABLE MATERIALS

SUPPLY, SPREAD AND COMPACT AGGREGATE BASE 

COURSE (150MM THK.)

SUPPLY, SPREAD AND COMPACT CEMENT TREATED 

BASE COURSE (150MM THK.)

SUB-TOTAL FOR BILL NO. 4

SUPPLY AND PLACE  3,500 PSI CONCRETE FOR 

RETAINING WALL AND SHEAR KEY INCLUDING RSB

GRAND TOTAL

BACK-UP AREA

SUPPLY AND INSTALL INTERLOCKING CONCRETE 

PAVING BLOCKS (ICPB) (200MM X 100MM X 125MM)

SUPPLY AND INSTALL CONSTRUCTION JOINT (100MM 

X 100MM X 10MM THK. ANGLE BAR) HOT DIP 

GALVANIZED

BILL OF QUANTITIES
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