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GLOSSARY OF
TERMS, ABBREVIATIONS, AND
ACRONYMS



Glossary of
Terms, Abbreviations, and Acronyms

ABC - Approved Budget for the Contract.
ARCC — Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response
to and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of
projects or activities of the GOP requiring adequate external technical and professional
expertise that are beyond the capability and/or capacity of the GOP to undertake such as,
but not limited to: (i) advisory and review services; (ii) pre-investment or feasibility studies;
(iii) design; (iv) construction supervision; (v) management and related services; and (vi) other
technical services or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the
Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods and
Services; Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting
Firm for Procurement of Consulting Services; as the case may be, as recorded in the
Contract Form signed by the parties, including all attachments and appendices thereto and
all documents incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in
these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or
consultant.

CPI — Consumer Price Index.

DOLE - Department of Labor and Employment.

DTI — Department of Trade and Industry.



Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement
whose funding source is from a foreign government, foreign or international financing
institution as specified in the Treaty or International or Executive Agreement. (2016 revised
IRR, Section 5[b]).

GFI — Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except
Consulting Services and Infrastructure Projects, which may be needed in the transaction of
public businesses or in the pursuit of any government undertaking, project or activity,
whether in the nature of equipment, furniture, stationery, materials for construction, or
personal property of any kind, including non-personal or contractual services such as the
repair and maintenance of equipment and furniture, as well as trucking, hauling, janitorial,
security, and related or analogous services, as well as procurement of materials and
supplies provided by the Procuring Entity for such services. The term “related” or “analogous
services” shall include, but is not limited to, lease or purchase of office space, media
advertisements, health maintenance services, and other services essential to the operation
of the Procuring Entity. (2016 revised IRR, Section 5]r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs - Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA - National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the
agency which shall be consolidated in the procuring entity's Annual Procurement Plan.
(GPPB Circular No. 06-2019 dated 17 July 2019)

PSA - Philippine Statistics Authority.

SEC - Securities and Exchange Commission.

SLCC - Single Largest Completed Contract.

UN — United Nations.
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Invitation to Bid
for the
Repair of Port Water Supply System,
Port of Puerto Princesa, Palawan

The Philippine Ports Authority PMO Palawan, through the Corporate
Budget of the Authority for CY 2020 intends to apply the sum of Php
3,640,675.00 being the Approved Budget for the Contract (ABC) to payments
under the contract for Repair of Port Water Supply System, Port of Puerto
Princesa, Palawan. Bids received in excess of the ABC shall be
automatically rejected at bid opening.

The Philippine Ports Authority PMO Palawan now invites bids for the
above Procurement Project. Completion of the Works is required 120
Calendar Days. Bidders should have completed a contract similar to the
Project. The description of an eligible bidder is contained in the Bidding
Documents, particularly, in Section Il (Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using
non-discretionary “pass/fail” criterion as specified in the 2016 revised
Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184.

Interested bidders may obtain further information from Philippine Ports
Authority PMO Palawan Bids and Awards Committee and inspect the
Bidding Documents at the address given below from 8:00 A.M. to 5:00 P.M.,
Monday to Friday.

A complete set of Bidding Documents may be acquired by interested bidders
on December 29, 2020 to January 18, 2021 from given address and
website/s below and upon payment of the applicable fee for the Bidding
Documents, pursuant to the latest Guidelines issued by the GPPB, in the
amount of Php 5,000.00. The Procuring Entity shall allow the bidder to
present its proof of payment for the fees presented in person.

The Philippine Ports Authority PMO Palawan Bids and Awards
Committee will hold a Pre-Bid Conference on January 06, 2021, 4:00 P.M. at
Conference Room, 2™ Floor, PPA Administrative Building, Port Area, Puerto
Princesa City and/or through videoconferencing/webcasting via Zoom, which
shall be open to prospective bidders.

Bids must be duly received by the BAC Secretariat through manual
submission at the office address as indicated below on or before 9:00 A.M. of
January 18, 2021. Late bids shall not be accepted.

All bids must be accompanied by a bid security in any of the acceptable forms
and in the amount stated in ITB Clause 15.
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9. Bid opening shall be on January 18, 2021, 11:30 A.M. at Conference Room,
2nd Floor, PPA PMO-Palawan Administrative Building, Port Area, Puerto
Princesa City. Bids will be opened in the presence of the bidders’
representatives who choose to attend the activity.

10. The Philippine Ports Authority PMO Palawan Bids and Awards
Committee reserves the right to reject any and all bids, declare a failure of
bidding, or not award the contract at any time prior to contract award in
accordance with Sections 35.6 and 41 of the 2016 revised Implementing
Rules and Regulations (IRR) of RA No. 9184, without thereby incurring any
liability to the affected bidder or bidders.

e Required PCAB Registration (Minimum): At least SMALL B- Water
Supply

11. For further information, please refer to:

MARIZA O. NALLANA

Head Secretariat

PMO Palawan BAC

Port Area, Puerto Princesa City,

Telephone No.: (048) 433-0356 or (048) 716-6864
Email Address: pmopalawanbac@gmail.com

12. You may visit the following websites:

For downloading of Bidding Documents: www.ppa.com.ph
www.gppb.com.ph

December 29, 2020

JEMUEL B. APELLIDO
Chairperson
PPA PMO-Palawan BAC
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Scope of Bid

The Procuring Entity, Philippine Ports Authority PMO Palawan invites Bids for the
Repair of Port Water Supply System, Port of Puerto Princesa, Palawan., with
Project Identification Number NRP-PLW-04-2020.

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

2.1. The Philippine Ports Authority through the source of funding as indicated
below for CY 2020 in the amount of Php 3,640,675.00.

2.2.  The source of funding is:

a. Corporate Operating Budget.

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184
and its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable
only to the ongoing posting, advertisement, or invitation to bid by the BAC through
the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the
site, determined the general characteristics of the contracted Works and the
conditions for this Project, such as the location and the nature of the work; (b)
climatic conditions; (c) transportation facilities; (¢) nature and condition of the terrain,
geological conditions at the site communication facilities, requirements, location and
availability of construction aggregates and other materials, labor, water, electric
power and access roads; and (d) other factors that may affect the cost, duration and
execution or implementation of the contract, project, or work and examine all
instructions, forms, terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the
highest standard of ethics during the procurement and execution of the contract.
They or through an agent shall not engage in corrupt, fraudulent, collusive, coercive,
and obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No.
9184 or other integrity violations in competing for the Project.

Eligible Bidders

5.1. Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.
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5.2. The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at
least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to
current prices using the PSA’s CPI, except under conditions provided for in
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

5.3.  For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section

5.5. 23.4.2 of the 2016 IRR of RA No. 9184.
Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VIl of the Charter of the UN.

Subcontracts

7.1. The Bidder may subcontract portions of the Project to the extent allowed by
the Procuring Entity as stated herein, but in no case more than fifty percent
(50%) of the Project.

The Procuring Entity has prescribed that:

a. Subcontracting is not allowed.

7.2 Subcontracting of any portion of the Project does not relieve the Contractor of
any liability or obligation under the Contract. The Supplier will be responsible
for the acts, defaults, and negligence of any subcontractor, its agents,
servants, or workmen as fully as if these were the Contractor's own acts,
defaults, or negligence, or those of its agents, servants, or workmen.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address Philippine Ports Authority PMO
Palawan, Port Area, Puerto Princesa City, Palawan and/or through
videoconferencing/webcasting} as indicated in paragraph 6 of the IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part
of the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and
receipt of Bids.
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10.

11.

12.

13.

Documents Comprising the Bid: Eligibility and Technical Components

10.1.

10.2.

10.3.

10.4.

10.5.

The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by
the appropriate Philippine foreign service establishment, post, or the
equivalent office having jurisdiction over the foreign bidder’'s affairs in the
Philippines. For Contracting Parties to the Apostille Convention, only the
translated documents shall be authenticated through an apostille pursuant to
GPPB Resolution No. 13-2019 dated 23 May 2019. The English translation
shall govern, for purposes of interpretation of the bid.

A valid PCAB License is required, and in case of joint ventures, a valid
special PCAB License, and registration for the type and cost of the contract
for this Project. Any additional type of Contractor license or permit shall be
indicated in the BDS.

A List of Contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract to be
bid, with their complete qualification and experience data shall be provided.
These key personnel must meet the required minimum years of experience
set in the BDS.

A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1.

11.2.

11.3.

The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR
of RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative
Bids shall not be accepted.

Bid Prices
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14.

15.

16.

17.

18.

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as determined by
the NEDA and approved by the GPPB pursuant to the revised Guidelines for
Contract Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency
accepted by the BSP at the discretion of the Bidder. However, for purposes
of bid evaluation, Bids denominated in foreign currencies shall be converted
to Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2. Payment of the contract price shall be made in:
a. Philippine Pesos.
Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less than the
percentage of the ABC in accordance with the schedule in the BDS.

15.2. The Bid and bid security shall be valid until One Hundred Twenty (120) days
from the date set for Bid Opening. Any bid not accompanied by an
acceptable bid security shall be rejected by the Procuring Entity as non-
responsive.

Sealing and Marking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of
the Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic
copy of its Bid, which must be digitally signed. An electronic copy that cannot be
opened or is corrupted shall be considered non-responsive and, thus, automatically
disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical
address or through online submission as indicated in paragraph 7 of the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the
place specified in paragraph 9 of the IB. The Bidders’ representatives who
are present shall sign a register evidencing their attendance. In case
videoconferencing, webcasting or other similar technologies will be used,
attendance of participants shall likewise be recorded by the BAC Secretariat.
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19.

20.

21.

In case the Bids cannot be opened as scheduled due to justifiable reasons,
the rescheduling requirements under Section 29 of the 2016 revised IRR of
RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and opened and
evaluated simultaneously so as to determine the Bid or combination of Bids
offering the lowest calculated cost to the Procuring Entity. Bid Security as
required by ITB Clause 16 shall be submitted for each contract (lot)
separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract
The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184

shall form part of the Contract. Additional Contract documents are indicated in the
BDS.
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Section lll. Bid Data Sheet
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Bid Data Sheet

ITB Clause
5.2 For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be:
Major Cateqgories of Work Unit of Measure Required Quantity
1. Underdeck and Underground [.m. 415
Piping Installation
2. Installation of Water Meters units 12
and Accessories
3. Concrete Works cum 11
7.1 Subcontracting is not allowed
10.3 For Joint Venture : Special PCAB License
10.4 The key personnel must meet the required minimum years of experience set
below:
Key Personnel General Experience Relevant Experience
1) Project Manager Infrastructure/Civil Works Building Construction
2) Project Engineer Infrastructure/Civil Works Building Construction
3) Materials Engineer Infrastructure/Civil Works Building Construction
4) Safety and Health Officer Infrastructure/Civil Works Building Construction
5) Foreman Infrastructure/Civil Works Building Construction
NOTE: Required Personnel minimum years of experiences: at least two (2)
years of experience
10.5 The minimum major equipment requirements are the following:
Equipment Capacity Number of Units
Concrete Cutter 12" @ blade 1
Concrete Mixer 1 bagger 1
Concrete Vibrator 3.5HP 1
Air Compressor with Jackhammer 250 cfm 1
Welding Genset, Diesel-driven 400A 1
Dump Truck 8 cum 1
Plate Compactor 5HP 1
Cut-off Machine 14” O blade 1
Pipe Threader up to 3’0 1
12 Value Engineering Clause: Not Allowed
151 The bid security shall be in the form of a Bid Securing Declaration OR any of

the following forms and amounts:
a.  The amount of not less than Php 72,813.50, if bid security is in cash,
cashier's/manager’s check, bank draft/guarantee or irrevocable letter
of credit;

b.  The amount of not less than Php 182,033.75 if bid security is in
Surety Bond.
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16 Each Bidder shall submit One (1) original and Four (4) copies of their
Technical and Financial Bid, properly book-bound with hard/soft
cover. Screw-bound, ring-bound and combo-bound documents are
not acceptable. Failure to comply with these requirements shall be a
ground for disqualification.
19.2 Partial bid is not allowed
20 Other appropriate licenses and permits required: None
21 Additional contract documents relevant to the Project that may be required by

existing laws and/or the Procuring Entity, such as construction schedule and
S-curve, manpower schedule, construction methods, equipment utilization
schedule, construction safety and health program approved by the DOLE,
and other acceptable tools of project scheduling.
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Section IV. General Conditions of Contract
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that
can be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances,
constitute the primary source for the terms and conditions of the Contract, and thus,
applicable in contract implementation. Herein clauses shall serve as the secondary
source for the terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of
the Works).

Possession of Site

3.1 The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession
in accordance with the terms of this clause, the Procuring Entity’s
Representative shall give the Contractor a Contract Time Extension and
certify such sum as fair to cover the cost incurred, which sum shall be paid by
Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The
resulting adjustments in contract time to address such delay may be
addressed through contract extension provided under Annex “E” of the 2016
revised IRR of RA No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3 and
specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.

Performance Security

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
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10.

11.

parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm,
partnership, corporation, or association supplying the Contractor with labor,
materials and/or equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1. In case the Contractor fails to undertake the repair works under Section
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or garnishment
proceedings, and perpetually disqualify it from participating in any public
bidding. All payables of the GOP in his favor shall be offset to recover the
costs.

7.2. The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the
Certificate of Final Acceptance by the Procuring Entity. Specific duration of
the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the
Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to contract
acquisition and implementation, such as, but not limited to corrupt, fraudulent,
collusive, coercive, and obstructive practices as stated in ITB Clause 4.

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor's Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

20



12.

13.

14.

15.

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works. The
submissions of the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue
to withhold this amount until the next payment after the date on which the
overdue Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor’s accounts and records relating to the performance of the Contractor and
to have them audited by auditors of the GOP or the Procuring Entity, as may be
required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in
an amount not exceeding fifteen percent (15%) of the total contract price, to be made
in lump sum, or at the most two installments according to a schedule specified in the
SCC, subject to the requirements in Annex “E” of the 2016 revised IRR of RA No.
9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC,
materials and equipment delivered on the site but not completely put in place shall
not be included for payment.

Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount
stated in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract

22



Special Conditions of Contract

GCC Clause

2 Sectional completion: None

4.1 [Specify the schedule of delivery of the possession of the site to the
Contractor, whether full or in part.]

6 The site investigation reports are: None

7.2 Semi-permanent structures: Five (5) years
Buildings of types 1, 2, and 3 as classified under the National Building
Code of the Philippines, concrete/asphalt roads, concrete river control,
drainage, irrigation lined canals, river landing, deep wells, rock
causeway, pedestrian overpass, and other similar semi-permanent
structures

10 No dayworks are applicable to the contract.

11.1 The Contractor shall submit the Program of Work to the Procuring
Entity’'s Representative within 15 days of delivery of the Notice of
Award.

11.2 The amount to be withheld for late submission of an updated Program
of Work is .

13 No advance payments or mobilization fees shall, as a rule, be extended
or paid to the winning bidder per DOTr memorandum dated July 10,
2018.

14 No further instruction

15.1 The date by which operating and maintenance manuals are required is
The date by which “as built” drawings are required upon submission of
Final Billing.

15.2 The amount to be withheld for failing to produce “as built” drawings

and/or operating and maintenance manuals by the date required is
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Section VI. Specifications

24



REPAIR OF PORT WATER SUPPLY SYSTEM
PUERTO PRINCESA, PALAWAN

TECHNICAL SPECIFICATIONS

1.0 GENERAL SCOPE OF WORK

The work involves the excavation and backfilling of pipe trenches, furnishing, laying
and jointing of G.I. pipes, valves and fittings and the construction of thrust blocks and
concrete saddles. The work will also include the furnishing and installation of new
water meters, replacement of defective ones, provision of new water meter boxes and
valve boxes with steel covers, including accessories to the water distribution line at the
locations and elevations indicated on the drawings, or as maybe directed by the
Engineer and in accordance with the requirement of the Specifications.

2.0 GENERAL REQUIREMENTS
2.1 MOBILIZATION AND DEMOBILIZATION

2.1.1 SCOPE OF WORK

This Section includes mobilization, demobilization, assembly and disassembly of
equipment/plants including incidentals necessary to complete the work.

212 MOBILIZATION

a) The Contractor shall mobilize and put into operation all equipment and plants
required to undertake the Contract.

b) Mobilization shall include the transferring to the job-sites of all equipment, plants,
supplies and materials, personnel, and all items necessary for the execution and
completion of the work, and shall also include the setting up of all equipment,
instruments and all other plants until rendered operable, subject to the confirmation
of the Engineer.

c) Sufficient supply of spares for the equipment and plants shall be carried on-site.
Equipment/plants encountering breakdowns must be repaired on site by the most
expeditious method possible at no cost to the Procuring Entity. In the event that the
equipment/plants call for major repair works that cannot be undertaken at the site,
the Contractor shall replace such equipment/plants with equal or better performance
capacity at no additional mobilization costs to the Procuring Entity and the
Contractor shall not be entitled to any time extension.

213 DEMOBILIZATION

Demobilization upon request of the Contractor and approved by the Engineer, shall
include the following:

The dismantling, preparation and loading for removal and shipment of all
Contractor's plant, equipment and personnel at site after completion of the works.
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3.0 CONSTRUCTION PHOTOGRAPHS

Provide record progress photographs taken at a fixed point and angle as, when and
where directed by the Engineer at intervals of not more than ten (10) days. The
photographs shall be sufficient in number and location to record the exact progress
of works. The Contractor shall provide the Engineer all the photographs stored in
CDs- properly labeled. Billing photographs shall be in 4R size with corresponding
billboard indicating the name of the project and location, bill number, item number,
name of the person taking the photograph, date taken and the on-going activity.

4.0 MONTHLY PROGRESS REPORT

The Contractor shall maintain a daily log describing the important events pertaining
to the Works, the working hours, the number of laborers employed, effective
operation time of equipment, overtime hours, delays due to meteorological and
maritime conditions, weather condition, lack of labor, materials or equipment,
progress made including instructions, notifications, issues and concerns and
recommendations made by the Engineer.

5.0 AS-BUILT DRAWINGS AND FINAL CONSTRUCTION REPORT

Within thirty (30) calendar days after the issuance of the Taking Over Certificate, the
Contractor shall prepare and as-built drawings and a final construction report as
draft. And within thirty (30) calendar days after the issuance of the Taking Over
Certificate, the Contractor shall submit the Final Construction Report and Final As-
Built drawings.

6.0 SAFETY

The Contractor shall be responsible for the safety of its workers. Wearing of
personal protective equipments (PPEs) shall be mandatory.

At the end of each day's work, the site shall be left in safe condition, so that no part
is in danger of toppling, or falling or creating hazards to personnel or equipment.
The construction site shall be properly lighted at night. Warning signs shall be
properly located for the safety of the port users.

Safety guidelines as stipulated in PPA Engineering Circular 01-2020 pertaining to
the implementation of PPA projects during the COVID-19 public health emergency
must be observed and implemented.

7.0 SITE WORKS
7.1. DEMOLITION, EXCAVATION AND DISPOSAL WORK

7.1.1 GENERAL PROVISIONS

This section shall be applied to the demolition work of existing port structures as
well as disposal of debris/unusable materials and storage of usable materials.

The Contractor shall be deemed to have satisfied himself of the site conditions, and

to have included in his unit prices provision for all risks that may arise during or in
connection with the work.
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The demolition work shall be carried out by approved methods and equipment such
as concrete breakers, gas-cutters, hydraulic jacks, compressed air disintegrators,
etc., however, no blasting shall be used unless approved in writing by the Engineer
and after obtaining the written permission of the concerned Authorities.

The Contractor shall provide suitable equipment, skilled labor and appropriate
temporary works such as scaffoldings to ensure safety in his demolition works as
well as in the adjacent area.

The Contractor shall demolish all the structural members above the level on which
the subsequent and permanent works under this Contract will begin. To this end,
the temporary construction works such as excavation shall be conducted by the
Contractor.

Materials coming from the demolition works, except general earth, shall remain the
property of the Procuring Entity, the designated part of which shall be stored by the
Contractor at places specified by the Engineer’s authorized Representative

7.1.2 EXCAVATION

The Contractor shall carry out all excavation as required by the work. All
excavation shall be carried out to lengths, widths, depths and profiles as
designed or to such other dimensions as may be approved in writing by the
Engineer.

Excavation shall be carried out in such a way as to avoid disturbance to the
surrounding ground and other existing works.

Particular care shall be taken to maintain stability when excavating in close
proximity to existing structures, and for underground utilities. The Contractor
shall comply with all instructions of the Engineer regarding the supporting
of the sides of excavation and shall be entirely responsible for the
sufficiency of all temporary timbering and supports to the excavation. Any
unsound formation areas or underground utility uncovered as a result of the
excavation shall be reported to the Engineer immediately for his instructions.

713 BACKFILLING

Care should be observe during backfilling so as not to displace the laid pipe. It
should be compacted in layers not exceeding 150mm.

713 DISPOSAL AND STORAGE

Prior to the commencement of the demolition work, the Engineer shall submit to the
Contractor a list in which all the materials to be salvaged and overhauled, as
property of the Procuring Entity and the location of their storage shall be described.
The Contractor shall separate materials to be salvaged from debris. Salvaged
materials shall be loaded, transported and unloaded by the Contractor at the
specified locations.

The Contractor may dump debris on land areas but out of the site, which areas
shall be procured and prepared at his own expense. In this case, safety measures
shall be undertaken in the transporting, unloading, covering and others as
requested by the Engineer.
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8.0 PARTICULAR REQUIREMENTS
8.1 NON - INTERRUPTION OF WATER SUPPLY

The Contractor shall ensure non-interruption of water supply. As such, proper timing for
uninstallation of existing piping system shall be planned and coordinated.

8.2 WORKS AT THE OPERATIONAL AREA

To have minimum disturbance on cargo operations, works located at the operational
area shall be done expeditiously. The contractor shall see to it that all resources
(equipments, tools, materials and manpower) necessary to the execution of the work
are in place. After pipes had been laid, immediate leak testing shall be performed,
trench backfilled and compacted, and pavement restored.

8.3 PRESSURE AND LEAK TESTING

The contractor shall perform leak and pressure testing as the pipe installation is in
progress, preferably for every six (6) lengths of pipe. However, final testing shall also be
performed all the pipes and appurtenances has been installed to ensure the reliability of
the whole system.

9.0 MATERIALS SPECIFICATIONS

9.1. REINFORCED CONCRETE WORKS
9.1.1 MATERIALS

9.1.1.1 Cement

Unless otherwise specified in the Drawings, only one (1) brand of cement shall be
used for any individual structure. In determining the approved mix, only Portland
cement, Type 1 (for general use in construction), ASTM 150 shall be used as the
cementitious material.

9.1.1.2 Aggregates
1. Crushed Coarse Aggregate
Conforming to ASTM C 33 and having nominal sizes passing 38.0 mm
to 19.0 mm, 19.0 mm to 9.5 mm to No. 4 sieve. The material shall be
well graded between the limits indicated and individually stockpiled. It
shall be the Contractor’'s responsibility to blend the materials to meet
the gradation requirements for various types of concrete as specified
herein.

Nominal sizes for combined gradation shall be as follows:
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Nominal Size of Coarse Aggregates
ASTM Sieves % by Weight Passing
40 mm 25 mm 19 mm 10 mm
50.0 mm (2") 100 - - -
38.0 mm (1 %") 95-100 100 - | -
31.8 mm (1 %" - 90-100 100 | -
25.0 mm (17) - - 90-100 -
19.0 mm (3/4") 35-70 25-90 - 100
16.0 mm (5/8") - a - 20-55 85-100
9.5 mm (3/8") 10-30 0-10 0-10 0-20
fN9;4 | [ - 9'5_ -

2. Fine Aggregate

ASTM C 33 except for gradation which has been revised to meet local
conditions unless otherwise required by the Engineer, grading of find
aggregate shall be as follows:

ASTM Sieves % by Weight Passing

9.5 mm (3/87) 100

No. 4 80 - 100
No. 8 80 - 100
No. 16 50-90
No. 30 25-60
No. 50 10-30
No. 100 2-10

a. Grading of fine aggregates shall be reasonably uniform and
fineness modulus thereof shall not vary more than 0.2 from
that of the representative sample in which mix proportions of
concrete are based.

b. Due care shall be taken to prevent segregation.
9.1.1.3 Reinforcement

a. Steel reinforcement, other than Steel for Prestressing, used in Reinforced
Concrete, shall conform to ASTM as follows:

ASTM Designation A615-Deformed Billet Steel Bars for Concrete
Reinforcement. Minimum vyield strength of 230 MPa (33,400 psi) for diameter of
6 mm to 10 mm and 276 MPa (40,000 psi) for diameter of 12 mm to 36 mm.

b. All bar reinforcement shall have deformed surfaces except that 8 mm bars may
be plain.

c. Reinforcement shall be protected from corrosion causing agents by providing a
minimum concrete cover of 75mm with maximum variation of 9mm.

d. Splicing. Main rebars shall be spliced using lap splices with a minimum length of
the longer of 0.02Asfy/Nf'c and 0.375dsfy/vf'c, but should not be less than 300mm.
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9.1.1.4 Tie Wire

Tie wire shall be plain, cold drawn annealed steel wire, #16 Galvanized. All
reinforcement intersections shall be properly tied.

9.1.1.5 Water
The water used in concrete, mortar and grout shall be free from objectionable
quantities of silt, organic matter, alkali, salts and other impurities. Sea water shall
NOT be used at any time.
9.1.2 STRENGTH REQUIREMENT
Concrete of shall be proportioned and mixed to achieve a 28'" day compressive
strength of 3,500 psi (24MPa).
9.1.3 CONSISTENCY
a. Slump: Tests shall be made in conformance with ASTM C 143, and unless

otherwise specified by the Engineer, slump shall be 50mm minimum and 90mm
maximum.

b. In addition to the above, the maximum permissible water-cement ratio by

weight shall not be greater than 0.55 unless otherwise permitted by the Engineer.
9.14 CURING

1. Concrete shall be protected against moisture loss, rapid temperature

changes, mechanical injury from rain or flowing water, for a minimum period of
28 days.

9.2, PIPES, FITTINGS AND APPURTENANCES

9.2.1. MATERIALS
9.2.1.1 Pipes and Fittings

G.l. pipes and fittings shall be hot-dip galvanized iron (G.l.) conforming to ASTM A 53
subject to the specific exceptions or additional requirements noted in this Section. All
G.I. pipes shall be schedule 40. Ends shall be threaded according to ANSI B 2.1.

The pipe shall meet the requirement of the National Sanitation Foundation for potable
water use as tested by the Department of Science and Technology or other testing
laboratories authorized by the Government and shall be made from non-toxic
materials.
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9.2.1.2 Water Meters
Water meter should be 2"®, flange type, with neophrene gasket and bolt connected.

The meters to be supplied shall be the multi-jet type. They shall be suitable for
domestic cold water use, with magnetic coupling and a register, that will continually
ensure a day dial lens and these shall be complete with flange and bolts with
nuts. They shall be able to withstand shock during transport, handling, delivery and
installation.

The multi-jet meter shall have a revolving element in the form of a bladed rotor
mounted on a spindle within a cylindrical measuring chamber. The liquid enters
the chamber through a number of tangential openings around the circumference
of one level and leaves through similar openings of another level. The basic principle
of design is that over the working range of the meter, the speed of rotation of the rotor
bears a linear relationship to the velocity of flow through the meter.

The lens covering the register dial shall be securely fastened and shall be of clear
glass of 5 mm minimum thickness, tempered or otherwise hardened such as to be
resistant to impact and abrasion.

Impact resistance shall be such as to resist the impact of a 25 mm diameter steel ball
dropped from a height of one (1) meter, without sustaining any evident damage.

The lens covering the register dial shall be securely fastened and shall be of clear
glass of 5 mm minimum thickness, tempered or otherwise hardened such as to be
resistant to impact and abrasion.

Impact resistance shall be such as to resist the impact of a 25 mm diameter steel ball
dropped from a height of one (1) meter, without sustaining any evident damage.

Each meter shall be supplied with copper wire and lead seal system to discourage
unauthorized opening or removal of the meter and also to indicate if such unauthorized
action has occurred. All elements of the sealing system, including length of wire,
location of wire holes, etc., shall be suitable for covering all possible means of
tampering, in particular disturbance of the coupling nuts, accuracy of the adjustments
device or of the register assembly. The lead seal shall be blank and suitable for
sealing by a compression tool, supplied by others, containing a unique embossing
symbol

Each meter shall incorporate a tamper-resistant device which shall function separately

from the wire and lead seal, and which is intended to deter entry into the register

assembly.

9.2.1.3 Valves and Appurtenances

a) General

Valve ends shall be at the Contractor's option except as specified by the
Engineer and where specifically called for on the drawings. Caulked-typed
bell ends shall not be allowed for 200 mm and larger valves.

All valves shall have the direction arrow for opening, the name for manufacturer
and the working pressure for which they are designed, cast in raised letters
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upon an appropriate part of the body. In addition, valves designed for one-way
flow only shall have a direction arrow cast on the body.

All interior part of valves manufactured of bronze (except valve stems) shall
conform to the requirements of ASTM B62 unless otherwise stated.

Gate and check valves shall be suitable for use under operating conditions of 100
meter water column. Operating nuts and valve operators shall turn
counterclockwise to open.

The Contractor shall submit manufacturer's certified drawings showing the
principal dimensions, construction details and materials used for all parts of the
valve and full details of valve stem extensions, including materials, dimensions,
fabrication, torque limits, method of connection to the valve and box and stem
guides when required to avoid buckling.

b) Gate Valves

Gate valves with a diameter of 75 mm above shall be flanged type and made of
cast iron. The waterway shall be unobstructed and of a diameter not less than
full diameter of the valve when in the open position.

The valves shall have a 50 mm square operating nut with the work “OPEN" and
an ARROW cast on showing that the valve opens by turning the operating nut
counterclockwise.

Valves shall be of the non-rising stem type, with a minimum of two (2) “0" ring
seals, of which at least one (1) shall be above the stem collar and replaceable
under full working water pressure while the valve is in the fully open position.

Gate valves with a diameter of 75 mm below shall be bronze type with threaded
connection designed for a water working pressure not less than 1.0 MPa (150

psi).
d) Valve Box

Valve boxes for gate valves where required shall be made of concrete with flap
type steel cover.

9.2.2 INSTALLATION
9.2.2.1 Installation of Pipes and Fittings

The pipes shall be accurately installed to the line, levels, grades and positions set
out by the Contractor based on survey to be conducted by the Contractor and
referred from data shown on the drawings, under the direction and approval of
the Engineer.

Prior to installation of a pipe, adequate inspection of the pipe body for cracks or
other defects shall be performed. The inside of the pipe shall be thoroughly
cleaned prior to installation.

Straight piping shall not be inclined more than a definite angle limit as directed by
the Engineer.
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At any place where the pipe is to cross an existing buried structure, there will be a
separation of at least 300mm.

Pipes, valves and fittings shall be carefully examined on defects at the time of
installation. Any defective material discovered before, during or after being
installed shall be permanently marked, removed from the jobsite, and replaced
with sound material.

Where it is required to join pipes, valves, or fittings of different type, size, or
joint combination, adapters shall be used of a class and type appropriate to the
connecting ends as shown on the drawings.

All pipe joint preparation and jointing operations shall comply with the instructions
and recommendations of the approved pipe manufacturer.

Piping shall be properly supported by suitable anchor, bracket or hangers. Vertical
pipes shall be anchored by suitable galvanized steel straps. Pipe supports shall
be provided as shown on the drawings.

The Contractor shall be responsible for taking the measurements required to
determine the lengths of cut portions of pipes for insertion as closing lengths in
pipelines. The pipe and methods of jointing shall be such that the locations of
fittings and lengths of pipe can be adjusted in the field to suit field conditions
and variations in stationing and not extra payment will be made for such
adjustments. The Contractor shall make all closures with suitable pipe and
approved connections to compensate for cumulative errors in pipeline
installation. The Contractor shall take every precaution to ensure that both the
measurement and the cutting of pipes are to the accuracy required and should
any errors occur the Contractor shall remedy same at his own expense and to
the satisfaction of the Engineer.

9.2.2.2 Installation of Valves and Fittings
Valves shall be inspected in opened and closed position to ensure that all parts
are in good working condition and interiors cleaned of all matters before
installation.
Valves and fittings shall be installed at the points and manner as shown on the
drawings and in accordance with the requirements of the approved installation
instructions recommended by the approved manufacturer.

9.2.2.3 Installation of Water Meters

Water meters shall be installed in accordance with AWWA specifications and as
shown on the drawings or as directed by the Engineer.
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9.2.3. TESTING

9.2.3.1 General

i) The Contractor shall furnish all necessary equipment and labor for carrying
out a pressure test and leakage test on the pipelines. The procedures and
methods for carrying out the pressure and leakage test shall be approved by
the Engineer.

i) The Contractor shall make any taps and furnish all necessary caps, plugs,
etc.,, as required in conjunction with the testing of a portion of the pipe
between valves. The Contractor shall also furnish a test pump, gauge, and
any other equipment required in conjunction with carrying out the hydrostatic
test.

9.2.3.2 Pressure Test

i) Pipeline tests shall be made on a portion of the pipeline between valves but
shall not exceed 300 meters of the length of pipelines.

i) After the pipes have been laid, the joints completed and the trench
partially backfilled but the joints exposed for examination, all newly laid pipes
or any valve section thereof shall be subjected to hydrostatic test pressure not
less than 1.04 N/mm? for any and all kinds of pipes, fittings and valves, for at
least 30 minutes unless otherwise directed by the Engineer.

iif) Pressure tests shall be made only after completion or partial backfill and at
least seven (7) days after the last concrete thrust block has been cast.

iv) Each length of pipeline to be tested shall be slowly filled with water and the
specified test pressure measured at the point of lowest elevation shall be
applied by means of a pump connected to the pipe in a manner satisfactory to
the Engineer. During the filling operation of the pipe and before
applying the test pressure, all air shall be expelled from the pipeline. To
accomplish this, taps shall be made, if necessary at points of highest
elevation, and after completion of that test, the taps shall be tightly plugged.

During the test, all exposed pipes, fittings, valves joints and couplings will be
examined. If found to be cracked or defective, they shall be removed and
replaced by the Contractor at his expense. The test shall then be repeated
until satisfactory results are obtained.

9.2.3.3 Leakage Tests

i) Leakage tests shall be conducted after satisfactory completion of the
pressure tests and shall consist of an examination of all exposed joints for
leakage as well as an overall leakage test of the completed pipeline.

The pressure to be maintained during the test shall be the average pressure to
which the pipe will be subjected under normal conditions of service for at least
two hours unless otherwise directed by the Engineer. The length of pipeline to
be tested shall not exceed 300 meters. Each length of pipeline to be tested

34



shall be slowly filled with water and the specified test pressure, measured at
the point of lowest elevation, shall be applied by means of a pump connected
to the pipe in a manner satisfactory to the Engineer.

10.0 CLEARING WORKS

The contractor shall clear the project site from all waste, and excess materials/
salvaged materials. All salvaged / excess materials shall be properly accounted
upon completion of the project and shall be turned over to PPA.

Prepared by: Checked/Reviewed by:

MARLON N. SENBAYDIEGO

Approved:

ELJZALDE M. UESON
ing Port Manager
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Section VII. Drawings
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Section VIII. Bill of Quantities
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SUMMARY OF BILL OF QUANTITIES

Repair of Port Water Supply System

Port of Puerto Princesa, Palawan

NO. DESCRIPTION OF WORK UNIT QTY. LT PR R ALAELITT
(Pesos) (Pesos)
1) (2 3 (4) () (4) x (5
| DEMOLITION AND EXCAVATION OF PAVEMENT TO BE AFFECTED - 55 20
BY PIPE REPLACEMENT sa '
! REPLACEMENT OF DAMAGED PIPINGS AND FITTINGS o 25 00
(UNDERGROUND) m. :
" BACKFILLING OF EXCAVATED TRENCH INCLUDING 13.00
RESTORATION OF CHIPPED-OFF PAVEMENT cum :
v REPLACEMENT OF DAMAGED PIPINGS AND FITTINGS o 805,00
(UNDERDECK) m. '
v REPAIR OF DEFECTIVE WATER METERS AND VALVES units 13.00
Vi PROVISION OF ADDITIONAL WATER METER AND VALVES units 10.00
vi REPAIR OF EXISTING AND PROVISION OF ADDITIONAL METER " 25 00
BOXES AND VALVE BOXES units :
PRESSURE TESTING AND COMMISSIONING OF NEW WATER
Vil lot 1.00
SYSTEM
x SITE CLEARING AND DISPOSAL CONSTRUCTION DEBRIS AND ot L00
STORAGE OF USABLE MATERIALS 0 :

TOTAL BILL FOR THE CONTRACT

Bidder's Authorized Representative
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BILL OF QUANTITIES
Repair of Port Water Supply System

Port of Puerto Princesa, Palawan

UNIT PRICE AMOUNT
NO. DESCRIPTION OF WORK UNIT QTY. (Pesos) (Pesos)
@ 7 @) ) [ @ ©) 4)x ©)
BILL NO. | |[DEMOLITION AND EXCAVATION OF PAVEMENT TO BE AFFECTED BY PIPE REPLACEMENT
1.01 Chipping of Affected Concrete Pavement sgm 55.20
1.02 Trench Excavation and disposal of excavated and chipped cum 13.80
materials
TOTAL FOR BILL NO. |
NO. DESCRIPTION OF WORK UNIT QTY. UNIT PRICE AMOUNT
(Pesos) (Pesos)
@) 2) 3) 4) (5) (4) x (5)
BILL NO. Il |[REPLACEMENT OF DAMAGED PIPINGS AND FITTINGS (UNDERGROUND)
201 Removal old Pipes and Fittings (Underground) l.m. 25.00
202 Supply and Installation of New Pipings and Fittings Lm. 2500
(Underground)

TOTAL FOR BILL NO. Il

Bidder's Authorized Representative
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BILL OF QUANTITIES
Repair of Port Water Supply System
Port of Puerto Princesa, Palawan

UNIT PRICE AMOUNT
(Pesos) (Pesos)

@) ) ©) 4) [ ©) (4) x (5)

NO. DESCRIPTION OF WORK UNIT QTY.

BILL NO. Il |BACKFILLING OF EXCAVATED TRENCH INCLUDING RESTORATION OF CHIPPED-OFF PAVEMENT

Backfiling and Compaction including Provision of Gravel
301 IBedding and Sandiil cum 13.00

Concrete Works on Affected Pavement including

3.02 Reinforcement cum 1449
TOTAL FOR BILL NO. Ii
NO. DESCRIPTION OF WORK UNIT QTY. SMIRANIGS AMOUNT
(Pesos) (Pesos)
@) 2) 3) 4) ©) 4) x (5)

BILL NO. IV |REPLACEMENT OF DAMAGED PIPINGS AND FITTINGS (UNDERDECK)

4.01 Removal old Pipes and Fittings (Underdeck) [.m. 430.00
4.02 Supply and Installation of New Pipings and Fittings @ Lm. 805.00
Underdeck

TOTAL FOR BILL NO. IV

Bidder's Authorized Representative
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BILL OF QUANTITIES
Repair of Port Water Supply System
Port of Puerto Princesa, Palawan

UNIT PRICE AMOUNT
(Pesos) (Pesos)

@) ) @) “4) ©) 4)x )

NO. DESCRIPTION OF WORK UNIT QTY.

BILL NO. V|REPAIR OF DEFECTIVE WATER METERS AND VALVES

5.01 Replace Defective Meters and Valves units 13.00

TOTAL FOR BILL NO. V

UNIT PRICE AMOUNT
(Pesos) (Pesos)

@) ) @) @) ©) @) x )

NO. DESCRIPTION OF WORK UNIT QTY.

BILL NO. VI[PROVISION OF ADDITIONAL WATER METER AND VALVES
6.01 Supply and Installation of Additional Valves and Meters units 10.00

TOTAL FOR BILL NO. VI

Bidder's Authorized Representative
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BILL OF QUANTITIES
Repair of Port Water Supply System

Port of Puerto Princesa, Palawan

NO. DESCRIPTION OF WORK UNIT QTY. UNIT PRICE AMOUNT
(Pesos) (Pesos)
1) 2) ©) 4) () @) x (5)
BILL NO.VII |REPAIR OF EXISTING AND PROVISION OF ADDITIONAL METER BOXES AND VALVE BOXES
7.01 Demolition of Wall and and Chipping of Deck Slab cum 497
Restoration and Provision of Additional Meter Boxes and Gate
7.02 . ) cum 5.72
Valve Boxes including Covers
TOTAL FOR BILL NO. VI
UNIT PRICE AMOUNT
NO. DESCRIPTION OF WORK UNIT QTY.
(Pesos) (Pesos)
1) (2) 3) 4) (5) (4) x (5)
BILL NO. VIl [PRESSURE TESTING AND COMMISSIONING OF NEW WATER SYSTEM
8.01 Testing of System for Leaks and Clogs lot 1.00

TOTAL FOR BILL NO. VIl

Bidder's Authorized Representative
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BILL OF QUANTITIES

Repair of Port Water Supply System
Port of Puerto Princesa, Palawan

NO. DESCRIPTION OF WORK UNIT QTY. SRS AUSELU
(Pesos) (Pesos)
@) (2) 3) 4) ®) @) x ()
BILL NO. IX |SITE CLEARING AND DISPOSAL CONSTRUCTION DEBRIS AND STORAGE OF USABLE MATERIALS
901 Clear, Clean and Dispose Construction Wastes and Debris ot 1.00
' including Storage of Usable Materials to Designated Area '
TOTAL FOR BILL NO. IX

Bidder's Authorized Representative
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BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

The work items included in the proposal including the basis of payment for each item
are as follows:

The work items included in the proposal including the basis of payment for each item
are as follows:

BILL NO. | -DEMOLITION AND EXCAVATION OF PAVEMENT TO BE AFFECTED
BY PIPE REPLACEMENT

Item 1.01 Chipping of Affected Concrete Pavement (55.20 Sq.m.)

The quantity to be paid for shall be the actual area in square meters of affected
concrete pavement to be chipped in accordance with the specifications and as shown
in the drawings and accepted by the Engineer. Payment shall include the cost of
materials, labor, tools and other incidental expenses necessary to complete the work.

ltem 1.02  Trench Excavation and Disposal of Excavated and Chipped Materials
(13.80 Cu.m.)

The quantity to be paid for shall be the actual volume in cubic meters of trench
excavation works and of disposal works of the excavated and chipped materials to be
done in accordance with the specifications and as shown in the drawings and
accepted by the Engineer. Payment shall include the cost of materials, labor, tools and
other incidental expenses necessary to complete the work.

BILL NO. Il - REPLACEMENT OF DAMAGED PIPINGS AND
FITTINGS (UNDERGROUND)

Item 2.01 Removal / Uninstall old Pipes and Fittings (25.00 L.m.)

The quantity to be paid for shall be the actual length in linear meters of old pipes and
fittings to be removed/uninstalled in accordance with the specifications and as shown
in the drawings and accepted by the Engineer. Payment shall include the cost of
materials, labor, tools and other incidental expenses necessary to complete the work.

Iltem 2.02  Supply and Installation of New Pipings and Fittings (Underground)
(25.00 L.m.)

The quantity to be paid for shall be the actual length in linear meters of new pipings
and fittings (underground) to be supplied/installed in accordance with the
specifications and as shown in the drawings and accepted by the Engineer. Payment
shall include the cost of materials, labor, tools and other incidental expenses
necessary to complete the work.

BILL NO. lIl - BACKFILLING OF EXCAVATED TRENCH INCLUDING
RESTORATION OF CHIPPED-OFF PAVEMENT

Item 3.01 Backfilling and Compaction including Provision of Gravel Bedding and
Sandfill (14.49 Cu.m.)

The quantity to be paid for shall be the actual volume in cubic meters of backfilling and
compaction works to be done including gravel bedding and sandfill to be provided in
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accordance with the specifications and as shown in the drawings and accepted by the
Engineer. Payment shall include the cost of materials, labor, tools and other incidental
expenses necessary to complete the work.

ltem 3.02 Concrete Works on Affected Pavement including Reinforcement
(11.59 Cu.m.)

The quantity to be paid for shall be the actual volume in cubic meters of concrete
works to be done on affected pavement including reinforcement in accordance with the
specifications and as shown in the drawings and accepted by the Engineer. Payment
shall include the cost of materials, labor, tools and other incidental expenses
necessary to complete the work.

BILL NO. IV -REPLACEMENT OF DAMAGED PIPINGS AND FITTINGS
(UNDERDECK)

ltem 4.01 Removal / Uninstall old Pipes and Fittings (430.00 L.m.)

The quantity to be paid for shall be the actual length in linear meters of old pipes and
fittings to be removed/uninstalled in accordance with the specifications and as shown
in the drawings and accepted by the Engineer. Payment shall include the cost of
materials, labor, tools and other incidental expenses necessary to complete the work.

ltem4.02 Supply and Installation of New Pipings and Fittings (Underground)
(805.00 L.m.)

The quantity to be paid for shall be the actual length in linear meters of new pipings
and fittings (underground) to be supplied/installed in accordance with the
specifications and as shown in the drawings and accepted by the Engineer. Payment
shall include the cost of materials, labor, tools and other incidental expenses
necessary to complete the work.

BILL NO. V - REPLACEMENT OF DEFECTIVE WATER METERS AND VALVES

ltem 5.01 Supply and Replace Defective Meters and Valves (13.00 Units)

The quantity to be paid for shall be the actual number in units of defective meters and
valves to be supplied and replaced in accordance with the specifications and as shown
in the drawings and accepted by the Engineer. Payment shall include the cost of
materials, labor, tools and other incidental expenses necessary to complete the work.

BILL NO. VI - PROVISION OF ADDITIONAL WATER METER AND VALVES
ltem 6.01 Supply and Installation of Additional Valves and Meters (10.00 Units)

The quantity to be paid for shall be the actual number in units of additional valves and
meters to be supplied and installed in accordance with the specifications and as
shown in the drawings and accepted by the Engineer. Payment shall include the cost
of materials, labor, tools and other incidental expenses necessary to complete the
work.
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BILL NO. VIl - REPLACEMENT OF EXISTING AND PROVISION OF ADDITIONAL
METER BOXES AND VALVE BOXES

Item 7.01 Demolition and Disposal of Existing Meter Boxes and Valve Box
including Chipping of Deck Slab (4.97 Cu.m.)

The quantity to be paid for shall be the actual volume in cubic meters of existing meter
boxes and valve box to be demolished and disposed including chipping of deck slab in
accordance with the specifications and as shown in the drawings and accepted by the
Engineer. Payment shall include the cost of materials, labor, tools and other incidental
expenses necessary to complete the work.

ltem 7.02  Provision of new Meter Boxes and Valve Box including Covers (25.00
Units)

The quantity to be paid for shall be the actual number in units of new meter boxes to
be provided including covers in accordance with the specifications and as shown in the
drawings and accepted by the Engineer. Payment shall include the cost of materials,
labor, tools and other incidental expenses necessary to complete the work.

BILL NO. VIl - PRESSURE TESTING AND COMMISSIONING OF NEW WATER
SYSTEM

Iltem 8.01  Testing of System for Leaks and Clogs (1.00 Lot)

The quantity to be paid for shall be the whole lot of testing of system to be done for
leaks and clogs in accordance with the specifications and as shown in the drawings
and accepted by the Engineer. Payment shall include the cost of materials, labor, tools
and other incidental expenses necessary to complete the work.

Iltem 8.02  Calibration of Water Meters (23.00 Units)

The quantity to be paid for shall be the actual number in units of water meters to be
calibrated in accordance with the specifications and as shown in the drawings and
accepted by the Engineer. Payment shall include the cost of materials, labor, tools and
other incidental expenses necessary to complete the work.

BILL NO. IX - SITE CLEARING AND DISPOSAL CONSTRUCTION DEBRIS AND
STORAGE OF USABLE MATERIALS

Item 9.01 Clear, Clean and Dispose Construction Wastes and Debris including
Storage of Usable Materials to Designated Area (1.00 Lot)

The quantity to be paid for shall be the whole lot of clearing, cleaning and disposal
works of construction wastes and debris including storage of usable materials to
designated area in accordance with the specifications and as shown in the drawings
and accepted by the Engineer. Payment shall include the cost of materials, labor, tools
and other incidental expenses necessary to complete the work.
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Section IX. Checklist of Technical and
Financial Documents
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Checklist of Technical and Financial

Documents

TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages);
or

Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its equivalent
document;

and

Mayor’'s or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;

and

Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved
by the Bureau of Internal Revenue (BIR).

Technical Documents

0 (a)

0 (b)

0 (c)

0 (e)

N0

0 (9)

0 (h)

BN ()
@)

U

O

O

0 (k)

Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules;
and

Philippine Contractors Accreditation Board (PCAB) License;

or

Special PCAB License in case of Joint Ventures;

and registration for the type and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or

Original copy of Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:

a. Organizational chart for the contract to be bid;

b. List of contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c. List of contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Sworn Statement (OSS);

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.
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Financial Documents

[

(0

(m)

(n)

The prospective bidder's audited financial statements, showing, among
others, the prospective bidder's total and current assets and liabilities,
stamped “received” by the BIR or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earlier than
two (2) years from the date of bid submission; and

The prospective bidder's computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents
If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE
(o) Original of duly signed and accomplished Financial Bid Form; and

0

Other documentary requirements under RA No. 9184

U
]

(]

(p)
(a)

(r)

Original of duly signed Bid Prices in the Bill of Quantities; and

Duly accomplished Detailed Estimates Form, including a summary shee
indicating the unit prices of construction materials, labor rates, and equipmen
rentals used in coming up with the Bid; and

Cash Flow by Quarter.
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Section X. Bidding Form
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