3.10

Chipping works of existing concrete pavement and removal of paving
blocks. Additional septic vault (5.0m x 2.0m H= 1.50m)

3.10a

Excavation works (5.0m x 2.0m H=1.20m) Additional septic vault

3.10b

Steelworks fabrication and installation of additional septic vault. (5.0m
X 2.0m H = 1.50m)

3i10¢c

Formworks and installation of additional septic vault. (5.0m x 2.0m H=
1.20)

3.10d | Concreting works of additional septic vault. (5.0m x 2.0m H= 1.20)
3.10e | Backfilling works of additional septic vault
Siphoning and declogging of septic tank (Every quarterly) Clear-up
3.11 i .
clogged and remove the garbage inside the septic vault
4.0 | MAINTENANCE OF MOORING SYSTEM
Painting of mooring 35-T, T-Heads old wharf (12 sets), (11- sets) at
New Warf (4-set) at New wharf , (8-sets) at extension wharf, total = 35
4.1 | units Mooring cleat (10-units) 905kgs 1990 and 2 -units old corroded
Total = 12 units Black and yellow color.
5.0 | REPAIR AND MAINTENANCE R.C. CURB
5.1 | Chipping works of R.C. Curb
5.2 | Supply / Install Steel Reinforcement Bars
5.3 | Formworks fabrication and installation
5.4 | Concreting works
5.5 | Stripping / Removal of forms and disposal of concrete debris
5.6 | Painting works of R.C. Curb
6.0 | MOVABLE STEEL BARRIER
Provision of movable barrier 18- pcs of Length =2.44 x 1.22 and 8-
6.1 | pcs length = 1.22 x 1.22, 12 - pcs of length = 2.44 x 0.60 and 8- pcs of
Length = 0.60 x 1.22
7.0 | PROVISION OF ELEVATED WATER TANK
7.1 | Welding works of elevated water tank
Rebar and forms fabrication and installation Overhead water tank
7.2 | foundation (Footing 0.50m x 0.50m) (Pedestal 0.20m x 0.20m)
73 Concreting works (Footing 0.50m x 0.50m) (Pedestal 0.20m x 0.20m)
7.4 | Plumbing works
7.5 | Provision of water pump and electrical works
8.0 | MAINTENANCE OF PORT GATE
Welding works of the port Gate, chipping works, plastering and
8.1 | painting (Gate - 1, Gate - 2 and Gate - 3 and Boom Barrier)
9.0 | MAINTENANCE OF COLLECTION BOOTH (GATE - 2)
9.1 | Welding works / steel framing and roofing
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