Bill of Quantities

Name of Project: CLUSTER PROJECT: MAINTENANCE OF VARIOUS PORT PHYSICAL FACILITIES (A190008)
AND CONSTRUCTION OF POWERHOUSE FOR 250 kVA GENERATOR (C190039); PORT OF MASBATE CITY

(CONTRACT NO. MBT 2001)

ITE
NOM DESCRIPTION OF WORKS UNIT | QUANTITY | UNIT PRICE | TOTAL PRICE
A MAINTENANCE OF VARIOUS PORT
FACILITIES
1 |GENERAL EXPENSES
1.1 [Mobilization, Demobilization and Clearing lot 1.00
2 |DEMOLITION WORKS
Demolition of damaged ceiling 3-unit toilet , false
beam, door jamb 3-unit, chipping works for the
2.1 |urinal and lavatory new pipe line, removal of lot 1.00
paving blocks and chipping of concrete pavement
for foundation of overhead water tank
3 MAINTENANCE AND REPAIR OF PASSENGER
TERMINAL BUILDING
Repair of 3-unit toilets (Senior Citizen/PWD, Male
3.1 |and Female) Interior ceiling, Ceiling false beam lot 1.00
and exterior ceiling at PTB.
392 Repainting works for the interior ceiling PTB sq.m 307 83
ground floor
33 Repainting works for the exterior ceiling ground sqm 76.48
floor PTB
34 E_T_;E);amtmg works for the interior wall ground floor sq.m 202.32
Repainting works for exterior wall ground floor
£ and 2nd floor PTB i i Siv e
Replacement and installation of 3- unit (2.10 x
o 0.75) wooden door jamb at toilet s Lo
3.7 |Supply/install office fixtures lot 1.00
38 ’?rz‘a:itary works for urinal and lavatory new piping lot 100
Plastering and restoration works for the urinal
3.9 e ; lot 1.00
and lavatory new piping line of toilet
Chipping works of existing concrete pavement
3.10 |and removal of paving blocks. Additional septic sg.m 10.00
vault (5.0m x 2.0m H= 1.50m)
3.10a Excgyahon works (5.0m x 2.0m H=1.20m) o 15.00
Additional septic vault
Steelworks fabrication and installation of
s additional septic vault. (5.0m x 2.0m H = 1.50m) ot 1:60
Formworks and installation of additional septic
3-10C | ault. (5.0m x 2.0m H= 1.20) i . 0
Concreting works of additional septic vault. (5.0m
3.10d % 2.0m H= 1.20) cu.m 2.06
3.10e |Backfilling works of additional septic vault lot 1.00
Siphoning and declogging of septic tank (Every
3.11 |quarterly) Clear-up clogged and remove the lot 1.00
garbage inside the septic vault
4 [MAINTENANCE OF MOORING SYSTEM
Painting of mooring 35-T, T-Heads old wharf (12
sets), (11- sets) at New Warf (4-set) at New
4.1 : 4.00
wharf , (8-sets) at extension wharf, total = 35 el 8
units Mooring cleat (10-units) 905kgs 1990 and 2 -
5 |REPAIR AND MAINTENANCE R.C. CURB
5.1 |Chipping works of R.C. Curb I.m 20.00
5.2 |Supply/ Install Steel Reinforcement Bars lot 1.00
5.3 |Formworks fabrication and installation lot 1.00
5.4 |Concreting works cu.m 1.80
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