6.2 | Chipping, Plastering Work, and Installation of Metal Strip /
Concrete Slab Protection at RORO Ramp No. 2

6.3 | Chipping, Plastering Work, and Installation of Metal Strip /
Concrete Slab Protection at RORO Ramp No. 3

6.4 | Chipping, Plastering Work, and Installation of Metal Strip /
Concrete Slab Protection at RORO Ramp No. 4

6.5 | Chipping, Plastering Work, and Installation of Metal Strip /
Concrete Slab Protection at RORO Ramp No. 5

7 REPAIR OF R.C. DECK SLAB AND R.C. CONCRETE WALL

7.1 | Demolition and Chipping of R.C. Deck Slab and Curtain Wall

7.2 | Installation of Temporary Shoring

7.3 | Supply / Installation of Formwork

7.4 | Supply and Installation of Reinforcement Steel Bars

7.5 | Supply and Place 3,500 psi Concrete

7.6 | Removal and Disposal of Construction Debris

8 REPAIR OF STEEL GRATING

8.1 | Welding work for the Steel Grating

TOTAL ESTIMATED COST (Including VAT) p

AMOUNT IN WORDS:

Note : Total amount in accordance with prices quoted in the Bill of Quantities

1. Quantities are approximate only and are to be used for comparison of bids. Actual
quantities will be as needed in the field and as ordered by the Engineer.

2. Contractor’s bid prices shall be inclusive of required taxes.
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