TECHNICAL SPECIFICATIONS
TERMS OF REFERENCE

MAINTENANCE OF STRUCTURED CABLING LOCAL AREA NETWORK,
PORT OF CAGAYAN DE ORO (MPF-MOC-23-2025)

A. DESCRIPTION

The project outlines the requirements for the ongoing maintenance of the structured cabling
system supporting the Local Area network (LAN) in Building 1 premises. The network
supports voice, data and other ICT services essential to the operations of the organization.

B. OBJECTIVES

The objective is to supply all necessary materials, labor and equipment for the maintenance
of structured cabling of local area network to ensure continuous, reliable and high-
performance operation of the structured cabling infrastructure, minimizing downtime and
addressing faults promptly while maintaining the integrity, safety and compliance of the
system.

C. GENERAL SCOPE OF WORKS

The supplier/contractor shall undertake the project in accordance with the accepted
industry standards and procedures.

The services to be rendered by the said supplier shall include but not limited to the
following:

1. Consult with the Authority, thru the Engineering Services Division Technical Staff, to
ascertain the objectives and requirements of the services and confirms such
requirements to the Authority.

2. Conduct ocular inspection of all components and conduct actual measurement at the
site.

3. Supply of labor and materials for the maintenance of structured cabling including
termination, fusion, testing and commissioning.

4. Perform other services or reasonable tasks that relate to the foregoing deliverables,
which the Authority or its authorized representative may direct.

D. TERMS AND CONDITION
1. Scope of Work:

e The contractor shall undertake Routine Maintenance, Corrective Maintenance,
Compliance and Standards.

2. Responsibilities:
e Provide qualified and certified network technicians
e Supply necessary testing and repair equipment
e Maintain confidentiality and data security while operating sensitive environments.
E. TIMETABLE
The supplier shall commence the activities effective a day after the receipt of the Notice to

Proceed. The completed project shall be delivered, installed, tested and made operational
within Thirty (30) calendar days from the commencement of the activities.



F. FIRM AND STAFF REQUIREMENTS

The supplier shall be responsible in ensuing the timely completion of the project and shall
have personnel complementation of adequate technical background, experience and
capability.

The supplier shall provide appropriate personal protective equipment (PPE) such as hard
hat, safety reflectorized vest, gloves and other appropriate PPE to their staff and crew
when working on the project.

G. SCHEDULE OF PAYMENTS

All payments shall be processed only upon completion and issuance of a Certificate of
Completion and Acceptance, subjected to accounting and auditing rules and regulations.

H. BUDGET

The Approved Budget of the Contract for the project “MAINTENANCE OF STRUCTURED
CABLING LOCAL AREA NETWORK, PORT OF CAGAYAN DE ORO” is Nine Hundred
Eighteen Thousand Nine Hundred Forty-Nine and 00/100 Pesos (Php 918,949.00).

. MODE OF PROCUREMENT/QUALIFICATION OF BIDDERS

The contract for the MAINTENANCE OF STRUCTURED CABLING LOCAL AREA
NETWORK, PORT OF CAGAYAN DE ORO shall be procured through Small Value
Procurement, in accordance with Section 53.9 and Annex “H” of the 2016 Revised
Implementing Rules and Regulations of RA 9184.

Interested bidders must submit their proposals on or before , at
am/pm, at the address provided. Prospective bidders will be evaluated based

on a non-discretionary “pass/fail” criterion, and shall submit the updated/renewed printed

copies of the following documents as part of the technical/financial proposal/envelope:

o PhilGEPS Certificate of Registration, with corresponding
Annexes
o Certificate of Registration from SEC/DTI whichever is
_ applicable
Technical Pl’OposaI ° Valid Mayor’s Permit
e PCAB License
e Income/Business Tax Return
e Omnibus Sworn Statement
Financial Proposal e Duly Accomplished Request for Quotation
Prepargg and Submitted By: Recommreﬂnding Apﬁproval:
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