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TECHNICAL SPECIFICATIONS 

TERMS OF REFERENCE 

Maintenance of Concrete Curbs-Aprons (BasePort and Terminal Ports) 
(MPF-MOC-04-2025) 

 
A. DESCRIPTION 

The project aims to restore and repaint the existing concrete curbs, which has 
deteriorated over time due to continuous exposure to heavy vehicle traffic and harsh 
environmental conditions. The project also addresses key safety and hazard concerns, 
reducing the risk of accidents involving port personnel, vehicles, or equipment, and 
supporting the safe and efficient operation of port activities. 

B. SCOPE OF WORKS 

The supplier/contractor shall undertake the project in accordance with accepted industry 
standards and procedures. 

The services to be rendered by the supplier shall include, but not be limited to, the 
following: 

1. Consultation: Consult with the Authority, through the Engineering Services 
Division Technical Staff, to ascertain the objectives and requirements of the 
services and confirm such requirements with the Authority. 

2. Site Inspection: Conduct ocular inspection and actual measurement at the site. 
3. Supply of Materials, Labor, and Equipment for the following scope of work: 

DESCRIPTION OF WORK UNIT QUANTITY 
1.Mobilization/Demobilization and Provide Construction 
Safety and Health Program 

Lot 1 

Provide all necessary materials, and equipment for the safety 
and health program 

  

2. Demolition and Disposal of Existing Concrete Curbs Cu.m. 11.14 
Provide all necessary labor, materials, and equipment for the 
demolition and disposal of concrete curbs 

  

3.Restoration of Concrete Curbs of the Port Cagayan de Oro Cu.m. 7.69 
Provide all necessary labor, materials and equipment for the 
restoration concrete curbs 

  

4. Restoration of Concrete Curbs of the Port of Balingoan Cu.m. 3.45 
Provide all necessary labor, materials and equipment for the 
restoration concrete curbs 

  

5. Repainting of Concrete Curbs of the Port of Cagayan de 
Oro 

Sq.m. 903.25 

Provide all necessary labor and materials for the repainting 
concrete curbs 

  

6. Repainting of Concrete Curbs of the Port of Balingoan Sq.m. 193.25 
Provide all necessary labor and materials for the repainting 
concrete curbs 

  

6. Repainting of Concrete Curbs of the Port of Jasaan Sq.m. 96.6 
Provide all necessary labor and materials for the repainting 
concrete curbs 
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C. MATERIALS INVOLVED IN THE PROJECT 
  
 Hard Hats 
 Gloves 
 Safety Glasses/Googles 
 Long Sleeve  T-shirt 
 Safety Shoes 
 Safety Vest 
Portland Cement  
Washed Sand 
3/4 Gravel 
1/2" plywood 
2"x2"x10" coco lumber 
12mm deformed bar 
Concrete Epoxy (A & B) 
Assorted common nails 
Concrete Epoxy Primer White 
Epoxy Reducer 
7" Paint Roller w/ Tray 
Reflectorized Traffic Paint Yellow  
Reflectorized Traffic Paint Black 
Reflectorized Traffic Paint White 
Baby Roller Cotton w/ tray 
2" Paint Brush 
3" Paint Brush 
8" dia. Waste Pad 
Paint Thinner 

 
 

 
D. LABOR COMPONENT 

1. Foreman 
2. Skilled Laborer 
3. Unskilled Laborer 

E. EQUIPMENT 

Air compressor 
Jackhammer 
Mini-Dumptruck 

 

  One bagger mixer  

 
 
 

  
 
D. TIMETABLE 

The supplier/contractor shall commence activities on the day following receipt of the 
Notice to Proceed. The mobilization, supply, and delivery of materials, as well as the 
required work, must be completed within forty five days (45) calendar days from the 
commencement of activities. Additionally, the supplier/contractor shall immediately 
submit the Pert/CPM and Bar Chart Schedules for the project to the ESD Office. 

E. FIRM AND STAFF REQUIREMENTS 
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The supplier/contractor shall be responsible for ensuring the timely completion of the 
project and shall have personnel with adequate technical background, experience, and 
capability. 

The supplier/contractor shall provide the minimum appropriate personal protective 
equipment (PPE) such as hard hats, reflectorized vests, working shoes, face masks, and 
face shields, and shall provide disinfecting solutions such as alcohol and sanitizers to 
their staff and crew. 

The supplier/contractor shall submit to the Port Management Office (PMO), through the 
PPD Office, a list of their key personnel, workers, and equipment operators, as well as a 
list of vehicles and equipment, if applicable, that will enter the port premises. All personnel 
are required to undergo an online orientation, such as the Basic Port Operation Seminar 
(BPOS), which is conducted every Tuesday. Upon completion, they will be issued 
identification cards subject to a minimum fee as prescribed by the PMO. 

 

 

F. SCHEDULE OF PAYMENTS 

All payments shall be processed only upon the completion of the project and the issuance 
of a Certificate of Completion and Acceptance, in accordance with applicable accounting 
and auditing rules and regulations. The contractor shall also submit a printed copy of the 
project's As-Built Plan to the Port Management Office (PMO). 

G. BUDGET 

The Approved Budget of the Contract for the project for the Maintenance of Concrete 
Curbs-Apron (Baseport and Terminal Ports) (MPF-MOC-04-2025) is Eight hundred eighty 
thousand Pesos (₱ 880,000.00). 

H. MODE OF PROCUREMENT/QUALIFICATION OF BIDDERS 

The contract for the Maintenance of Concrete Curbs-Apron (Baseport and Terminal Ports) 
(MPF-MOC-04-2025), shall be procured through Small Value Procurement, in 
accordance with Section 53.9 and Annex “H” of the 2016 Revised Implementing Rules 
and Regulations of RA 9184. 

Interested bidders must submit their proposals on or before June 27, 2025, at 8:30 A.M, at 
the address provided. Prospective bidders will be evaluated based on a non-discretionary 
“pass/fail” criterion, and shall submit the updated/renewed printed copies of the following 
documents as part of the technical/financial proposal/envelope: 
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Technical Proposal: 

• PhilGEPS Certificate of Registration, with corresponding Annexes 
• Certificate of Registration from SEC/DTI whichever is applicable 
• Valid Mayor’s Permit 
• PCAB License 
• Income/Business Tax Return 
• Omnibus Sworn Statement 

Financial Proposal: 

• Duly accomplished, Request for Quotation (RFQ) 
• Canvass Form 

 

 

Prepared by:  Recommending Approval: 
   
   

MARC M. AVELLANA 
Supervising Engineer A  ANTONIO M. TORCINO, JR. 

OIC - ESD-Manager 
   
 Approved:  
   
   

FERNANDO B. MAPALO, JR. 
Acting Port Manager 
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