
Project:

Location: Port of Misamis Oriental/Cagayan de Oro City

#REF!

QUANTITY UNIT UNIT COST AMOUNT

1.0 Greeneries for PMO Building 2 Ground, Baseport

1.1 326.40             SQ.M.

Work Description

Materials

Garden Soil 12                    cu.m.

Peeble Stones, White 50                        bag

Peeble Stones, Orange 10                        bag

Crushed Stones 15                        bag

Boulder Stones 20                        bag

Weed Blocker 20                        roll

Bermuda Grass (5"x5") 9,000                   pc.

Equipment

1 unit - Elf/Truck 5.00                     days

Manpower

1 - Foreman 14.00                   days

2 - Skilled Worker 14.00                   days

2 - Non Skilled Worker 14.00                   days

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 1.1    P

1.2 1.00                 LOT

Work Description

Materials

Topiary, Spiral, Big 8.00                     pc.

Topiary, Jar 4.00                     pc.

Topiary, Round, Big 7.00                     pc.

Topiary, Round, Medium 15.00                   pc.

Plant, Direct sunlight, Assorted 100.00             pc.

Plant, Shade, Big leaf 6.00                     pc.

Plant, Shade, Medium leaf 8.00                 pc.

Bougainvilla 2.00                 pc.

Equipment

1 unit - Elf/Truck 4.00                     days

Manpower

1 - Foreman 7.00                     days

2 - Skilled Worker 7.00                     days

2 - Non Skilled Worker 7.00                     days

Supply and Delivery of Materials, Including Labor for Landscaping, Area 

Cleaning and Preparation

Maintenance of Sobs and Other Greeneries, Baseport and Terminal Ports [MPF-MOC-05-2025]
#REF!

ITEM DESCRIPTION

Supply and Delivery of Materials, Including Labor for Landscaping, Area 

Cleaning and Preparation

Supply and Delivery, Placing of Ornamental Plants

Supply and Delivery, Placing of Ornamental Plants



QUANTITY UNIT UNIT COST AMOUNTITEM DESCRIPTION

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 1.2    P

1.3 1.00                 LOT

Work Description

Materials

Pipe, Polyethylene, 3/4"Ø x 100mL 3.00                 roll

Tee Socket, P.E., 3/4"Ø 50.00               pc.

Sprikler Head 50.00                   pc.

Tapelon Tape 11.00                   roll

Cement 4.00                     bag

Sand 8.00                     bag

Gravel 6.00                     bag

Equipment

1 unit - Chipping Gun 4.00                     days

1 unit - Concrete Cutting Machine 4.00                     days

Manpower

1 - Foreman 3.00                 days

2 - Skilled Worker 3.00                 days

2 - Non Skilled Worker 3.00                 days

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 1.3    P

2.0 Greeneries for Port Manager's Quarter Ground, Baseport

2.1 187.50             SQ.M.

Work Description

Supply and Delivery of Materials, Including Labor for Landscaping, Area 

Cleaning and Preparation

Materials

Cement Pots 10.00               pc.

Peeble Stones, White 50.00               bag

Peeble Stones, orange 50.00                   bag

Gravel 8.00                     cu.m

Equipment

1 unit - Elf/Truck 3.00                 days

Manpower

1 - Foreman 8.00                  days

2 - Skilled Worker 8.00                  days

2 - Non Skilled Worker 8.00                  days

Supply, Delivery, and Install Water Sprinkler System, Including Trenching for 

Water Line

Supply, Delivery, and Install Water Sprinkler System, Including Trenching for Water Line

Supply and Delivery of Materials, Including Labor for Landscaping, Area 

Cleaning and Preparation



QUANTITY UNIT UNIT COST AMOUNTITEM DESCRIPTION

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 2.1    P

2.2 1.00                 LOT

Work Description

Supply and Delivery, Placing of Ornamental Plants

Materials

Arrica Palm 20.00               pcs.

Foxtail Pam 10.00               pcs.

Assylum 100.00             pcs.

Shade Plants 30.00               pcs.

Equipment

1 unit - Elf/Truck 4.00                     days

Manpower

1 - Foreman 6.00                  days

2 - Skilled Worker 6.00                  days

2 - Non Skilled Worker 6.00                  days

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 2.2    P

2.3 28.00               PCS.

Work Description

Supply and Delivery, Placing of Potted Palmera Trees, 6 feet high

Materials

Palmera Tree, Potted, 5 feet high 28.00               pcs.

Equipment

1 unit - Elf/Truck 3.00                     days

Manpower

1 - Foreman 1.00                  day

2 - Non Skilled Worker 1.00                  day

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 2.3    P

3.0 Greeneries for Port of Balingoan, Misamis Oriental

3.1 21.00               PCS.

Work Description

Supply and Delivery, Placing of Indoor Potted Plants, Including Steel 

Chairs

Materials

Plants, Indoor, Potted, 50cm.Dia X 60cm. High 21.00               pcs.

        Big leaf, Assorted

Steel Chairs for Plant 21.00               pcs.

Supply and Delivery, Placing of Ornamental Plants

Supply and Delivery, Placing of Potted Palmera Trees, 6 feet high

Supply and Delivery, Placing of Indoor Potted Plants, Including Steel Chairs



QUANTITY UNIT UNIT COST AMOUNTITEM DESCRIPTION

Equipment

1 unit - Elf/Truck 1.00                  day

Manpower

1 - Non Skilled Worker 1.00                  day

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 3.1    P

4.0 Greeneries for Port of Opol, Misamis Oriental

4.1 8.00                 PCS.

Work Description

Supply and Delivery, Placing of Indoor Potted Plants, Including Steel 

Chairs

Materials

Plants, Indoor, Potted, 50cm.Dia X 60cm. High 8.00                  pcs

      Big leaf, Assorted

Steel Chairs for Plant 8.00                  pcs

Equipment

1 unit - Elf/Truck 1.00                  day

Manpower

1 - Non Skilled Worker 1.00                  day

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 4.1    P

5.0 Greeneries for Port of Benoni, Camiguin

5.1 12.00               PCS.

Work Description

Supply and Delivery, Placing of Indoor Potted Plants, Including Steel 

Chairs

Materials

Plants, Indoor, Potted, 50cm.Dia X 60cm. High 12.00               pcs.

      Big leaf, Assorted

Steel Chairs for Plant 12.00               pcs.

Equipment

1 unit - Elf/Truck 1.00                  day

Manpower

2 - Non Skilled Worker 2.00                  days

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 5.1    P

Supply and Delivery, Placing of Indoor Potted Plants, Including Steel Chairs

Supply and Delivery, Placing of Indoor Potted Plants, Including Steel Chairs



QUANTITY UNIT UNIT COST AMOUNTITEM DESCRIPTION

6.0 Greeneries for Port of Balbagon, Camiguin

6.1 12.00               pcs.

Work Description

Supply and Delivery, Placing of Indoor Potted Plants, Including Steel 

Chairs

Materials

Plants, Indoor, Potted, 50cm.Dia X 60cm. High 12.00               pcs.

    Big leaf, Assorted

Steel Chairs for Plant 12.00               pcs.

Equipment

1 unit - Elf/Truck 1.00                  day

Manpower

2 - Non Skilled Worker 2.00                  days

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 5.1    P

TOTAL BID AMOUNT :    P

BID AMOUNT IN WORDS :

_____________________________________________________________________________________________________

_____________________________________________________________________________________________________

NAME OF BIDDER :: SIGNATURE:

______________________________________________________________                      ____________________________

Supply and Delivery, Placing of Indoor Potted Plants, Including Steel Chairs


