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TECHNICAL SPECIFICATIONS 

TERMS OF REFERENCE 

Maintenance of Public Toilet, Port of Cagayan de Oro 
(MPF-MOC-08-2025) 

 
A. DESCRIPTION 

The project aims to store and supply water at reliable water pressure without the need of 
continuous pumping. By being elevated, the tank uses gravity to create water pressure. 
Acts as backup water source during pump failures or power outages. This project also 
provides replacement of plumbing fixtures of the Amenity Building. 

B. SCOPE OF WORKS 

The supplier/contractor shall undertake the project in accordance with accepted industry 
standards and procedures. 

The services to be rendered by the supplier shall include, but not be limited to, the 
following: 

1. Consultation: Consult with the Authority, through the Engineering Services 
Division Technical Staff, to ascertain the objectives and requirements of the 
services and confirm such requirements with the Authority. 

2. Site Inspection: Conduct ocular inspection and actual measurement at the site. 
3. Supply of Materials, Labor, and Equipment for the following scope of work: 

DESCRIPTION OF WORK UNIT QUANTITY 
I. Replacement of Plumbing Fixture of Amenity Building        
1.Chipping/Disposal of wall tiles Lot. 1 
Provide all necessary labor, materials, and equipment for the 
chipping/disposal of wall tiles 

  

2.Installation of Plumbing Fixtures Lot. 1 
Provide all necessary labor, materials, and equipment for the 
Installation of plumbing fixtures 

  

3.Tileworks Sq.m. 10.80 
Provide all necessary labor, materials, and equipment for the 
Installation of plumbing fixtures tiles. 

  

II. Construction of tank elevated platform   
1.Demolition/Excavation of existing pavement   Cu.m 5.47 
Provide all necessary labor, materials, and equipment for the 
demolition and exaction of existing pavement. 

  

2.Concrete (Foundation) Cu.m 2.49 
Provide all necessary labor, materials, and equipment for the 
concrete foundation of the elevated platform. 

  

3.Reinforment (Foundation) Kgs. 465.97 
Provide all necessary labor, materials, and equipment for the 
concrete foundation of the elevated platform. 

  

4.Steelworks (Framings and steel ladder) Kgs. 1591.27 
Provide all necessary labor, materials, and equipment for the 
steel forms of the elevated platform. 

  

5.Painting Works Sq.m 68.48 
Provide all necessary labor and materials for the painting works 
of the elevated platform. 
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6.Installation of cylindrical flat bottom PE water storage 
tank 

Unit 1 

Provide all necessary labor, materials and equipment for the pa 
Installation of cylindrical flat bottom PE water storage tank. 

  

7.Backfilling Works Cu.m. 2.98 
Provide all necessary labor, materials and equipment for the 
backfilling works. 

  

8.Plumbing Fittings and Accessories lot 1 
Provide all necessary labor, materials and equipment for the 
installation of plumbing fittings and accessories 

  

 
 
 
C. MATERIALS INVOLVED IN THE PROJECT 
 

Water Closet -Dual Flush Siphon Jet Dual Flush-3Ltrs/6Ltrs(soft closed) 
Wall hung Lavatory with stainless P-trap  
1/2"dia. Stainless Bidet 
Urinal 
Lavatory stainless faucet 
PPR reducer 1" to 1/2" dia. 
PPR elbow 1/2" dia. 
PPR elbow female 1/2" dia. 
PPR pipe 1/2" dia x 4m 
3-way stainless angle valve 
30cmx60cm Unglazed Ceramic Tiles (non-skid)  
Tile Adhesive, 25kg  
Tile Grout, 2kg  
  ¾”Gravel 
  Sand 
  Portland Cement 
  Form lumber 
  Plywood 
  Assorted CW Nails 
 Deformed Reinforcing Steel 
 #16 Galvanized Iron Wire 
8mm x 100mm x100mm angle bar 
6mmx64mmx64mm angle bars 
6mmx50mmx50mm angle bars 
6mmx25mmx25mm angle bars 
6mm thk Gusset Plate 

  

 6mmx50x50mm flat bar  
 16mm round bar    
 12mm round bar    
 12mm thk Steel Plate  
 38mmdia G.I. Pipe Sch 40 
 25mm dia G.I. Pipe Sch 40 
 Acetylene     
 Oxygen     
 Welding Rod      

 Red Oxide Primer 
  

 Enamel Paint 
   

 Paint Thinner 
   

 Tinting Color 
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  Cylindrical Flatbottom PE Water Storage Tank (4000 liters) 

1" Check valve (brass)   
1" PPR Pipe      
Stainless Pressurized water tank, 79.25Gals w/ complete  
accessories 
Automatic Switch and Pressure Guage  
1"dia. float valve       
1"dia. foot valve with strainer  
1" dia  Gate Valve (brass)  
1" dia. PPR male adaptor   
1"dia. G.I. pipe     
1"dia. G.I. elbow      
1"dia. PPR. elbow    
     

 

 

 

 
  

 
 
 
 
 
 

  

D. LABOR COMPONENT 

1. Foreman 
2. Skilled Laborer 
3. Unskilled Laborer 

E. EQUIPMENT 

Portable Chipping gun 
Mini Dumptruck   
Backhoe (0.28cu.m)  
Concrete Saw  
Mini Dumptruck  

  One Bagger Mixer 

Cutter bar      
Bender         

 Welding Machine 
 Cutting Outfit 
BoomTruck   
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D. TIMETABLE 

The supplier/contractor shall commence activities on the day following receipt of the 
Notice to Proceed. The mobilization, supply, and delivery of materials, as well as the 
required work, must be completed within forty five (45) calendar days from the 
commencement of activities. Additionally, the supplier/contractor shall immediately 
submit the Pert/CPM and Bar Chart Schedules for the project to the ESD Office. 

 

E. FIRM AND STAFF REQUIREMENTS 

The supplier/contractor shall be responsible for ensuring the timely completion of the 
project and shall have personnel with adequate technical background, experience, and 
capability. 

The supplier/contractor shall provide the minimum appropriate personal protective 
equipment (PPE) such as hard hats, reflectorized vests, working shoes, face masks, and 
face shields, and shall provide disinfecting solutions such as alcohol and sanitizers to 
their staff and crew. 

The supplier/contractor shall submit to the Port Management Office (PMO), through the 
PPD Office, a list of their key personnel, workers, and equipment operators, as well as a 
list of vehicles and equipment, if applicable, that will enter the port premises. All personnel 
are required to undergo an online orientation, such as the Basic Port Operation Seminar 
(BPOS), which is conducted every Tuesday. Upon completion, they will be issued 
identification cards subject to a minimum fee as prescribed by the PMO. 

 

F. SCHEDULE OF PAYMENTS 

All payments shall be processed only upon the completion of the project and the issuance 
of a Certificate of Completion and Acceptance, in accordance with applicable accounting 
and auditing rules and regulations. The contractor shall also submit a printed copy of the 
project's As-Built Plan to the Port Management Office (PMO). 

G. BUDGET 

The Approved Budget of the Contract for the project for the Maintenance of Public Toilet, 
Port of Cagayan de Oro (MPF-MOC-08-2025) is Nine Hundred Thousand and 00/100 Pesos 
(₱ 900,000.00). 

H. MODE OF PROCUREMENT/QUALIFICATION OF BIDDERS 

The contract for the Maintenance of Public Toilet, Port of Cagayan de Oro (MPF-MOC-
08-2025), shall be procured through Small Value Procurement, in accordance with 
Section 53.9 and Annex “H” of the 2016 Revised Implementing Rules and Regulations of 
RA 9184. 

Interested bidders must submit their proposals on or before June 27, 2025, at 8:30 A.M, at 
the address provided. Prospective bidders will be evaluated based on a non-discretionary 
“pass/fail” criterion, and shall submit the updated/renewed printed copies of the following 
documents as part of the technical/financial proposal/envelope: 
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Technical Proposal: 

• PhilGEPS Certificate of Registration, with corresponding Annexes 
• Certificate of Registration from SEC/DTI whichever is applicable 
• Valid Mayor’s Permit 
• PCAB License 
• Income/Business Tax Return 
• Omnibus Sworn Statement 

Financial Proposal: 

• Duly accomplished, Request for Quotation (RFQ) 
• Canvass Form 

 

 

Prepared by:  Recommending Approval: 
   
   

MARC M. AVELLANA 
Supervising Engineer A  ANTONIO M. TORCINO, JR. 

OIC - ESD-Manager 
   
 Approved:  
   
   

FERNANDO B. MAPALO, JR. 
Acting Port Manager 
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