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TECHNICAL SPECIFICATIONS 

TERMS OF REFERENCE 

MAINTENANCE OF PUMP HOUSE,     
PORT OF CAGAYAN DE ORO (MPF-MOC-15-2025) 

A. DESCRIPTION 

The pump house plays a critical role in the water supply system by housing and protecting 
key mechanical and electrical components that facilitate water distribution. The project aims 
to undertake the maintenance of pump house for the Port of Cagayan de Oro. The goal of 
this project is to promote system efficiency, minimize downtime, prevent equipment failures 
and comply with safety and environmental regulations.  

B. OBJECTIVES 

The objective is to supply all necessary materials, tools, labor and equipment for the 
maintenance of pump house. This includes, but is not limited to: 

- To ensure uninterrupted operation of the pump house 
- To prevent mechanical and electrical failures 
- To improve the overall safety and reliability of water supply 

C. GENERAL SCOPE OF WORKS 

The contractor shall undertake the project in accordance with the accepted industry 
standards and procedures. 

The services to be rendered by the said supplier shall include but not limited to the 
following: 

1. Consult with the Authority, thru the Engineering Services Division Technical Staff, to
ascertain the objectives and requirements of the services and confirms such 
requirements to the Authority. 

2. Conduct ocular inspection of all components and conduct actual measurement at the
site. 

3. Supply of materials, labor, tools and equipment for the following scope of works:

DESCRIPTION OF WORK UNIT QUANTITY 

1.0 WATER REPIPING AND REPLACEMENT OF EXISTING VALVES, PRESSURE SWITCH AND 
CONTROLLER 

LOT 1.00 

2.0 REWIRING OF POWER SUPPLY AND REFURBISHMENT OF CONTROL PANEL LOT 1.00 

3.0 UNDERGROUND CABLE AND PIPING LAYOUT FROM PUMP HOUSE TO ELEVATED WATER TANK LOT 1.00 

4. Supply of the following needed manpower:
a. Electrician
b. Foreman
c. Pipe Fitter
d. Skilled Labor

5. Supply of the following tools/equipment:
a. Portable Grinder
b. Welding Machine
c. Concrete Cutter
d. Electric Demolition Hammer

6. Perform other services or reasonable tasks that relate to the foregoing deliverables,
which the Authority or its authorized representative may direct. 
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D. MATERIAL SPECIFICATIONS 

ITEM 1.0 : WATER REPIPING AND REPLACEMENT OF EXISTING VALVES, 
PRESSURE SWITCH AND CONTROLLER 

DESCRIPTION 

The work includes the supply of materials, labor, tools and equipment for the repiping and 
replacement of existing valves, pressure switch and controller of the water piping system of 
the pump house. 

ITEM 2.0 : REWIRING OF POWER SUPPLY AND REFURBISHMENT OF 
CONTROL PANEL 

DESCRIPTION 

The work includes the supply of materials, labor, tools and equipment for the rewiring of 
power supply and refurbishment of control panel. 

ITEM 3.0 : UNDERGROUND CABLE AND PIPING LAYOUT FROM PUMP HOUSE 
TO ELEVATED WATER TANK 

DESCRIPTION 

The work includes the supply of materials, labor, tools and equipment for the underground 
cabling and piping layout from pump house to elevated water tank. 

E. TIMETABLE 

The contractor shall commence the activities effective a day after the receipt of the Notice 
to Proceed. The completed project shall be delivered, installed, tested and made 
operational within Sixty (60) calendar days from the commencement of the activities.  

F. FIRM AND STAFF REQUIREMENTS 

The contractor shall be responsible in ensuing the timely completion of the project and shall 
have personnel complementation of adequate technical background, experience and 
capability.   

The contractor shall provide appropriate personal protective equipment (PPE) such as hard 
hat, safety reflectorized vest, full-body harness, gloves and other appropriate PPE to their 
staff and crew when working on the project. 

G. SCHEDULE OF PAYMENTS 

All payments shall be processed only upon completion and issuance of a Certificate of 
Completion and Acceptance, subjected to accounting and auditing rules and regulations. 
The contractor 

H. BUDGET 

The Approved Budget of the Contract for the project “MAINTENANCE OF PUMP HOUSE, 
PORT OF CAGAYAN DE ORO” is Nine Hundred Ninety Thousand and 00/100 Pesos 
(Php 990,000.00). 
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I. MODE OF PROCUREMENT/QUALIFICATION OF BIDDERS 

The contract for the MAINTENANCE OF PUMP HOUSE, PORT OF CAGAYAN DE ORO 
shall be procured through Small Value Procurement, in accordance with Section 53.9 and 
Annex “H” of the 2016 Revised Implementing Rules and Regulations of RA 9184. 

Interested bidders must submit their proposals on or before _____________, at 
__________ at the PPA, PMO Misamis Oriental/Cagayan de Oro, Port Area, Macabalan, 
Cagayan de Oro City.  Prospective bidders will be evaluated based on a non-discretionary 
“pass/fail” criterion, and shall submit the updated/renewed printed copies of the following 
documents as part of the technical/financial proposal/envelope: 

Technical Proposal 

• Updated PhilGEPS Certificate of Registration, with 
corresponding Annexes

• Income/Business Tax Return

• Omnibus Sworn Statement

Financial Proposal • Duly Accomplished Request for Quotation

PREPARED & SUBMITTED BY: 
RECOMMENDING APPROVAL: 

GABRIELE D. MONDOÑEDO 
Senior Engineer A 

ANTONIO M. TORCINO, JR. 
Acting ESD Manager 

APPROVED: 

FERNANDO B. MAPALO, JR. 

Port Manager, PMO-MOC 

July 25, 2025
08:30 AM
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