Project: Maintenance of Building No.1 (Walls,Flooring and Toilets), Port of Cagavan de Oro [MPF-MOC-14-2025]
Location: Port of Cagayan de Oro

ITEM DESCRIPTION QUANTITY UNIT UNIT COST AMOUNT
1.0 Removal/Disposal of Dilapidated ceilings,cabinets and Cleaning glass 1.00 Lot
windows

Work Description
Supply of Labor and equipment for the removal/disposal of
dilapidated ceilings,cabinets and Cleaning glass windows

Materials
NONE
Manpower
1 - Foreman 4.00 day(s)
2 _ skilled Labor 4.00  day(s)
2 _Unskilled Labor 400  day(s)
Equipment
1. MiniDumptuck 1.00 day(s)
ESTIMATED DIRECT COST =]
ESTIMATED INDIRECT COST =]
TOTAL COST OF WORK ITEM 1. P
2.0 Replacement of Dilapidated Ceiling 162.83 SQ.M.
Work Description
Supply of Materials, Labor and equipment for the replacement of
Dilapited Ceiling
Materials
Hardiflex 4.5mm thk 57.00 pc.
Metal Furring 50mm x 19mm x 0.4mm thk. 180.00 pc.
Carrying channel 38mm x 12mm x 0.8mm 57.00 pc.
W-Clip 2.5mm thk. 652.00 pc.
Wall angle 25mmx25mmx0.4mm thk 39.00 pc.
Blind Rivets 1/8 x 1/2 (1000pcs/box) 2.00 box
1" Metal Screw 652.00 pc.
Ceiling moulding 60.00 pc.
Manpower
1 - Foreman 9.00 day(s)
2 _skilled Labor 9.00  day(s)
4 _Unskilled Labor 9.00  day(s)
Equipment
NONE
ESTIMATED DIRECT COST P
ESTIMATED INDIRECT COST P
TOTAL COST OF WORK ITEM 2 P
3.0 Replacement of DilapidatedCabinets 33.76 SQ.M.
Work Description
Supply of Materials, Labor and equipment for the Replacement of
Dilapited Cabinets
Materials
3/4"Plyboard 500  pe.
1/4"Ordinary Plywood 7.00 pc.
Conceal hinges full 32.00 pack
Cabinet Handle 32.00 pc.
Finishing nail 5.00 kg.
2x4x10 good lumber 6.00 pc.
Flat wall enamel white 3.00 gal.
Quick Dry Enamel Paint (white) 6.00 gal.

Paint thinner 1.00 gal.




Glazing Putty

consumables

Manpower
1 Foreman
2 Skilled Labor
1 Unskilled Labor

Equipment
NONE

Repainting of Walls and Cabinets (Staircase ,3rd floor Hallway, Guestroom

4.
g and Dining Area

Work Description
Supply of Materials, Labor and equipment for the repainting of
staircasing, 3rd floor Hallway , Guestroom and Dinning Area

Materials
Flat latex Paint (white)
Semi-Gloss Latex Paint (white)
Skimcoat
Clear gloss Varnish
Quick Dry Enamel
Paint thinner
all purpose epoxy
consumables
Manpower
1 Foreman
4 Skilled Labor
2 Unskilled Labor

Equipment
NONE

Repainting of Walls and Cabinets (Staircase ,3rd floor Hallway, Guestroom

s and Dining Area

Work Description
Supply of Materials, Labor and equipment for the repainting of
staircasing, 3rd floor Hallway , Guestroom and Dinning Area

Materials

- Water Closet -Dual Flush Siphon Jet Dual Flush

3Ltrs / 6Ltrs(soft closed)

- Wall hung Lavatory

- 1/2"dia. Stainless Bidet

- 3-way stainless angle valve

- Shower set

- Stainless Wall Faucet

- Door Knob

- PVC Door with louver
Manpower

1 Foreman

1 Skilled Labor

1 Unskilled Labor
Equipment

NONE

3.00 gal.

5.00 day(s)
5.00 day(s)
5.00 day(s)

ESTIMATED DIRECT COST P
ESTIMATED INDIRECT COST P
TOTAL COST OF WORK ITEM 3. P
918.68 SQ.M.
28.00 gal.
74.00 gal.
5.00 bag
2.00 gal.
1.00 gal.
2.00 gal.
1.00 set
17.00 day(s)
17.00 day(s)
17.00 day(s)
ESTIMATED DIRECT COST P
ESTIMATED INDIRECT COST P
TOTAL COST OF WORK ITEM 4. P
1.00 LOT
6.00 pc.
4.00 set
4.00 pc.
4.00 set
4.00 pc.
4.00 pc.
12.00 pc.
4.00 pc.
6.00 day(s)
6.00 day(s)
6.00 day(s)
ESTIMATED DIRECT COST P
ESTIMATED INDIRECT COST P
TOTAL COST OF WORK ITEM 5. P




6.0 Tile Works 1.76 SQ.M.

Work Description
Supply of Materials and Labor for the replacement of CR Guest Room

Floor tiles
Materials
- 30CMx30CM Glazed Ceramic Tiles 20.00 pc.
- Tile Adhesive, 25kg 2.00 bag
- Tile Grout, 2kg 1.00 pack
Manpower
1 Foreman 1.00 day(s)
1 Skilled Labor 1.00 day(s)
1 Unskilled Labor 1.00 day(s)
Equipment
NONE
ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 6.
7.0 Tile Works 1.00 LOT

Work Description
Supply of Materials, Labor and tools for the replacement of acoustic
board, lights and roller shades of multi purpose hall

Materials

- Acoustic board 1200x60mm 272.00 pc.

- 1200x300mm 2-18W Led tube recessed type 25.00 set

- Blackout roller shades 1.6m x 1.8m 25.00 pc.

- Recessed LED Downlight 18w round 200mm 35.00 pc.
Manpower

1 Foreman 8.00 day(s)

2 Skilled Labor 8.00 day(s)

2 Unskilled Labor 8.00 day(s)
Equipment

NONE

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 7.

TOTAL BID AMOUNT :

BID AMOUNT IN WORDS :

NAME OF BIDDER :: SIGNATURE:




