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TERMS OF REFERENCE (TOR)
TECHNICAL SPECIFICATIONS

Maintenance of Building No. 1 (Walls, Flooring, and Toilets), Port of Cagayan de Oro
(MPF-MOC-14-2025)

A. DESCRIPTION

The project aims to maintain and improve the facilities at Buildling 1, Baseport of the Philippine
Ports Authority - Port Management Office of Misamis Oriental/Cagayan de Oro (PMO MO/C).
This maintenance work is intended to preserve the structural integrity, safety, and usability of
the building, while improving sanitation and overall working conditions.

B. SCOPE OF WORKS

The contractor shall undertake the project in full accordance with unanimously accepted
industry standards and procedures. The services to be rendered by the contractor shall include,
but not be limited to, the following:

1.) Consultation - Consult with the Authority, through the Engineering Services
Division (ESD) Technical Staff, to ascertain the objectives and requirements of the
services and confirm such requirements with the Authority.

2.) Site Inspection - Conduct frequent ocular inspection and actual measurement
at the site to determine the full extent of the required maintenance works.

3.) Supply of Materials, Labor, and Equipment for the following scope of work, which
may include but not be limited to:

NO. WORK DESCRIPTION UNIT QUANTITY
1.0 Removal/Disposal of Dilapidated ceilings, Lot 1.00

"~ | cabinets and cleaning glass windows
Replacement of Dilapidated Ceiling
Supply of Materials, Labor and equipment for the sq. m. 162.83
replacement of Dilapidated Ceiling

2.0

Replacement of Dilapidated Cabinets
3.0 | Supply of Materials, Labor and equipment for the sq. m. 33.76
Replacement of Dilapited Cabinets

Repainting of Walls and Cabinets (Staircase ,3rd
floor Hallway, Guestroom and Dining Area)

4.0 | Supply of Materials, Labor and Equipment for the sqg. m. 918.68
repainting of Staircasing , 3rd floor Hallway |,
_t.Guestroom and Dining Area
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Replacement of Plumbing Fixtures Guest

5.0 | Supply of Materials, Labor and tools for the '?REbmc P""pANAS
Replacement of Plumbing Fixtures Guest Room
Tile Works

6.0 | Supply of Materials and Labor for the replacement sq. m. 1.76
of CR Guest Room Floor tiles

Replacement of Acoustic Ceiling Boards, lights
and roller shades

7.0 | Supply of Materials, Labor and tools for the lot 1.00
replacement of acoustic board, lights and roller
shades of multi purpose hall

1.00

C. MATERIALS INVOLVED IN THE PROJECT

Hardiflex 4.5mm thk

Metal Furring 50mm x 19mm x 0.4mm thk.
Carrying channel 38mm x 12mm x 0.8mm
W-Clip 2.5mm thk.

Wall angle 25mmx25mmx0.4mm thk
Blind Rivets 1/8 x 1/2 (1000pcs/box)

1" Metal Screw

Ceiling moulding

3/4"Plyboard

1/4"Ordinary Plywood

Conceal hinges full

Cabinet Handle

Finishing nail

2x4x10 good lumber

Flat wall enamel white

Quick Dry Enamel Paint (white)

Paint thinner

Glazing Putty

Flat latex Paint (white)

Semi-Gloss Latex Paint (white)

Skimcoat

Clear gloss Varnish

Quick Dry Enamel

Paint thinner

all purpose epoxy

consumables

Water Closet -Dual Flush Siphon Jet Dual Flush (3Ltrs/6Ltrs (soft closed)
Wall hung Lavatory

1/2"dia. Stainless Bidet

3-way stainless angle valve

Shower set
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Stainless Wall Faucet

Door Knob

PVC Door with louver

30CMx30CM Glazed Ceramic Tiles

Tile Adhesive, 25kg

Tile Grout, 2kg

Acoustic board 1200x60mm

1200x300mm 2-18W Led tube recessed type
Blackout roller shades 1.6m x 1.8m
Recessed LED Downlight 18w round 200mm

BAGONG PILIPINAS

D. LABOR COMPONENT

The contractor shall deploy the following labor personnel during the implementation of the
project:

1.) Foreman
2.) Laborer(s) — Skilled & Unskilled
E. EQUIPMENT
The contractor shall provide at least the following equipment to facilitate work execution:

1.) Mini Dump Truck

F. TIMETABLE

The contractor shall commence all project related activities within seven (7) days after receipt
of the Notice to Proceed (NTP). The mobilization, supply, and delivery of materials, as well
as the required work, must be completed within sixty (60) calendar days from the
commencement of activities.

Additionally, the contractor shall also submit to the ESD the Pert/CPM and Bar Chart
Schedules for the project prior mobilization.
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G. FIRM AND STAFF REQUIREMENTS

The contractor shall be responsible for ensuring the timely completion of the project and shall
have personnel with sufficient technical background, experience, and capability to carry out the
required work.

The ESD shall also assign a Project Engineer-in-Charge, who will oversee and manage the
project throughout its entire duration.

Additionally, the following shall be strictly observed:

e All personnel must be provided with proper Personal Protective Equipment (PPE)
such as hard hats, reflectorized vests, working shoes, face masks, and face shields.

e The contractor shall provide disinfecting solutions (e.g. alcohol and sanitizers) for the
safety of their staff and crew.

e Compliance with applicable health, safety, security, and environmental regulations
must be strictly observed throughout the duration of the project.

H. DELIVERABLES
The contractor shall deliver the following, which may include but not limited to:

Complete execution of the project

Proper disposal of waste and debris

As-built Plan, documentation and/or reports, which will be submitted to the PMO.
Certificate of Completion and Acceptance.

Other deliverables pertaining to project completion.

. PROJECT DOCUMENTATION REQUIREMENTS

The contractor shall prepare and submit a printed copy of the project’s As-Built Plan upon
completion of the project, and shall undergo the following review and approval process:

e Checked by the Project Engineer-in-Charge of the PMO;
e Reviewed by the ESD Manager; and,
e Approved by the Port Manager

Submission of the As-Built Plan shall be a prerequisite to the issuance of the Certificate of
Completion and Acceptance and subsequent processing of final payment.
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J. SCHEDULE OF PAYMENTS BAGONG PILIPINAS
All payments shall be processed only upon completion and issuance of a Certificate' of
Completion and Acceptance and shall be subject to prevailing accounting rules and
regulations.

K. BUDGET

The Approved Budget of the Contract for the project for the Maintenance of Building No. 1
(Walls, Flooring, and Toilets), Port of Cagayan de Oro (MPF-MOC-14-2025) is Nine
Hundred Eighty Thousand Pesos and 00/100 only (P 980,000.00).

L. MODE OF PROCUREMENT/QUALIFICATION OF BIDDERS

The contract for the Maintenance of Building No. 1 (Walls, Flooring, and Toilets), Port of
Cagayan de Oro (MPF-MOC-14-2025) shall be procured through Small Value Procurement,
in accordance with Section 53.9 and Annex “H” of the 2016 Revised Implementing Rules and
Regulations of RA 9184.

Interested bidders must submit their proposals on or before July 25, 2025 at 08:30 A.M, at the
PPA, PMO Misamis Oriental/Cagayan de Oro, Port Area, Macabalan, Cagayan de Oro
City. Prospective bidders will be evaluated based on a non-discretionary “pass/fail” criterion,
and shall submit the updated/renewed printed copies of the following documents as part of the
technical/financial proposal/envelope:

1.) Technical Proposal
a. Updated PhilGEPS Certificate of Registration, with corresponding Annexes and
attachments
b. Income/Business Tax Return
c. Omnibus Sworn Statement

2.) Financial Proposal
a. Duly Accomplished Request for Quotation
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Recommending Approval:

Prepared by:

ICAD

KAREL T. SUM
Construction Foreman

Approved:

/

; »__-———-—_
ANDO B. MAPALO, JR.

FE
Port Manager

PORT MANAGEMENT OFFICE OF MISAMIS ORIENTAL/CAGAYAN DE ORO

Port Area, Macabalan, Cagayan de Oro City 9000, Philippines
Tel No.: (088) 856-1264, Fax (088) 856-4667

Website: www.ppa.com.ph
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