Project: Maintenance of Opol Office, Port of Opol [MPF-MOC-30-20251

Location: Port of Cagayan de Oro
ITEM DESCRIPTION

1.0 Removal /Disposal of Exisiting Roofing and Cutting of Door /aircon slot

Work Description

Supply of Labor and equipment for the Removal /Disposal of Exisiting

Roofing and Cutting of Door /aircon slot

Materials

NONE
Manpower

1 - Foreman
1 - Skilled Labor
2 Unskilled Labor
Equipment
1
1

- Boomtruck

- Acy/Oxygen cutting outfit

2.0 Installation of Single Pre-Fab 6mx2.5mx2.5m

Work Description
Supply of Materials, Labor and equipment for the installation of
Single Pre-Fab 6mx2.5mx2.5m
Materials
Single Pre-Fab 6m x 2.5m x2.5m
Inclusions:
EPS Panel walling 50mm and ceiling 50mm
Galvanized steel frame
PVC Window
3 set 2 gang outlet & 1 switch
Flooring 3/4 "Marine Plywood
Including Installation and Labor
Add on:
Double action glass door
floormat (black)

roofing

Manpower

NONE

Equipment

NONE

3.0 Installation of Door Jamb and Aircon Framing

Work Description
Supply of Materials, Labor and equipment for the Installation of Door
Jamb and Aircon Framing

Materials
50mmx150mmx1.5mm rectangular tubing
Angle Bar, 38x38x3mmx6m
Flat bar 25mmx6mmx6m
Epoxy primer gray
Quick Dry Enamel

consumables

QUANTITY

1.00

3.00
3.00
3.00

1.00
3.00

UNIT UNIT COST

LOT

day(s)

AMOUNT

day(s)

day(s)

day(s)

day(s)

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 1.

1.00

1.00

2.00

1.00
1.00

UNIT

unit

unit

lot

lot

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 2

1.00

2.00
2.00
1.00
1.00
1.00

LOT

length

length

length

gal

gal




Manpower

1 Foreman 3.00 day(s)

1 Skilled Labor 3.00 day(s)

1 Unskilled Labor 3.00 day(s)
Equipment

1 Welding Machine 3.00 day(s)

1 Portable grinder 3.00 day(s)

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 3.

TOTAL BID AMOUNT :

BID AMOUNT IN WORDS :

NAME OF BIDDER :: SIGNATURE:




