
 
 

 

 

 

TERMS OF REFERENCE (TOR) 
TECHNICAL SPECIFICATIONS 

 
Maintenance/Repainting and Restoration of Lighthouse, Port of Balingoan  

(MPF-MOC-35-2025) 
 

A. DESCRIPTION 
 
The project is undertaken to preserve the structural integrity, functionality, and visibility of the 
existing lighthouse serving as a vital navigational aid for vessels entering and departing the 
Port of Balingoan. The scope of work includes surface preparation, repainting of the lighthouse 
exterior, minor structural repairs, corrosion control, and restoration of fixtures to ensure the 
lighthouse remains operational, weather-resistant, and compliant with maritime safety 
standards.  
 
B. SCOPE OF WORKS 
 
The contractor shall undertake the project in full accordance with unanimously accepted 
industry standards and procedures. The services to be rendered by the contractor shall include, 
but not be limited to, the following: 
 
Consultation - Consult with the Authority, through the Engineering Services 
Division (ESD) Technical Staff, to ascertain the objectives and requirements of the services 
and confirm such requirements with the Authority. 
 
Site Inspection - Conduct frequent ocular inspection and actual measurement at the 
site to determine the full extent of the required maintenance works. 
 
Supply of Materials, Labor, and Equipment for the following scope of work, which may 
include but not be limited to: 
 

NO. WORK DESCRIPTION UNIT QUANTITY 

1.0 
Supply of Materials for Steel and Structural 
Works 

lot 
 

1.0 
 

2.0 
Supply of Materials for Steel, Painting, and 
Electrical Works 

lot 1.0 

3.0 
Supply of Materials for Fabrication Works of 
Steel Hand Rail 

lot 1.0 

 

 

 



 
 

 

C. MATERIALS INVOLVED IN THE PROJECT 
 
FENCE 
6mm x 75x75mm x 6m. G.I. Square Tube 
6mm x 50x50mm x 6m. G. I. Square Tube 
No. 8 Steel Matting 50x50 Mesh 4' x 8' 
3mm thk.x 25x25mm Angle Bar x 6m 
50mm dia. G.I. Pipe Sch 40 x 6m.  
38mm dia. G.I. Pipe Sch 40 x 6m.  
4"dia.x0.04"x5/8" Cutting Disk 
1/8 Welding Rod 6012 
Razor Barbed Wire 10m 
8mm dia. Plain Bar x6m. 
 
MASONRY 
Portland Cement (40 kls) 
Washed Sand 
3/4 Crushed Gravel 
 
PAINTING 
Flat Latex White  
Elastomeric Water Proofing Acrylic Paint 
White  
Epoxy Primer White  
Epoxy Reducer  
Quick Dry Enamel White  
Lacquer Thinner 
Paint Thinner  
Paint Roller 7" with tray  
Baby Roller Cotton  
2" Paint Brush 
rust converter 
 
STEEL STRUCTURES  
8mm x 100 x 100mm Angle Bar 
Galvanized x 6m.  

6mm x 75 x 75mm Angle Bar Galvanized x 
6m.  
1/8 dia. Welding Rod-6012  
4" Cutting Disk  
No. 16 Plain Sheet 4'x8' 
 
ELECTRICAL  
Navigational Light (Light House) - Solar   
No. 12 Stranded Copper Wire THHN  
Electrical Tape  
Rubber Tape  
3/4" dia, PVC Pipe x 10' 
 
FABRICATION OF STAIR HAND RAIL  
50mm dia G.I. Pipe Sch 40 x 6m.  
38mm dia. G.I. Pipe Sch 40 x 6m.  
1/8 Welding Rod 
4" dia. Cutting Disk Tyrolit  
Epoxy Primer White  
Enamel White 
Portland Cement 
Wash Sand  
3/4 Crushed Gravel  
Paint Thinner  
Baby Roller Cotton with Handle 
2" Paint Brush 
No. 8 Steel Matting 50x50 Mesh 4' x 8' 
 1/8 dia. Welding Rod-6012  
 
GATE  
No. 8 Steel Matting 50x50 Mesh 4' x 8' 
38mm dia. G.I. Pipe Sch 40 x 6m.  
16mm dia. Barrel Hinges 
3mmx25x25mm Angle Bar 

 
D. LABOR COMPONENT 
 
The contractor shall deploy the following labor personnel during the implementation of the 
project: 
 

1.) Foreman 
2.) Laborers (Skilled & Unskilled) 



 
 

 

E. EQUIPMENT 

The contractor shall provide at least the following equipment to facilitate work execution: 

1.) Welding Machine 
2.) Grinder 
3.) Steel Scaffolds 

   
F. TIMETABLE 

The contractor shall commence all project-related activities upon receipt of the Notice to 
Proceed (NTP). The mobilization, supply, and delivery of materials, as well as the required 
work, must be completed within sixty (60) calendar days from the commencement of activities.  

Additionally, the contractor shall also submit to the ESD the Pert/CPM and Bar Chart 
Schedules for the project prior mobilization. 

G. FIRM AND STAFF REQUIREMENTS 

The contractor shall be responsible for ensuring the timely completion of the project and shall 
have personnel with sufficient technical background, experience, and capability to carry out the 
required work. 

The ESD shall also assign a Project Engineer-in-Charge, who will oversee and manage the 
project throughout its entire duration. 

Additionally, the following shall be strictly observed: 

• All personnel must be provided with proper Personal Protective Equipment (PPE) 
such as hard hats, reflectorized vests, working shoes, face masks, and face shields. 

• The contractor shall provide disinfecting solutions (e.g. alcohol and sanitizers) for the 
safety of their staff and crew. 

• Compliance with applicable health, safety, security, and environmental regulations 
must be strictly observed throughout the duration of the project. 

H. DELIVERABLES 

The contractor shall deliver the following, which may include but not limited to: 

• Complete execution of the project 

• Proper disposal of waste and debris 

• As-built Plan, documentation and/or reports, which will be submitted to the PMO.  

• Certificate of Completion and Acceptance. 

• Other deliverables pertaining to project completion. 



 
 

 

I. PROJECT DOCUMENTATION REQUIREMENTS 

The contractor shall prepare and submit a printed copy of the project’s As-Built Plan upon 
completion of the project, and shall undergo the following review and approval process: 

• Checked by the Project Engineer-in-Charge of the PMO; 

• Reviewed by the ESD Manager; and, 

• Approved by the Port Manager 

Submission of the As-Built Plan shall be a prerequisite to the issuance of the Certificate of 
Completion and Acceptance and subsequent processing of final payment. 

J. SCHEDULE OF PAYMENTS 

All payments shall be processed only upon completion and issuance of a Certificate of 
Completion and Acceptance and shall be subject to prevailing accounting rules and 
regulations.  

K. BUDGET 

The Approved Budget of the Contract for the project for the Maintenance/Repainting and 
Restoration of Lighthouse, Port of Balingoan (MPF-MOC-35-2025) is Six Hundred 
Thousand and 00/100 only (₱ 600,000.00).  

L. MODE OF PROCUREMENT/QUALIFICATION OF BIDDERS 

The contract for the Maintenance/Repainting and Restoration of Lighthouse, Port of 
Balingoan (MPF-MOC-35-2025) shall be procured through Small Value Procurement, in 
accordance with Section 53.9 and Annex “H” of the 2016 Revised Implementing Rules and 
Regulations of RA 9184. 

Interested bidders must submit their proposals on or before August 08, 2025 at 08:30 A.M, at 
the PPA, PMO Misamis Oriental/Cagayan de Oro, Port Area, Macabalan, Cagayan de Oro 
City. Prospective bidders will be evaluated based on a non-discretionary “pass/fail” criterion, 
and shall submit the updated/renewed printed copies of the following documents as part of the 
technical/financial proposal/envelope:  
 

1.) Technical Proposal 
a. Updated PhilGEPS Certificate of Registration, with corresponding Annexes and 

attachments 
b. Income/Business Tax Return 
c. Omnibus Sworn Statement 

 
2.) Financial Proposal 

a. Duly Accomplished Request for Quotation 



 
 

 

 

 

 

Approved: 

 

 

 

FERNANDO B. MAPALO, JR. 
Port Manager 

 

 

 

 
Prepared by: 

 Recommending Approval: 

 
 

  

   
KAREL T. SUMICAD 
Construction Foreman 

 
ANTONIO M. TORCINO, JR. 

Acting ESD-Manager 
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