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TERMS OF REFERENCE (TOR)
TECHNICAL SPECIFICATIONS

Maintenance/Repainting and Restoration of Lighthouse, Port of Balingoan
(MPF-MOC-35-2025)

A. DESCRIPTION

The project is undertaken to preserve the structural integrity, functionality, and visibility of the
existing lighthouse serving as a vital navigational aid for vessels entering and departing the
Port of Balingoan. The scope of work includes surface preparation, repainting of the lighthouse
exterior, minor structural repairs, corrosion control, and restoration of fixtures to ensure the
lighthouse remains operational, weather-resistant, and compliant with maritime safety
standards.

B. SCOPE OF WORKS

The contractor shall undertake the project in full accordance with unanimously accepted
industry standards and procedures. The services to be rendered by the contractor shall include,
but not be limited to, the following:

Consultation - Consult with the Authority, through the Engineering Services
Division (ESD) Technical Staff, to ascertain the objectives and requirements of the services
and confirm such requirements with the Authority.

Site Inspection - Conduct frequent ocular inspection and actual measurement at the
site to determine the full extent of the required maintenance works.

Supply of Materials, Labor, and Equipment for the following scope of work, which may
include but not be limited to:

NO. WORK DESCRIPTION UNIT QUANTITY

Supply of Materials for Steel and Structural
1.0
Works

lot 1.0

2.0 Supply of Materials for Steel, Painting, and

: lot 1.0

Electrical Works
Supply of Materials for Fabrication Works of

3.0 - lot 1.0
Steel Hand Rail
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C. MATERIALS INVOLVED IN THE PROJECT BAGONG PILIPINAS

FENCE 6mm x 75 x 75mm Angle Bar Galvanized x
6mm x 75x75mm x 6m. G.l. Square Tube 6m.
6mm x 50x50mm x 6m. G. |. Square Tube 1/8 dia. Welding Rod-6012
No. 8 Steel Matting 50x50 Mesh 4' x 8' 4" Cutting Disk
3mm thk.x 25x25mm Angle Bar x 6m No. 16 Plain Sheet 4'x8'
50mm dia. G.l. Pipe Sch 40 x 6m.
38mm dia. G.l. Pipe Sch 40 x 6m. ELECTRICAL
4"dia.x0.04"x5/8" Cutting Disk Navigational Light (Light House) - Solar
1/8 Welding Rod 6012 No. 12 Stranded Copper Wire THHN
Razor Barbed Wire 10m Electrical Tape
8mm dia. Plain Bar xém. Rubber Tape
3/4" dia, PVC Pipe x 10'
MASONRY
Portland Cement (40 kis) FABRICATION OF STAIR HAND RAIL
Washed Sand 50mm dia G.I. Pipe Sch 40 x 6m.
3/4 Crushed Gravel 38mm dia. G.I. Pipe Sch 40 x 6m.
1/8 Welding Rod
PAINTING 4" dia. Cutting Disk Tyrolit
Flat Latex White Epoxy Primer White
Elastomeric Water Proofing Acrylic Paint Enamel White
White Portland Cement
Epoxy Primer White Wash Sand
Epoxy Reducer 3/4 Crushed Gravel
Quick Dry Enamel White Paint Thinner
Lacquer Thinner Baby Roller Cotton with Handle
Paint Thinner 2" Paint Brush
Paint Roller 7" with tray No. 8 Steel Matting 50x50 Mesh 4' x 8'
Baby Roller Cotton 1/8 dia. Welding Rod-6012
2" Paint Brush
rust converter GATE
No. 8 Steel Matting 50x50 Mesh 4' x 8'
STEEL STRUCTURES 38mm dia. G.l. Pipe Sch 40 x 6m.
8mm x 100 x 100mm Angle Bar 16mm dia. Barrel Hinges
Galvanized x 6m. 3mmx25x25mm Angle Bar

D. LABOR COMPONENT

The contractor shall deploy the following labor personnel during the implementation of the
project:

1.) Foreman
2.) Laborers (Skilled & Unskilled)

RNAT/
RG Ong

3 S PORT MANAGEMENT OFFICE OF MISAMIS ORIENTAL/CAGAYAN DE ORO
g :28 ?gggl:z_%]ss Port Area, Macabalan, Cagayan de Oro City 9000, Philippines
%O ISO 45001-2018 Tel No.: (088) 856-1264, Fax (088) 856-4667

SOCOTEC Website: www.ppa.com.ph




PHILIPPINE
PORTS
AUTHORITY ==

BAGONG PILIPINAS
E. EQUIPMENT

The contractor shall provide at least the following equipment to facilitate work execution:

1.) Welding Machine
2.) Grinder
3.) Steel Scaffolds

F. TIMETABLE

The contractor shall commence all project-related activities upon receipt of the Notice to
Proceed (NTP). The mobilization, supply, and delivery of materials, as well as the required
work, must be completed within sixty (60) calendar days from the commencement of activities.

Additionally, the contractor shall also submit to the ESD the Pert/CPM and Bar Chart
Schedules for the project prior mobilization.

G. FIRM AND STAFF REQUIREMENTS

The contractor shall be responsible for ensuring the timely completion of the project and shall
have personnel with sufficient technical background, experience, and capability to carry out the
required work.

The ESD shall also assign a Project Engineer-in-Charge, who will oversee and manage the
project throughout its entire duration.

Additionally, the following shall be strictly observed:

e All personnel must be provided with proper Personal Protective Equipment (PPE)
such as hard hats, reflectorized vests, working shoes, face masks, and face shields.

e The contractor shall provide disinfecting solutions (e.g. alcohol and sanitizers) for the
safety of their staff and crew.

e Compliance with applicable health, safety, security, and environmental regulations
must be strictly observed throughout the duration of the project.

H. DELIVERABLES
The contractor shall deliver the following, which may include but not limited to:

Complete execution of the project

Proper disposal of waste and debris

As-built Plan, documentation and/or reports, which will be submitted to the PMO.
Certificate of Completion and Acceptance.

s 0ther deliverables pertaining to project completion.
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BAGONG PILIPINAS
I. PROJECT DOCUMENTATION REQUIREMENTS

The contractor shall prepare and submit a printed copy of the project’s As-Built Plan upon
completion of the project, and shall undergo the following review and approval process:

e Checked by the Project Engineer-in-Charge of the PMO;
¢ Reviewed by the ESD Manager; and,
e Approved by the Port Manager

Submission of the As-Built Plan shall be a prerequisite to the issuance of the Certificate of
Completion and Acceptance and subsequent processing of final payment.

J. SCHEDULE OF PAYMENTS

All payments shall be processed only upon completion and issuance of a Certificate of
Completion and Acceptance and shall be subject to prevailing accounting rules and
regulations.

K. BUDGET

The Approved Budget of the Contract for the project for the Maintenance/Repainting and
Restoration of Lighthouse, Port of Balingoan (MPF-MOC-35-2025) is Six Hundred
Thousand and 00/100 only (P 600,000.00).

L. MODE OF PROCUREMENT/QUALIFICATION OF BIDDERS

The contract for the Maintenance/Repainting and Restoration of Lighthouse, Port of
Balingoan (MPF-MOC-35-2025) shall be procured through Small Value Procurement, in
accordance with Section 53.9 and Annex “H” of the 2016 Revised Implementing Rules and
Regulations of RA 9184.

Interested bidders must submit their proposals on or before August 08, 2025 at 08:30 A.M, at
the PPA, PMO Misamis Oriental/Cagayan de Oro, Port Area, Macabalan, Cagayan de Oro
City. Prospective bidders will be evaluated based on a non-discretionary “pass/fail” criterion,
and shall submit the updated/renewed printed copies of the following documents as part of the
technical/financial proposal/envelope:

1.) Technical Proposal
a. Updated PhilGEPS Certificate of Registration, with corresponding Annexes and
attachments
b. Income/Business Tax Return
c. Omnibus Sworn Statement

2.) Financial Proposal
a. Duly Accomplished Request for Quotation
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Recommending Approval:

Approved:

Digitally signed by
/N Fernando B. Mapalo, Jr.

Date: 2025.08.01

15:37:02 +08'00'

FERNANDO B. MAPALO, JR.
Port Manager
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