
Project:

Location: Port of Cagayan de Oro

#REF!

QUANTITY UNIT UNIT COST AMOUNT

I. Access Control and Command Center

1.10 1.00                 LOT

Work Description

Materials

Grinding Disc, 100mmØ 3.00                      pcs

Cutting Disc, 100mmØ 3.00                      pcs

Manpower

1 Foreman 4.00                     day(s)

2 Skilled Worker 4.00                     day(s)

2 Unskilled Worker 4.00                     day(s)

Equipment

2 Portable grinder 4.00                     day(s)

1 Elf/Truck 2.00                     day(s)

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 1.10    P

1.20 1.00                 LOT

Work Description

Materials

Gutter, Pre-Fabricated, Pre-Painted 4.00                     lgth

Tape, Ducting, Aluminum, 50mmW 6.00                     roll

Pipe, PVC, 50mmØ x 3mL 5.00                     lgth

Nails 4.00                 kg.

Rivets 4.00                     box

Manpower

1 Foreman 6.00                     day(s)

2 Skilled Worker 6.00                     day(s)

2 Unskilled Worker 7.00                     day(s)

Equipment

1 Metal Cutter 5.00                     day(s)

1 Electric Drill 3.00                     day(s)

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 1.20    P

1.30 53.68               sq.m.

Work Description

Repair of Roofing, Downspout, and Gutter

Supply of materials, labor and equipment for Repair of Roofing, 

Downspout, and Gutter

Replacement of Dilapidated Wooden Eaves Ceiling and Corner Mouldings

Maintenance of Access Control and Command Center, Port of Cagayan de Oro (MOC-21-2025)
#REF!

ITEM DESCRIPTION

Removal of C.R. Dilapidated Tiles, Ceiling, Gutter, Downspouts

Supply of materials, labor and equipment for Removal of C.R. 

Dilapidated Tiles, Ceiling, Gutter, Downspouts



QUANTITY UNIT UNIT COST AMOUNTITEM DESCRIPTION

Materials

Plywood, Marine 6mm thk. 20.00                   sht.

Moulding, Wood, Corner, 75mmx2.4mL 29.00                   lgth

Nails, Finishing 5.00                     kl.

Tox with Screw, M6 x 30mm 145.00                 pc.

Manpower

1 Foreman 6.00                     day(s)

2 Skilled Worker 6.00                     day(s)

1 Unskilled Worker 6.00                     day(s)

Equipment

1 Steel Ladder 2.00                     day(s)

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 3.00    P

1.40 1.00                 lot

Work Description

Materials

Water Closet 4.00                     set

Urinal 3.00                     set

Tiles, Ceramic, 300x300 510.00                 pc.

Cement 7.00                     bag

Sand 0.40                     cu.m.

Tile Adhesive 4.00                     bag

Tile Grout 2.00                     pouch

Manpower

2 Skilled Worker 5.00                     day(s)

2 Unskilled Worker 5.00                     day(s)

Equipment

1 Tile Cutter 5.00                     day(s)

1 Grinder 5.00                     day(s)

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 1.40    P

1.50 13.20               sq.m.

Work Description

Materials

Supply of materials, labor and equipment for Repair of Comfort Rooms

Provision of Glass Partition and Glass Door

Supply of materials, labor and equipment for Provision of Glass Partition and Glass Door

Supply of materials, labor and equipment for Fabrication Works of Steel Hand Rail

Repair of Comfort Rooms



QUANTITY UNIT UNIT COST AMOUNTITEM DESCRIPTION

- Glass Partition, 6.30mm thk x2.10x3.50, with 1.5mm thk 7.35                     sq.m.

    x 45x100 analok aluminum frame 

- Glass Door, Swing, 6.30mm thk x0.90mx2.10m, with 1.5mm thk 1.00                     unit

    x 45x100 analok aluminum frame w/ Door Closer

- Electronic Security Lock 1.00                     unit

- Overhead Frame, 1.5mm thk x 45x100 analok aluminum 1.00                     lot

   frame  

Manpower

2 Skilled Worker 2.00                     day(s)

Equipment

1 Electric Drill 2.00                     day(s)

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 1.50    P

1.60 3.00                 unit

Work Description

Materials

- Drinking Fountain, Single, Foot Pedal and Hand Operated 3.00                     units

Manpower

1 Skilled Worker 1.00                     day(s)

Equipment

NONE

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 1.60    P

1.70 559.60             sq.m.

Work Description

Materials

Paint, Flat Wall Enamel 18.00                   gal.

Paint, Enamel, Quick Dry 18.00                   gal.

Paint, Elastomeric 23.00                   gal.

Joint Sealer 8.00                     can

Thinner 12.00                   can

Roller Brush with plate 12.00                   set

Sand Paper 13.00                   pc

Paint Brush 8.00                     pc

Steel Brush 12.00                   pc

Supply of materials, labor and equipment for Painting and Repainting Works, Including 

Surface Preparations

Supply and Delivery of Drinking Fountain

Supply of materials, and labor for the Supply and Delivery of Drinking Fountain

Painting and Repainting Works, Including Surface Preparations



QUANTITY UNIT UNIT COST AMOUNTITEM DESCRIPTION

Skim Coat 5.00                     bag

Paint, Flat Latex, Primer 16.00                   gal.

Manpower

2 Skilled Worker 8.00                     day(s)

2 Unskilled Worker 8.00                     day(s)

Equipment

1 Steel Ladder 8.00                     day(s)

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 1.70    P

II. Welcome Façade

2.10 13.43               sq.m.

Work Description

Materials

Cement 15.00                   bag

Gravel, 3/4" 0.50                     cu.m.

Sand, Washed 1.00                     cu.m.

Rebars 40.04                   kg.

Plywood, 1/2" 1.00                     sheet

Lumber, Coco 106.67                 bd.ft.

Nails, CWN 3.00                     kls

Tie Wire 0.50                     kls

6" CHB 120.00                 pcs

4" CHB 70.00                   pcs

Scaffolding 40.00                   bd.ft.

Pipe 25mmØ, Drain 1.00                     lgth

Manpower

1 Foreman 3.00                     day(s)

2 Skilled Worker 4.00                     day(s)

1 Unskilled Worker 4.00                     day(s)

Equipment

1 Portable grinder 2.00                     day(s)

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 2.10    P

2.20 11.02               sq.m.

Work Description

Materials

Supply of materials, labor and equipment for Cladding of Existing Columns

Supply of materials, labor and equipment for Concrete  and Masonry, Including Formwoks

Concrete  and Masonry, Including Formwoks

Cladding of Existing Columns



QUANTITY UNIT UNIT COST AMOUNTITEM DESCRIPTION

Fluted Panel, WPC, Outdoor .168x.022x2.9m 26.00                   lgth

Cladding Frame, Metal Furring 12.00                   lgth

Rivets 2.00                     box

Metal Clip 48.00                   pc.

Manpower

1 Foreman 4.00                     day(s)

2 Skilled Worker 4.00                     day(s)

Equipment

1 Electric Drill 4.00                     day(s)

1 Portable grinder 4.00                     day(s)

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 2.20    P

2.30 24.57               sq.m.

Work Description

Materials

Tiles, Ceramic, Black, 600x600, Polished 16.00                   pc.

Tiles, Gray Stone, 400x400 30.00                   pc.

Tiles, Brick Design, 300x600 55.00                   pc.

Cement 5.00                     bag

Sand 0.25                     cu.m.

Tile Adhesive 3.00                     bag

Tile Grout 2.00                     pouch

Paint, Masonry, Primer 0.50                     gal.

Paint, Elastomeric 0.50                     gal.

Manpower

1 Foreman 4.00                     day(s)

2 Skilled Worker 4.00                     day(s)

2 Unskilled Worker 4.00                     day(s)

1 Painter 2.00                     day(s)

Equipment

1 Tile Cutter 4.00                     day(s)

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 2.30    P

2.40 1.00                 lot

Work Description

Tile Works, Including Painting

Supply of materials, labor and equipment for Tile Works, Including Painting

Supply and Install Spot Lights, Including Duct and Wirings

Supply of materials, labor and equipment for Supply and Install Spot Lights, Including 

Duct and Wirings



QUANTITY UNIT UNIT COST AMOUNTITEM DESCRIPTION

Materials

Circuit Breaker, 15A 1.00                     pc.

THHN Wire, #14, 20mm sq. 45.00                   m.

Hose, Flexible, 15mmØ 30.00                   m.

Spotlight Receptacle 8.00                     pc.

Spotlight Bulb, 18W, LED 8.00                     pc.

Switch, 2-gang, Flash Type 1.00                     pc.

Utility box, Surface mounted 1.00                     pc.

Pipe, 25mmØ, PVC 3.00                     lgth

Manpower

2 Skilled Worker 2.00                     day(s)

1 Unskilled Worker 2.00                     day(s)

Equipment

1 Electric Drill 2.00                     day(s)

1 Chipping Gun 1.00                     day(s)

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 2.40    P

2.50 2.00                 units

Work Description

Materials

- Signage, Acrylic, Build-up,with 500x1,200x6mm thk. 16.00                   pc.

      Acrylic board, with PPA and DOTr Logos

Manpower

2 Skilled Worker 3.00                     day(s)

Equipment

1 Electric Drill 3.00                     day(s)

1 Grinder 3.00                     day(s)

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM 2.50    P

BID AMOUNT IN WORDS :

_____________________________________________________________________________________________________

_____________________________________________________________________________________________________

NAME OF BIDDER :: SIGNATURE:

______________________________________________________________                      ____________________________

Supply of materials, labor and equipment for Supply and Install PPA Logo and Signage 

Text

Supply and Install PPA Logo and Signage Text


