Project: Maintenance of Access Control and Command Center, Port of Cagayan de Oro (MOC-21-2025)

Location: Port of Cagayan de Oro

ITEM DESCRIPTION
I. Access Control and Command Center
1.10 Removal of C.R. Dilapidated Tiles, Ceiling, Gutter, Downspouts
Work Description
Supply of materials, labor and equipment for Removal of C.R.
Dilapidated Tiles, Ceiling, Gutter, Downspouts
Materials
Grinding Disc, 100mm@
Cutting Disc, 100mm@
Manpower
1 Foreman
2 Skilled Worker
2 Unskilled Worker
Equipment
2 Portable grinder
1 Elf/Truck

1.20 Repair of Roofing, Downspout, and Gutter

Work Description
Supply of materials, labor and equipment for Repair of Roofing,
Downspout, and Gutter

Materials
Gutter, Pre-Fabricated, Pre-Painted
Tape, Ducting, Aluminum, 50mmwW
Pipe, PVC, 50mm@ x 3mL
Nails

Rivets
Manpower

1 Foreman
2 Skilled Worker

2 Unskilled Worker
Equipment

1 Metal Cutter
1 Electric Drill

1.30 Replacement of Dilapidated Wooden Eaves Ceiling and Corner Mouldings

Work Description

QUANTITY UNIT UNIT COST

1.00 LOT

3.00 pcs

AMOUNT

3.00 pcs

4.00 day(s)

4.00 day(s)

4.00 day(s)

4.00 day(s)

2.00 day(s)

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORKITEM 1.10

1.00 LOT

400 Igth

6.00 roll

500 Igth

4.00 kg.

4,00 box

6.00 day(s)

6.00 day(s)

7.00 day(s)

5.00 day(s)

300 day(s)

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORKITEM 1.20

53.68 sq.m.




ITEM DESCRIPTION

QUANTITY UNIT

Supply of materials, labor and equipment for Fabrication Works of Steel Hand Rail

Materials
Plywood, Marine 6mm thk.
Moulding, Wood, Corner, 75mmx2.4mL
Nails, Finishing
Tox with Screw, M6 x 30mm
Manpower
1 Foreman
2 Skilled Worker
1 Unskilled Worker
Equipment
1 Steel Ladder

20.00 sht.
29.00 Igth
5.00 Kkl
145.00 pc.

6.00 day(s)
6.00 day(s)

6.00 day(s)

2.00 day(s)

AMOUNT

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 3.00

1.40 Repair of Comfort Rooms

Work Description
Supply of materials, labor and equipment for Repair of Comfort Rooms

Materials

1.00 lot

Water Closet
Urinal

Tiles, Ceramic, 300x300

4.00
3.00
510.00

set

set

pc.

Cement
Sand
Tile Adhesive
Tile Grout
Manpower
2 Skilled Worker
2 Unskilled Worker
Equipment
1 Tile Cutter
1 Grinder

7.00 bag
040 cu.m.
4.00 bag
2.00 pouch

5.00 day(s)
5.00 day(s)

5.00 day(s)
5.00 day(s)

1.50 Provision of Glass Partition and Glass Door

Work Description

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORKITEM 1.40

13.20

Supply of materials, labor and equipment for Provision of Glass Partition and Glass Door

Materials

sq.m.




ITEM DESCRIPTION
- Glass Partition, 6.30mm thk x2.10x3.50, with 1.5mm thk
x 45x100 analok aluminum frame
- Glass Door, Swing, 6.30mm thk x0.90mx2.10m, with 1.5mm thk
x 45x100 analok aluminum frame w/ Door Closer
- Electronic Security Lock
- Overhead Frame, 1.5mm thk x 45x100 analok aluminum
frame
Manpower
2 Skilled Worker
Equipment
1 Electric Drill

1.60 Supply and Delivery of Drinking Fountain

Work Description

QUANTITY UNIT UNIT COST
7.35 sq.m.

AMOUNT

1.00  unit

1.00 unit

1.00 lot

2.00 day(s)

2.00 day(s)

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 1.50

3.00 unit

Supply of materials, and labor for the Supply and Delivery of Drinking Fountain

Materials
- Drinking Fountain, Single, Foot Pedal and Hand Operated
Manpower
1 Skilled Worker
Equipment
NONE

1.70 Painting and Repainting Works, Including Surface Preparations

Work Description

3.00 units

1.00 day(s)

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 1.60

559.60 sqg.m.

Supply of materials, labor and equipment for Painting and Repainting Works, Including

Surface Preparations
Materials

Paint, Flat Wall Enamel

Paint, Enamel, Quick Dry

Paint, Elastomeric

Joint Sealer

Thinner

Roller Brush with plate

Sand Paper

Paint Brush

Steel Brush

18.00 gal.

18.00 gal.

23.00 gal.

8.00 can

12.00 can

12.00 set

13.00 pc

8.00 pc

12.00 pc




ITEM DESCRIPTION
Skim Coat
Paint, Flat Latex, Primer
Manpower
2 Skilled Worker
2 Unskilled Worker
Equipment
1 Steel Ladder

Il. Welcome Fagade

2.10 Concrete and Masonry, Including Formwoks

Work Description

QUANTITY UNIT UNIT COST
5.00 bag

AMOUNT

16.00 gal.

8.00 day(s)

8.00 day(s)

8.00 day(s)

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORKITEM 1.70

1343 sq.m.

Supply of materials, labor and equipment for Concrete and Masonry, Including Formwoks

Materials
Cement
Gravel, 3/4"
Sand, Washed
Rebars
Plywood, 1/2"
Lumber, Coco
Nails, CWN
Tie Wire
6" CHB
4" CHB
Scaffolding
Pipe 25mmd, Drain
Manpower
1 Foreman
2 Skilled Worker
1 Unskilled Worker
Equipment
1 Portable grinder

2.20 Cladding of Existing Columns

Work Description

15.00 bag

0.50 cu.m.

1.00 cu.m.

40.04 kg.

1.00 sheet

106.67 bd.ft.

3.00 kis

0.50 kis

120.00 pcs

70.00 pcs

40.00 bd.ft.

1.00 Igth

3.00 day(s)

4.00 day(s)

4.00 day(s)

2.00 day(s)

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORKITEM 2.10

11.02 sg.m.

Supply of materials, labor and equipment for Cladding of Existing Columns

Materials




ITEM DESCRIPTION QUANTITY UNIT UNIT COST

AMOUNT

Fluted Panel, WPC, Outdoor .168x.022x2.9m 26.00 Igth
Cladding Frame, Metal Furring 12.00 Igth
Rivets 2.00 box
Metal Clip 48.00 pc.
Manpower
1 Foreman 4.00 day(s)
2 Skilled Worker 4.00 day(s)
Equipment
1 Electric Drill 4.00 day(s)
1 Portable grinder 4.00 day(s)

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 2.20

2.30 Tile Works, Including Painting 2457 sq.m.

Work Description
Supply of materials, labor and equipment for Tile Works, Including Painting

Materials
Tiles, Ceramic, Black, 600x600, Polished 16.00 pc.
Tiles, Gray Stone, 400x400 30.00 pc.
Tiles, Brick Design, 300x600 55.00 pc.
Cement 5.00 bag
Sand 0.25 cu.m.
Tile Adhesive 3.00 bag
Tile Grout 2.00 pouch
Paint, Masonry, Primer 0.50 gal.
Paint, Elastomeric 0.50 gal.
Manpower
1 Foreman 400 day(s)
2 Skilled Worker 4.00 day(s)
2 Unskilled Worker 4.00 day(s)
1 Painter 2.00 day(s)
Equipment
1 Tile Cutter 4.00 day(s)
ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 2.30
2.40 Supply and Install Spot Lights, Including Duct and Wirings 1.00 ot

Work Description
Supply of materials, labor and equipment for Supply and Install Spot Lights, Including
Duct and Wirings




ITEM DESCRIPTION QUANTITY UNIT UNIT COST

AMOUNT

Materials
Circuit Breaker, 15A 1.00 pc.
THHN Wire, #14, 20mm sq. 45.00
Hose, Flexible, 15mmgd 30.00
Spotlight Receptacle 8.00 pc.
Spotlight Bulb, 18W, LED 8.00 pc.
Switch, 2-gang, Flash Type 1.00 pc.
Utility box, Surface mounted 1.00 pc.
Pipe, 25mmgd, PVC 3.00 Igth
Manpower
2 Skilled Worker 2.00 day(s)
1 Unskilled Worker 2.00 day(s)
Equipment
1 Electric Drill 2.00 day(s)
1 Chipping Gun 1.00 day(s)
ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 2.40
2.50 Supply and Install PPA Logo and Signage Text 2.00 units

Work Description
Supply of materials, labor and equipment for Supply and Install PPA Logo and Signage
Text

Materials

- Signage, Acrylic, Build-up,with 500x1,200x6mm thk. 16.00 pc.

Acrylic board, with PPA and DOTr Logos

Manpower
2 Skilled Worker 3.00 day(s)
Equipment
1 Electric Drill 3.00 day(s)
1 Grinder 3.00 day(s)

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORKITEM 2.50

BID AMOUNT IN WORDS :

NAME OF BIDDER :: SIGNATURE:




