Project: Maintenance of Sobs and Other Greeneries, Baseport and Terminal Ports [MPF-MOC-05-2025]
Location: Baseport and Terminal Ports

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT COST	AMOUNT
I. Greeneries for the PMO Building 2 Grounds, Baseport					
1.01	**Clearing/Removal of Existing Landscape at PMO Building 2 Grounds**	736.59	SQ.M.		
	Work Description				
	Supply of labor and equipment for the Clearing/Removal of Existing Landscape at PMO Building 2 Grounds				
	Materials				
	NONE				
	Manpower				
	4 Non Skilled Workers	6.00	day(s)		
	Equipment				
	1 Elf/Truck	3.00	day(s)		
		ESTIMATED DIRECT COST			₱
		ESTIMATED INDIRECT COST			₱
		TOTAL COST OF WORK ITEM 1.01			₱
1.02	**Landscape (Hardscape & Softscape) Development at Building 2 Grounds**	736.59	SQ.M.		
	Work Description				
	Supply of materials, labor and equipment for the Landscape (Hardscape & Softscape) Development at Building 2 Grounds				
	Materials				
	SOFTSCAPE				
	Garden Loam Soil	20.00	cu. m.		
	Bougainvilla, grafted	8.00	pc.		
	Miagos Plant	50.00	pc.		
	Red Catchura Plant	50.00	pc.		
	Purple Copia Plant	50.00	pc.		
	Snowball Plant	50.00	pc.		
	Pandakaki Gold (L)	30.00	pc.		
	Pandakaki Silver (L)	30.00	pc.		
	Triangularis Plant	50.00	pc.		
	Ficus	50.00	pc.		
	Matdo Plant	50.00	pc.		
	White Angel Plant	50.00	pc.		
	Red Kutsaritas Plant	50.00	pc.		
	Variegated Kutsaritas	50.00	pc.		
	Rosal Plant	40.00	pc.		
	Flamingo Plant	20.00	pc.		
	African Talisay	3.00	pc.		
	Topiary Ball	20.00	pc.		
	Topiary Candle	15.00	pc.		
	Topiary Spiral	20.00	pc.		
	Peanut Grass	1,000.00	pc.		

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT COST	AMOUNT
	Bermuda Grass	1,000.00	pc.		
	HARDSCAPE				
	Snowbear Stone	30.00	sack		
	Orange Stone	15.00	sack		
	White Stone	50.00	sack		
	Boulder Stone	30.00	sack		
	Pagoda	15.00	pc.		
	Jar	15.00	pc.		
	Manpower				
	1 Landscaper	15.00	day(s)		
	4 Non Skilled Workers	15.00	day(s)		
	Equipment				
	2 Elf/Truck	3.00	day(s)		
			ESTIMATED DIRECT COST		₱
			ESTIMATED INDIRECT COST		₱
			TOTAL COST OF WORK ITEM 1.02		₱
1.03	**Installation of Pipings & Plant Sprinkler Nozzles at Building 2 Grounds**	736.59	SQ.M.		
	Work Description				
	Supply of materials, labor and equipment for the Installation of Pipings & Plant Sprinkler Nozzles at Building 2 Grounds				
	Materials				
	Plant Sprinkler Nozzle 360°	20.00	pcs.		
	PVC Pipe 1/2" (per 3m)	41.00	pcs.		
	Pipe Fittings 1/2"	1.00	lot		
	Teflon Tape	15.00	pcs.		
	Durable Garden Hose (per 20 meters)	4.00	pcs.		
	Garden Hose Nozzle, Fittings	1.00	lot		
	Manpower				
	5 Non Skilled Workers	6.00	day(s)		
	Equipment				
	1 Elf/Truck	1.00	day(s)		
			ESTIMATED DIRECT COST		₱
			ESTIMATED INDIRECT COST		₱
			TOTAL COST OF WORK ITEM 1.03		₱
II. Greeneries for the Port Manager's Quarters, Baseport					
2.01	**Clearing/Removal of Existing Landscape at Port Manager's Quarters, Baseport**	450.00	sq.m.		
	Work Description				
	Supply of labor and equipment for the Clearing/Removal of Existing Landscape at Port Manager's Quarters, Baseport				
	Materials				

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT COST	AMOUNT
	NONE				
	Manpower				
	4 Non Skilled Workers	6.00	days		
	Equipment				
	1 Elf/Truck	6.00	days		
		ESTIMATED DIRECT COST			₱
		ESTIMATED INDIRECT COST			₱
		TOTAL COST OF WORK ITEM 2.01			₱
2.02	**Landscape (Hardscape & Softscape) Development at Port Manager's Quarters**	450.00	sq.m.		
	Work Description				
	Supply of materials, labor and equipment for Landscape (Hardscape & Softscape) Development at Port Manager's Quarters				
	Materials				
	SOFTSCAPE				
	Sellum Plant	30.00	pcs.		
	Spider Lily Plant	50.00	pcs.		
	Euphorbia Plant	30.00	pcs.		
	Anthurium Plant	2.00	pcs.		
	Snowball Plant	10.00	pcs.		
	Kutsaritas Plant	30.00	pcs.		
	Yellow Copia Plant	30.00	pcs.		
	Kamuning Plant	30.00	pcs.		
	Rain Forest Plant	2.00	pcs.		
	Aglaonema Plant	20.00	pcs.		
	Frog Grass	3,000.00	pcs.		
	HARDSCAPE				
	Jar	6.00	pcs.		
	Tiger Stone	5.00	pcs.		
	White Stone	15.00	pcs.		
	Snowbear Stone	20.00	pcs.		
	Manpower				
	1 Landscaper	10.00	day(s)		
	3 Non Skilled Workers	10.00	day(s)		
	Equipment				
	1 Elf/Truck	10.00	day(s)		
		ESTIMATED DIRECT COST			₱
		ESTIMATED INDIRECT COST			₱
		TOTAL COST OF WORK ITEM 2.02			₱
III. Greeneries for the PMO Building 1 Grounds, Baseport					
3.01	**Clearing/Removal of Existing Landscape at Building 1 Grounds, Baseport**	299.09	sq.m.		
	Work Description				
	Supply of labor and equipment for the Clearing/Removal of Existing Landscape at Building 1 Grounds, Baseport				
	Materials				
	NONE				

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT COST	AMOUNT
	Manpower				
	3 Non Skilled Workers	4.00	day(s)		
	Equipment				
	1 Elf/Truck	2.00	day(s)		
		ESTIMATED DIRECT COST			₱
		ESTIMATED INDIRECT COST			₱
		TOTAL COST OF WORK ITEM 3.01			₱
3.02	**Landscape (Hardscape & Softscape) Development at Building 1 Grounds, Baseport**	299.09	sq.m.		
	Work Description				
	Supply of materials, labor and equipment for the Landscape (Hardscape & Softscape) Development at Building 1 Grounds, Baseport				
	Materials				
	SOFTSCAPE				
	Garden Loam Soil	10.00	cu. m.		
	Pandakaki Green (M) Plant	30.00	pcs.		
	Pandakaki Gold (M) Plant	30.00	pcs.		
	Pandakaki Silver (M) Plant	30.00	pcs.		
	Triangularis Plant	30.00	pcs.		
	Snowball Plant	30.00	pcs.		
	Purple Copia Plant	30.00	pcs.		
	Peace Lily Plant	50.00	pcs.		
	Yellow Copia Plant	30.00	pcs.		
	Kutsaritas Plant	30.00	pcs.		
	Hawaiian Foxtail Plant	2.00	pcs.		
	Red Catchura Plant	20.00	pcs.		
	Bermuda Grass	2,000.00	pcs.		
	HARDSCAPE				
	Jar	5.00	pcs		
	Orange Stone	10.00	sack		
	Snowbear Stone	15.00	sack		
	White Stone	15.00	sack		
	Pagoda	5.00	sack		
	Manpower				
	1 Landscaper	10.00	day(s)		
	3 Non Skilled Workers	10.00	day(s)		
	Equipment				
	2 Elf/Truck	2.00	day(s)		
		ESTIMATED DIRECT COST			₱
		ESTIMATED INDIRECT COST			₱
		TOTAL COST OF WORK ITEM 3.02			₱
IV.	**Mobilization of Potted Plants to the Ports of Balingoan & Benoni**				
4.01	**Mobilization of Potted Plants to the Ports of Balingoan & Benoni**	1.00	lot		
	Work Description				
	Supply of labor and equipment for the mobilization/delivery of Potted Plants to the Ports of Balingoan & Benoni				

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT COST	AMOUNT
	Materials				
	Delivery of Indoor Plants, with 2" height with Pot, 1"	1.00	lot		
	Manpower				
	3 Non Skilled Workers	5.00	day(s)		
	Equipment				
	1 Elf/Truck	5.00	day(s)		
				ESTIMATED DIRECT COST	₱
				ESTIMATED INDIRECT COST	₱
				TOTAL COST OF WORK ITEM 4.01	₱

BID AMOUNT IN WORDS :

_____

_____

NAME OF BIDDER ::

_____

SIGNATURE:

_____