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TECHNICAL SPECIFICATIONS

Maintenance of Sobs and other Greeneries, Baseport and Terminal Ports
(MPF-MOC-05-2025)

A. DESCRIPTION

The project aims to uphold the cleanliness, orderliness, and aesthetic appeal of landscaped
areas within the Baseport and Terminal Ports for the Philippine Ports Authority — Port
Management Office of Misamis Oriental/Cagayan de Oro (PPA PMO MO/C). This maintenance
effort supports the PPA’s commitment to sustainability and continuous enhancement of port
surroundings for the benefit of port users, employees, and stakeholders.

B. SCOPE OF WORKS

The contractor shall undertake the project in full accordance with unanimously accepted
industry standards and procedures. The services to be rendered by the contractor shall include,
but not be limited to, the following:

Consultation - Consult with the Authority, through the Engineering Services
Division (ESD) Technical Staff, to ascertain the objectives and requirements of the services
and confirm such requirements with the Authority.

Site Inspection - Conduct frequent ocular inspection and actual measurement at the
site to determine the full extent of the required maintenance works.

Supply of Materials, Labor, and Equipment for the following scope of work, which may
include but not be limited to:

NO. WORK DESCRIPTION UNIT QUANTITY
Greeneries for the PMO Building 2 Grounds,
Baseport

[1.01] Clearing/Removal of Existing Landscape at
PMO Building 2 Grounds

1.0 [1.02] Landscape (Hardscape & Softscape) s9-m. 736.59
Development at Building 2 Grounds

[1.03] Installation of Pipings & Plant Sprinkler
Nozzles at Building 2 Grounds
Greeneries for the Port Manager's Quarters,

2.0 | Baseport
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[2.01] Clearing/Removal of Existing Landscapgﬁhonc PICPINAs
Port Manager's Quarters, Baseport '
[2.02] Landscape (Hardscape & Softscape)
Development at Port Manager's Quarters

450.00

Baseport

Building 1 Grounds, Baseport

Greeneries for the PMO Building 1 Grounds,

[3.02] Landscape (Hardscape & Softscape)
Development at Building 1 Grounds, Baseport

3.0 | [3.01] Clearing/Removal of Existing Landscape at sq. m. 299.09

Balingoan & Benoni
4.0

Balingoan & Benoni

Mobilization of Potted Plants to the Ports of

[4.01] Mobilization of Potted Plants to the Ports of

lot 1.00

C. MATERIALS INVOLVED IN THE PROJECT

SOFTSCAPE

Garden Loam Soil
Bougainvilla, grafted
Miagos Plant

Red Catchura Plant
Purple Copia Plant
Snowball Plant
Pandakaki Gold (M)
Pandakaki Gold (L)
Pandakaki Green (M)
Pandakaki Silver (M)
Pandakaki Silver (L)
Triangularis Plant
Ficus

Matdo Plant

White Angel Plant
Red Kutsaritas Plant
Variegated Kutsaritas
Rosal Plant
Flamingo Plant
African Talisay
Topiary Ball

Topiary Candle
Topiary Spiral
Peanut Grass
Bermuda Grass
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Triangularis Plant
Snowball Plant
Peace Lily Plant
Yellow Copia Plant
Kutsaritas Plant
Hawaiian Foxtail Plant
Bermuda Grass
Indoor Plants, with 2" height
with Pot, 1"
Sellum Plant
Spider Lily Plant
Euphorbia Plant
Anthurium Plant
Kamuning Plant
Rain Forest Plant
Aglaonema Plant
Frog Grass

HARDSCAPE & OTHER MATERIALS

Snowbear Stone
Tiger Stone
Boulder Stone
White Stone

Jar

Orange Stone
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White Stone
Pagoda Durable Garden Hose (per 20 meters)
Plant Sprinkler Nozzle 360° Garden Hose Nozzle, Fittings

PVC Pipe 1/2" (per 3m)
D. LABOR COMPONENT

The contractor shall deploy the following labor personnel during the implementation of the
project:

1.) Landscaper
2.) Laborers (Unskilled)

E. EQUIPMENT
The contractor shall provide at least the following equipment to facilitate work execution:

1.) Elf/Truck

F. TIMETABLE

The contractor shall commence all project-related activities upon receipt of the Notice to
Proceed (NTP). The mobilization, supply, and delivery of materials, as well as the required
work, must be completed within sixty (60) calendar days from the commencement of activities.

Additionally, the contractor shall also submit to the ESD the Pert/CPM and Bar Chart
Schedules for the project prior mobilization.
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G. FIRM AND STAFF REQUIREMENTS

The contractor shall be responsible for ensuring the timely completion of the project and shall
have personnel with sufficient technical background, experience, and capability to carry out the
required work.

The ESD shall also assign a Project Engineer-in-Charge, who will oversee and manage the
project throughout its entire duration.

Additionally, the following shall be strictly observed:

e All personnel must be provided with proper Personal Protective Equipment (PPE)
such as hard hats, reflectorized vests, working shoes, face masks, and face shields.

e The contractor shall provide disinfecting solutions (e.g. alcohol and sanitizers) for the
safety of their staff and crew.

e Compliance with applicable health, safety, security, and environmental regulations
must be strictly observed throughout the duration of the project.

H. DELIVERABLES
The contractor shall deliver the following, which may include but not limited to:

Complete execution of the project

Proper disposal of waste and debris

As-built Plan, documentation and/or reports, which will be submitted to the PMO.
Certificate of Completion and Acceptance.

Other deliverables pertaining to project completion.

. PROJECT DOCUMENTATION REQUIREMENTS

The contractor shall prepare and submit a printed copy of the project’s As-Built Plan upon
completion of the project, and shall undergo the following review and approval process:

e Checked by the Project Engineer-in-Charge of the PMO;
e Reviewed by the ESD Manager; and,
e Approved by the Port Manager

Submission of the As-Built Plan shall be a prerequisite to the issuance of the Certificate of
Completion and Acceptance and subsequent processing of final payment.
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J. SCHEDULE OF PAYMENTS

All payments shall be processed only upon completion and issuance of a Certificate of
Completion and Acceptance and shall be subject to prevailing accounting rules and
regulations.

K. BUDGET

The Approved Budget of the Contract for the project for the Maintenance of Sobs and other
Greeneries Baseport and Terminal Ports (MPF-MOC-05-2025) is Nine Hundred Ninety-Five
Thousand and 00/100 only (P 995,000.00).

L. MODE OF PROCUREMENT/QUALIFICATION OF BIDDERS

The contract for the Maintenance of Sobs and other Greeneries Baseport and Terminal
Ports (MPF-MOC-05-2025) shall be procured through Small Value Procurement, in
accordance with Section 53.9 and Annex “H” of the 2016 Revised Implementing Rules and
Regulations of RA 9184.

Interested bidders must submit their proposals on or before August 08, 2025 at 08:30 A.M, at
the PPA, PMO Misamis Oriental/Cagayan de Oro, Port Area, Macabalan, Cagayan de Oro
City. Prospective bidders will be evaluated based on a non-discretionary “pass/fail” criterion,
and shall submit the updated/renewed printed copies of the following documents as part of the
technical/financial proposal/envelope:

1.) Technical Proposal
a. Updated PhilGEPS Certificate of Registration, with corresponding Annexes and
attachments
b. Income/Business Tax Return
c. Omnibus Sworn Statement

2.) Financial Proposal
a. Duly Accomplished Request for Quotation
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Recommending Approval:

Prepared by:

ARVIN LLANOSA

Approved:
Digitally signed
‘ , by Fernando B.
/’*—"‘7 Mapalo, Jr.
Date: 2025.08.01
15:30:03 +08'00'
FERNANDO B. MAPALO, JR.
Port Manager
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